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 Neighborhood Services Division – Lead Hazard Control Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHB0664-18 – 104 
Property: 3101 Jackson Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 04/24/2023 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
 405 6th Street, Room 305 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF) 
 ) SS: 
COUNTY OF) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD CONTROL PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

3101 Jackson Street 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Family Room, Support Post (#s 1/2/3) - Interim – 

Paint stabilization followed by the installation of a wear resistant 
material. 

26 
27 
28 

 

2 Basement, Utility Room, Column (Side D white) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

12  

3 Basement, Laundry Room, Support Post (#1) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

43  

4 Basement, Basement Stairway, To Rear Entry Door, Stop/Jamb 
(Side C Beige) – Abatement – Remove and replace Stop, Strip 
all paint from Jamb and photograph for documentation followed 
by the application of two coats of high-quality appropriate paint 
to both components. 

66 
67  

5 Basement, Basement Stairway, Column (Side A/B Beige) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

68  

6 Floor 1, Rear Entry, Rear Entry Door, Casing/Header (Side C 
Beige) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

74  

7 Floor 1, Rear Entry, To Basement Door, Casing/Header (Side A 
Beige) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

78  

8 Floor 1, Rear Entry, To Kitchen Door, Casing/Header (Side B 
Beige) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

79  

9 Floor 1, Rear Entry, To Kitchen Door, Stop/Jamb (Side B Beige) 
– Abatement – Remove and replace Stop, Strip all paint from 
Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

80 
81  

10 Floor 1, Rear Entry, Stair Stringer (Side A/C Beige)/Lower 
Wall/Lower Wall Cap (Side C Beige)/Lower Wall Apron (side C/D 
Beige) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

96 
97 
98 

100 

 

11 Floor 1, Rear Entry, Lower Wall Sill (Side C/D) – Abatement - 
Strip paint from component and photograph for documentation 
flowed by applying two coats of high quality appropriate paint 

99  
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12 Floor 1, Rear Entry, Rear Entry Closet, Wall (Side A/C/D 
Beige)/Lower Wall Sill/Lower Wall Apron (Side C 
White)/Baseboard (Side A White) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

86 
87 
88 
89 
90 
91 

 

13 Floor 1, Kitchen, Wall (Side B Beige) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

103  

14 Floor 1, Dinette, Windows, Middle Stop/Trough/Exterior 
Stop/Exterior Sash (#s 12-14) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

140 
142 
143 
144 

 

15 Floor 1, Dinette, Entry Door, Stop/Jamb/Entry Door Exterior 
(Side A White) – Abatement – Remove and replace Stop, Strip 
all paint from Jamb and Strip paint two inches from all friction 
and impact surfaces on failed side of Door and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

151 
152 
154 

 

16 Floor 1, Dining Room, Windows, Middle Stop/Trough/Exterior 
Stop/Exterior Sash (#s 9-11) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

180 
181 
182 
183 
184 

 

17 Floor 1, Living Room, Windows, Middle Stop/Trough/Exterior 
Stop/Exterior Sash (#s 3-8) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

210 
211 
212 
213 
214 

 

18 Floor 1, 1st Floor Hallway, Wall (Side C Beige) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

253  

19 Floor 1, Bedroom 1, Windows, Middle Stop/Trough/Exterior 
Stop/Exterior Sash (#s 1/2/23) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

355 
356 
357 
358 
359 

 

20 Floor 1, Bathroom 1, Windows, Middle Stop/Inside Stop/Sill (#s 
22) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill - Abatement – Strip paint 

298 
299 
300 
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from component and photograph for documentation flowed by 
applying two coats of high quality appropriate paint 

21 Floor 1, Bathroom 1, Entry Door, Stop/Jamb (Side B White) – 
Abatement – Remove and replace Stop, Strip all paint from 
Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

303 
305  

22 Floor 2, 2nd Floor Stairway, Entry Door, Stop/Jamb (Side A 
White) – Abatement – Remove and replace Stop, Strip all paint 
from Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

391 
392  

23 Floor 2, 2nd Floor Stairway, Entry Door, Casing/Header (Side A 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

390  

24 Floor 2, 2nd Floor Stairway, Entry Door, Lower Wall (Side A/B 
White)/Stair Stringer(side B/D White)/Lower Ceiling (Side A 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

377 
378 
396 
402 

 

25 Floor 2, 2nd Floor Stairway, Stair Railing (Side - White) – 
Abatement – Remove and replace Railing or Strip all paint from 
component and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to 
components. 

400  

26 Floor 2, Bedroom 3, Windows, Middle Stop/Trough/Exterior 
Stop/Exterior Sash (#s 26/27) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

452 
453 
454 
455 
456 

 

27 Floor 2, Bedroom 4, Windows, Middle Stop/Trough/Exterior 
Stop/Exterior Sash (#s 30/31) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

486 
487 
488 
489 
490 

 

28 Floor 1, Front Entry, Entry Door, Stop/Jamb Left Side/Entry Door 
Exterior (Side A White) – Abatement – Remove and replace 
Stop, Strip all paint from Jamb and Strip paint two inches from all 
friction and impact surfaces on failed side of Door and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint to both components. 

244 
246 
250 

 

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   
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*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

29 
 

Exterior House, Soil, (Side A) - Install 6-inches of mulch to cover 
Bare Soil along Side within the drip-line of the house. 

 
 

30 
 
 

Exterior, Upper Trim/Older Eave, Soffit, Fascia/ soffit 
Supports/Truss Ends (Side All Beige) - Abatement – Install 
Permanent Soffit & Fascia / Metal Coil Work - All overhangs to 
be finished with vinyl or metal soffit.  For lead paint chip 
containment reasons, use non-vented soffit on overhangs and 
isolate existing soffit house vents by using vented soffit for these 
vents only. Include all porch lids and beams. Cover the exterior 
fascia with pre-painted aluminum coil trim. Face nailing should 
be minimized. Caulk seams to create dust tight seal. 
 

514 
515 
516 
517 
518 

 
31 Exterior, Windows, Casing/Header/Sill (#s 1-31) - Abatement – 

Metal Coil Work - Cover the exterior Casing/Header/Sill with pre-
painted aluminum coil trim. Face nailing should be minimized. 
Caulk seams to create dust tight seal. 

524 
525 
526 
529 
530 
541 
542 
549  

32 Exterior, Entry Door, Casing/Header (Side A) - Abatement – 
Metal Coil Work - Cover the exterior Casing/Header with pre-
painted aluminum coil trim. Face nailing should be minimized. 
Caulk seams to create dust tight seal. 

521 

 
33 Exterior, To Dinette Door, Casing/Header (Side A) - Abatement 

– Metal Coil Work - Cover the exterior Casing/Header with pre-
painted aluminum coil trim. Face nailing should be minimized. 
Caulk seams to create dust tight seal. 

535 

 
34 Exterior, Windows, Sash/Frame (#s 32-34) - Interim - Paint 

Stabilization followed by two coats of high quality appropriate 
paint. Repaint to match existing. 

532 
533 

 
    
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2018 LHCG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $300.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $900.00 are 
the responsibility of the contractor.  $  900 
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BID SUMMARY (3101 Jackson Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  900 
  

TOTAL AMOUNT FOR LEAD BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt Install Smoke and Carbon Monoxide Detectors. Install Smoke 

detectors on each floor outside of sleeping areas and in the 
basement near the stairs. Install Carbon Monoxide detectors in 
sleeping areas.  $ 

HH Alt    
HH Alt    
HH Alt    

 Alt    
HH Alt    
HH Alt    
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

12 Column Brick D Deteriorated White Cracking Basement Utility Room Positive 5.9 0.3 6.2 mg/cm2 3/27/2023 14:18:15

26 Support Post Wood 1 Deteriorated White Impact Basement Family Room Positive 4.6 0.3 4.9 mg/cm2 3/27/2023 14:30:09

27 Support Post Wood 2 Deteriorated White Impact Basement Family Room Positive 2.2 0.3 2.5 mg/cm2 3/27/2023 14:30:57

28 Support Post Wood 3 Deteriorated White Impact Basement Family Room Positive 3.2 0.3 3.5 mg/cm2 3/27/2023 14:31:15

43 Support Post Wood 1 Deteriorated White Cracking Basement Laundry Room Positive 1.6 0.3 1.9 mg/cm2 3/27/2023 14:44:08

66 To Rear Entry Door Jamb Wood C Deteriorated Beige Friction Basement Basement Stairway Positive 4.9 0.3 5.2 mg/cm2 3/27/2023 14:58:58

67 To Rear Entry Door Stop Wood C Deteriorated Beige Impact Basement Basement Stairway Positive 12.1 0.3 12.4 mg/cm2 3/27/2023 14:59:11

68 Column Brick A/B Deteriorated Beige Cracking Basement Basement Stairway Positive 2.5 0.3 2.8 mg/cm2 3/27/2023 14:59:44

74 Rear Entry Door Casing/Header Wood C Deteriorated Beige Cracking 1 Rear Entry Positive 11.9 0.3 12.2 mg/cm2 3/27/2023 15:17:19

78 To Basement Stairway Door Casing/Header Wood A Deteriorated Beige Cracking 1 Rear Entry Positive 10.2 0.3 10.5 mg/cm2 3/27/2023 15:18:30

79 To Kitchen Door Casing/Header Wood B Deteriorated Beige Cracking 1 Rear Entry Positive 12.1 0.3 12.4 mg/cm2 3/27/2023 15:18:44

80 To Kitchen Door Jamb Wood B Deteriorated Beige Friction 1 Rear Entry Positive 6.8 0.3 7.1 mg/cm2 3/27/2023 15:18:58

81 To Kitchen Door Stop Wood B Deteriorated Beige Impact 1 Rear Entry Positive 5.9 0.3 6.2 mg/cm2 3/27/2023 15:19:11

86 Wall Plaster A Deteriorated Beige Cracking 1 Rear Entry Closet Positive 1.4 0.3 1.7 mg/cm2 3/27/2023 15:20:37

87 Wall Plaster C Deteriorated Beige Cracking 1 Rear Entry Closet Positive 1.6 0.3 1.9 mg/cm2 3/27/2023 15:20:58

88 Wall Plaster D Deteriorated Beige Cracking 1 Rear Entry Closet Positive 1.5 0.3 1.8 mg/cm2 3/27/2023 15:21:16

89 Lower Wall Sill Wood C Deteriorated White Cracking 1 Rear Entry Closet Positive 13.3 0.6 13.9 mg/cm2 3/27/2023 15:21:41

90 Lower Wall Apron Wood C Deteriorated White Cracking 1 Rear Entry Closet Positive 10.3 0.3 10.6 mg/cm2 3/27/2023 15:21:59

91 Baseboard Wood A Deteriorated White Cracking 1 Rear Entry Closet Positive 8.9 0.3 9.2 mg/cm2 3/27/2023 15:22:21

96 Stair Stringer Wood A/C Deteriorated Beige Cracking 1 Rear Entry Positive 5.2 0.3 5.5 mg/cm2 3/27/2023 15:27:32

97 Lower Wall Plaster C Deteriorated Beige Cracking 1 Rear Entry Positive 6.3 0.3 6.6 mg/cm2 3/27/2023 15:27:49

98 Lower Wall Cap Wood C Deteriorated Beige Cracking 1 Rear Entry Positive 8.4 0.3 8.7 mg/cm2 3/27/2023 15:28:04

99 Lower Wall Sill Wood C/D Deteriorated Beige Chewable 1 Rear Entry Positive 9.1 0.3 9.4 mg/cm2 3/27/2023 15:28:20

100 Lower Wall Apron Wood C/D Deteriorated Beige Cracking 1 Rear Entry Positive 15.8 0.3 16.1 mg/cm2 3/27/2023 15:28:36

103 Wall Drywall B Deteriorated Beige Cracking 1 Kitchen Positive 2.6 0.3 2.9 mg/cm2 3/27/2023 15:40:36

140 Window Middle Stop Wood 12-14 Deteriorated Stain Friction 1 Dinette Positive 2 0.6 2.6 mg/cm2 3/27/2023 16:01:18

142 Window Trough Wood 12-14 Deteriorated White Impact 1 Dinette Positive 1.5 0.3 1.8 mg/cm2 3/27/2023 16:01:50

143 Window Exterior Stop Wood 12-14 Deteriorated White Cracking 1 Dinette Positive 2.4 0.6 3 mg/cm2 3/27/2023 16:02:16

144 Window Exterior Sash Wood 12-14 Deteriorated White Friction/Impact 1 Dinette Positive 22.8 0.6 23.4 mg/cm2 3/27/2023 16:03:43

151 Entry Door Jamb Wood A Deteriorated White Friction 1 Dinette Positive 9.2 0.3 9.5 mg/cm2 3/27/2023 16:10:39

152 Entry Door Stop Wood A Deteriorated White Impact 1 Dinette Positive 10.9 0.3 11.2 mg/cm2 3/27/2023 16:10:53

154 Entry Door Exterior Wood A Deteriorated White Friction/Impact 1 Dinette Positive 7.1 0.3 7.4 mg/cm2 3/27/2023 16:11:26

180 Window Middle Stop Wood 9-11 Deteriorated White Friction 1 Dining Room Positive 3.5 0.6 4.1 mg/cm2 3/27/2023 16:25:44

181 Window Jamb Wood 9-11 Deteriorated White Friction 1 Dining Room Positive 0.9 0.2 1.1 mg/cm2 3/27/2023 16:26:05

182 Window Trough Wood 9-11 Deteriorated White Impact 1 Dining Room Positive 0.9 0.2 1.1 mg/cm2 3/27/2023 16:26:32

183 Window Exterior Stop Wood 9-11 Deteriorated White Cracking 1 Dining Room Positive 0.9 0.2 1.1 mg/cm2 3/27/2023 16:27:01

184 Window Exterior Sash Wood 9-11 Deteriorated White Friction/Impact 1 Dining Room Positive 1.4 0.3 1.7 mg/cm2 3/27/2023 16:27:31

210 Window Middle Stop Wood 3-8 Deteriorated White Friction 1 Living Room Positive 9.3 0.6 9.9 mg/cm2 3/27/2023 16:42:16

211 Window Jamb Wood 3-8 Deteriorated White Chipping 1 Living Room Positive 4.4 0.3 4.7 mg/cm2 3/27/2023 16:42:30

212 Window Trough Wood 3-8 Deteriorated White Impact 1 Living Room Positive 0.9 0.2 1.1 mg/cm2 3/27/2023 16:42:45

213 Window Exterior Stop Wood 3-8 Deteriorated White Chipping 1 Living Room Positive 2.5 0.3 2.8 mg/cm2 3/27/2023 16:43:15

214 Window Exterior Sash Wood 3-8 Deteriorated White Friction/Impact 1 Living Room Positive 5.6 0.3 5.9 mg/cm2 3/27/2023 16:43:35

244 Entry Door Stop Wood A Deteriorated White Impact 1 Front Entry Positive 1.9 0.3 2.2 mg/cm2 3/27/2023 17:05:01

246 Entry Door Exterior Wood A Deteriorated White Friction/Impact 1 Front Entry Positive 3.2 0.3 3.5 mg/cm2 3/27/2023 17:05:33

250 Entry Door Jamb - Left Side Wood A Deteriorated White Friction 1 Front Entry Positive 2 0.3 2.3 mg/cm2 3/27/2023 17:06:55

253 Wall Plaster C Deteriorated Beige Cracking 1 1st Floor Hallway Positive 2 0.3 2.3 mg/cm2 3/27/2023 17:11:24

298 Window Inside Stop Wood 22 Deteriorated White Friction 1 Bathroom 1 Positive 2.6 0.3 2.9 mg/cm2 3/27/2023 17:28:36

299 Window Sill Wood 22 Deteriorated White Chewable 1 Bathroom 1 Positive 1.2 0.2 1.4 mg/cm2 3/27/2023 17:28:50

300 Window Middle Stop Wood 22 Deteriorated White Friction 1 Bathroom 1 Positive 0.8 0.2 1 mg/cm2 3/27/2023 17:29:19

3101 Jackson Street - Table 1-XRF Results



303 Entry Door Jamb Wood B Deteriorated White Friction 1 Bathroom 1 Positive 1.9 0.3 2.2 mg/cm2 3/27/2023 17:30:46

305 Entry Door Wood B Deteriorated White Friction/Impact 1 Bathroom 1 Positive 6.4 0.3 6.7 mg/cm2 3/27/2023 17:31:16

355 Window Middle Stop Wood 1/2/23 Deteriorated White Friction 1 Bedroom 1 Positive 16.9 0.6 17.5 mg/cm2 3/27/2023 17:58:13

356 Window Jamb Wood 1/2/23 Deteriorated White Friction 1 Bedroom 1 Positive 15.8 0.6 16.4 mg/cm2 3/27/2023 17:58:28

357 Window Trough Wood 1/2/23 Deteriorated White Impact 1 Bedroom 1 Positive 18.6 0.6 19.2 mg/cm2 3/27/2023 17:58:41

358 Window Exterior Stop Wood 1/2/23 Deteriorated White Cracking 1 Bedroom 1 Positive 9 0.6 9.6 mg/cm2 3/27/2023 17:58:58

359 Window Exterior Sash Wood 1/2/23 Deteriorated White Friction/Impact 1 Bedroom 1 Positive 16.7 0.6 17.3 mg/cm2 3/27/2023 17:59:15

377 Lower Wall Plaster A Deteriorated White Cracking 2 2nd Floor Stairway Positive 1 0.2 1.2 mg/cm2 3/27/2023 18:16:38

378 Lower Wall Plaster B Deteriorated White Cracking 2 2nd Floor Stairway Positive 1.1 0.2 1.3 mg/cm2 3/27/2023 18:17:06

390 Entry Door Casing/Header Wood A Deteriorated White Cracking 2 2nd Floor Stairway Positive 1.5 0.3 1.8 mg/cm2 3/27/2023 18:20:53

391 Entry Door Jamb Wood A Deteriorated White Friction 2 2nd Floor Stairway Positive 1.6 0.3 1.9 mg/cm2 3/27/2023 18:21:21

392 Entry Door Stop Wood A Deteriorated White Impact 2 2nd Floor Stairway Positive 1.3 0.2 1.5 mg/cm2 3/27/2023 18:21:34

396 Stair Stringer Wood B/D Deteriorated White Cracking 2 2nd Floor Stairway Positive 2.2 0.3 2.5 mg/cm2 3/27/2023 18:23:01

400 Stair Railing Wood - Deteriorated White Friction 2 2nd Floor Stairway Positive 1.5 0.3 1.8 mg/cm2 3/27/2023 18:24:17

402 Lower Ceiling Drywall A Deteriorated White Cracking 2 2nd Floor Stairway Positive 1.5 0.3 1.8 mg/cm2 3/27/2023 18:25:08

452 Window Middle Stop Wood 26/27 Deteriorated White Friction 2 Bedroom 3 Positive 21.1 0.6 21.7 mg/cm2 3/27/2023 18:50:19

453 Window Jamb Wood 26/27 Deteriorated White Friction 2 Bedroom 3 Positive 25.3 0.6 25.9 mg/cm2 3/27/2023 18:50:34

454 Window Trough Wood 26/27 Deteriorated White Impact 2 Bedroom 3 Positive 13.4 0.3 13.7 mg/cm2 3/27/2023 18:51:06

455 Window Exterior Stop Wood 26/27 Deteriorated White Cracking 2 Bedroom 3 Positive 22.3 0.6 22.9 mg/cm2 3/27/2023 18:51:20

456 Window Exterior Sash Wood 26/27 Deteriorated White Friction/Impact 2 Bedroom 3 Positive 24.8 0.6 25.4 mg/cm2 3/27/2023 18:51:36

486 Window Middle Stop Wood 30/31 Deteriorated White Friction 2 Bedroom 4 Positive 15.8 0.6 16.4 mg/cm2 3/27/2023 19:06:00

487 Window Jamb Wood 30/31 Deteriorated White Friction 2 Bedroom 4 Positive 18.1 0.6 18.7 mg/cm2 3/27/2023 19:06:15

488 Window Trough Wood 30/31 Deteriorated White Impact 2 Bedroom 4 Positive 11.2 0.3 11.5 mg/cm2 3/27/2023 19:06:29

489 Window Exterior Stop Wood 30/31 Deteriorated White Cracking 2 Bedroom 4 Positive 21.3 0.6 21.9 mg/cm2 3/27/2023 19:06:43

490 Window Exterior Sash Wood 30/31 Deteriorated White Friction/Impact 2 Bedroom 4 Positive 12.9 0.3 13.2 mg/cm2 3/27/2023 19:07:16

514 Upper Trim Wood All Deteriorated Beige Cracking Exterior Exterior Positive 5.1 0.3 5.4 mg/cm2 3/27/2023 19:53:32

515 Older Eave/Soffit Wood All Deteriorated Beige Cracking Exterior Exterior Positive 3.3 0.3 3.6 mg/cm2 3/27/2023 19:53:47

516 Older Fascia Wood All Deteriorated Beige Cracking Exterior Exterior Positive 4.1 0.3 4.4 mg/cm2 3/27/2023 19:54:06

517 Soffit Supports Wood All Deteriorated Beige Cracking Exterior Exterior Positive 7 0.3 7.3 mg/cm2 3/27/2023 19:54:24

518 Truss Ends Wood All Deteriorated Beige Cracking Exterior Exterior Positive 6.3 0.3 6.6 mg/cm2 3/27/2023 19:54:38

521 Entry Door Casing/Header Wood A Deteriorated Brown Cracking Exterior Exterior Positive 5.5 0.3 5.8 mg/cm2 3/27/2023 19:56:45

524 Window Casing/Header Wood 1-6/24/25 Deteriorated Brown Cracking Exterior Exterior Positive 4.9 0.3 5.2 mg/cm2 3/27/2023 20:00:21

525 Window Sill Wood 1-6/24/25 Deteriorated Brown Cracking Exterior Exterior Positive 7.7 0.3 8 mg/cm2 3/27/2023 20:00:36

526 Window Casing/Header Wood 7-14/26/27 Deteriorated Brown Cracking Exterior Exterior Positive 4.1 0.3 4.4 mg/cm2 3/27/2023 20:01:03

529 Window Casing/Header Wood 21-23/30/31 Deteriorated Brown Cracking Exterior Exterior Positive 6 0.3 6.3 mg/cm2 3/27/2023 20:02:47

530 Window Sill Wood 21-23/30/31 Deteriorated Brown Cracking Exterior Exterior Positive 5.8 0.3 6.1 mg/cm2 3/27/2023 20:03:02

532 Window Sash Wood 32-34 Deteriorated Brown Cracking Exterior Exterior Positive 1.9 0.3 2.2 mg/cm2 3/27/2023 20:04:05

533 Window Frame Wood 32-34 Deteriorated Brown Cracking Exterior Exterior Positive 3.8 0.3 4.1 mg/cm2 3/27/2023 20:04:21

535 To Dinette Door Casing/Header Wood A Deteriorated Brown Cracking Exterior Exterior Positive 5.1 0.3 5.4 mg/cm2 3/27/2023 20:05:38

541 Window Casing/Header Wood 15-20/28/29 Deteriorated Brown Cracking Exterior Exterior Positive 3.1 0.3 3.4 mg/cm2 3/27/2023 20:08:50

542 Window Sill Wood 15-20/28/29 Deteriorated Brown Cracking Exterior Exterior Positive 3.8 0.3 4.1 mg/cm2 3/27/2023 20:09:05

549 Window Sill Wood 7-14/26/27 Deteriorated Brown Cracking Exterior Exterior Positive 11.1 0.3 11.4 mg/cm2 3/27/2023 20:14:07
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