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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 107 
Property: 3820 Elmdale Avenue 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 05/07/2024 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

3820 Elmdale Avenue 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Support Post (#4 White)/Beam (x2 White) – 

Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

34 
38  

2 Basement, Room 1, Electrical, Receptacles/Junction Boxes – 
Ensure all Junction Boxes are properly covered, and wiring is 
secured at knockouts. Ensure all Receptacles are properly 
covered. 

HH  

3 Basement, Room 1, Closet Door, Frame (Side D Green) – 
Abatement – Strip paint from component and photograph for 
documentation flowed by applying two coats of high quality 
appropriate paint. 

44  

4 Basement, Basement Stairway, to Kitchen Door, Jamb/Stop 
(Side C White) – Abatement – Remove and replace Stop, Strip 
all paint from jamb and photograph for documentation followed 
by the application of two coats of high-quality appropriate paint 
to both components. 

69 
70  

5 Floor 1, Kitchen, Ceiling (Side All) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

76  

6 Floor 1, Kitchen, Entry Door, Jamb/Stop/Door/Sill/Exterior 
Door/Casing/Header (Side C) – Abatement – Remove and 
replace door components, casing-to-casing, paint to match 
surrounding. 

84 
85 
86 
87 
88 
90 

 

7 Floor 1, Kitchen, To Basement Stairway Door, Casing/Header 
(Side A White) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

83  

8 Floor 1, Kitchen, To Dining Room Door, Jamb (Side A White) – 
Abatement – Strip all paint from jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

81  

9 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash/Exterior Stop/Exterior 
Sash (#s 17-19) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

114 
115 
116 
117 
118 
HH 
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10 Floor 1, Hallway 1, To Hallway 2 Door, Jamb (Side B Grey) – 
Abatement – Strip all paint from jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

159  

11 Floor 1, Toy Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash/Exterior Sash (#s 4-8) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

220 
221 
222 
224 
226 
HH 

 

12 Floor 1, Bathroom 1, Tub Surround, Caulk – Remove all existing 
caulk. Install new caulk ensuring all seams and joints are 
properly sealed. 

HH  

13 Floor 1, Bedroom 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash/Exterior Stop/Exterior 
Sash (#s 9-12) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

259 
260 
261 
262 
263 

 

14 Floor 2, Bedroom 2a, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash/Exterior Stop/Exterior 
Sash (#s 23/24) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

312 
313 
314 
315 
316 
HH 

 

15 Floor 2, Bedroom 2b, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash/Exterior Stop/Exterior 
Sash (#s 25/26) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

360 
361 
362 
363 
364 

 

16 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash/Exterior Stop/Exterior 
Sash/Sill (#s 1-3/20-22) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from component and photograph for 
documentation flowed by applying two coats of high quality 
appropriate paint. 

138 
139 
140 
141 
142 
143 
151 

 

17 Floor 1, Living Room, Entry Door, Stop/Threshold/Sill (Side A 
Grey) – Abatement – Remove and replace Stop, Strip all paint 
from Sill and Threshold and photograph for documentation 

146 
149 
150 
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followed by the application of two coats of high-quality 
appropriate paint to both components. 

18 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

19 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

20 Exterior, Exterior Front Porch, Ceiling/Column (Side All)/Upper 
Beam (Side A/B/D) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

365 
366 
367 

 
21 Exterior, Exterior Front Porch, Floor (Side All) - Interim – Paint 

stabilization followed by the installation of a wear resistant 
material. 

370 

 
22 Exterior, Exterior Front Porch, Railing (Side A/B/D) - Abatement 

– Strip paint from component and photograph for documentation 
flowed by applying two coats of high quality appropriate paint or 
Interim – Wrap component with metal coil stock. All metal edges 
are to be caulked/sealed inside and outside with silicone to 
enclose any lead hazard 

368 

 
23 Exterior, Windows, Casing/Header/Sill (#s 7-10/17-

22/25/26/33/34) – Interim – Paint stabilization followed by the 

385 
386 
406 
407  
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installation of two coats of high-quality appropriate paint to 
match existing. 

419 
420 

24 Exterior, Windows, Detached Window Sashes (Side B) – Interim 
– Remove and dispose of detached window sashes. 

504 
 

25 Exterior, Clothesline Post (Side C Brown) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

409 

 
26 Exterior, Exterior Rear Porch, Ceiling (Side All)/Upper Beam 

(Side B/C/D) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

399 
400 

 
27 Exterior, Windows, Frame (#s 27/31/32) – Abatement - Remove 

and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal.  

387 
417 

 
28 Exterior, Windows, Frame (#s 29) – Interim – Paint stabilization 

followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

396 

 
29 Exterior, Coal Door (Side D White) – Interim – Paint stabilization 

followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

423 

 

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 
 
 

BID SUMMARY (3820 Elmdale Avenue) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 
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TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt   $ 

 Alt Exterior, Casing/Header/Sill (#s 7-10/17-22/25/26/33/34) - 
Interim - METAL COIL WORK – For Listed Items Only. 
Notes: Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must 
use Lead RRP practices.     

• All metal edges are to be caulked/sealed inside and 

outside with silicone to enclose any lead hazard. 

Cover the exterior Listed Casing/Header/Sill with pre-painted 
aluminum coil trim. Face nailing should be minimized.  

385 
386 
406 
407 
419 
420 

$ 
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

34 Beam (x2) Wood - Deteriorated White Cracking Basement Room 1 Positive 1.1 0.2 1.3 mg/cm2 3/14/2024 11:29:28

38 Support Post Wood 4 Deteriorated White Cracking Basement Room 1 Positive 2.2 0.3 2.5 mg/cm2 3/14/2024 11:30:49

44 Closet Door Frame Wood D Deteriorated Green Friction Basement Room 1 Positive 0.8 0.2 1 mg/cm2 3/14/2024 11:32:50

69 To Kitchen Door Jamb Wood C Deteriorated White Friction Basement Basement Stairway Positive 4.1 0.3 4.4 mg/cm2 3/14/2024 11:44:53

70 To Kitchen Door Stop Wood C Deteriorated White Impact Basement Basement Stairway Positive 4.6 0.3 4.9 mg/cm2 3/14/2024 11:45:02

76 Ceiling Plaster All Deteriorated White Cracking 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2 3/14/2024 11:59:02

81 To Dining Room Door Jamb Wood A Deteriorated White Friction 1 Kitchen Positive 4.4 0.3 4.7 mg/cm2 3/14/2024 12:00:17

83 To Basement Stairway Door Casing/Header Wood A Deteriorated White Cracking 1 Kitchen Positive 5.9 0.3 6.2 mg/cm2 3/14/2024 12:00:43

84 Entry Door Casing/Header Wood C Deteriorated White Cracking 1 Kitchen Positive 4.4 0.3 4.7 mg/cm2 3/14/2024 12:00:59

85 Entry Door Jamb Wood C Deteriorated White Friction 1 Kitchen Positive 7.3 0.3 7.6 mg/cm2 3/14/2024 12:01:09

86 Entry Door Stop Wood C Deteriorated White Impact 1 Kitchen Positive 10.4 0.3 10.7 mg/cm2 3/14/2024 12:01:18

87 Entry Door Wood C Deteriorated White Friction/Impact 1 Kitchen Positive 4.5 0.3 4.8 mg/cm2 3/14/2024 12:01:33

88 Entry Door Exterior Wood C Deteriorated White Friction/Impact 1 Kitchen Positive 10.6 0.3 10.9 mg/cm2 3/14/2024 12:01:44

90 Entry Door Sill Wood C Deteriorated Grey Friction 1 Kitchen Positive 7.4 0.2 7.6 mg/cm2 3/14/2024 12:02:15

114 Window Middle Stop Wood 17-19 Deteriorated White Friction 1 Dining Room Positive 16.1 0.5 16.6 mg/cm2 3/14/2024 12:14:30

115 Window Jamb/Slide Wood 17-19 Deteriorated White Friction 1 Dining Room Positive 15.6 0.5 16.1 mg/cm2 3/14/2024 12:14:40

116 Window Trough Wood 17-19 Deteriorated White Impact 1 Dining Room Positive 17.5 0.3 17.8 mg/cm2 3/14/2024 12:14:50

117 Window Exterior Stop Wood 17-19 Deteriorated White Cracking 1 Dining Room Positive 16.3 0.5 16.8 mg/cm2 3/14/2024 12:15:00

118 Window Exterior Sash Wood 17-19 Deteriorated White Friction/Impact 1 Dining Room Positive 14.3 0.5 14.8 mg/cm2 3/14/2024 12:15:18

138 Window Sill Wood 1-3/20-22 Deteriorated Stain Chewable 1 Living Room Positive 16.5 0.5 17 mg/cm2 3/14/2024 12:25:17

139 Window Middle Stop Wood 1-3/20-22 Deteriorated White Friction 1 Living Room Positive 15.3 0.4 15.7 mg/cm2 3/14/2024 12:25:26

140 Window Jamb/Slide Wood 1-3/20-22 Deteriorated White Friction 1 Living Room Positive 15.3 0.5 15.8 mg/cm2 3/14/2024 12:25:40

141 Window Trough Metal 1-3 Intact White Impact 1 Living Room Positive 16.1 0.5 16.6 mg/cm2 3/14/2024 12:25:49

142 Window Exterior Stop Wood 1-3/20-22 Deteriorated White Cracking 1 Living Room Positive 11.6 0.5 12.1 mg/cm2 3/14/2024 12:26:02

143 Window Exterior Sash Wood 1-3/20-22 Deteriorated White Friction/Impact 1 Living Room Positive 17.2 0.5 17.7 mg/cm2 3/14/2024 12:26:33

146 Entry Door Stop Wood A Deteriorated White Impact 1 Living Room Positive 11.2 0.3 11.5 mg/cm2 3/14/2024 12:27:19

149 Entry Door Threshold Wood A Deteriorated Grey Friction 1 Living Room Positive 0.9 0.2 1.1 mg/cm2 3/14/2024 12:27:54

150 Entry Door Sill Wood A Deteriorated Grey Friction 1 Living Room Positive 6 0.3 6.3 mg/cm2 3/14/2024 12:28:12

151 Window Trough Wood 20-22 Deteriorated White Impact 1 Living Room Positive 15.3 0.3 15.6 mg/cm2 3/14/2024 12:30:13

159 To Hall 2 Door Jamb Plaster B Deteriorated Grey Cracking 1 Hallway 1 Positive 1 0.2 1.2 mg/cm2 3/14/2024 12:36:34

220 Window Middle Stop Wood 4-8 Deteriorated White Friction 1 Toy Room Positive 17.1 0.5 17.6 mg/cm2 3/14/2024 13:06:02

221 Window Jamb/Slide Wood 4-8 Deteriorated White Friction 1 Toy Room Positive 12.8 0.3 13.1 mg/cm2 3/14/2024 13:06:10

222 Window Trough Metal 4-6 Intact White Impact 1 Toy Room Positive 15 0.3 15.3 mg/cm2 3/14/2024 13:06:19

224 Window Exterior Sash Wood 4-8 Deteriorated White Friction/Impact 1 Toy Room Positive 14.2 0.5 14.7 mg/cm2 3/14/2024 13:07:47

226 Window Trough Wood 7/8 Deteriorated White Impact 1 Toy Room Positive 15.9 0.5 16.4 mg/cm2 3/14/2024 13:08:08

259 Window Middle Stop Wood 9-12 Deteriorated White Friction 1 Bedroom 1 Positive 14.7 0.5 15.2 mg/cm2 3/14/2024 13:23:07

260 Window Jamb/Slide Wood 9-12 Deteriorated White Friction 1 Bedroom 1 Positive 12.5 0.3 12.8 mg/cm2 3/14/2024 13:23:17

261 Window Trough Wood 9-12 Deteriorated White Impact 1 Bedroom 1 Positive 12 0.3 12.3 mg/cm2 3/14/2024 13:23:33

262 Window Exterior Stop Wood 9-12 Deteriorated White Cracking 1 Bedroom 1 Positive 15.7 0.5 16.2 mg/cm2 3/14/2024 13:23:45

263 Window Exterior Sash Wood 9-12 Deteriorated White Friction/Impact 1 Bedroom 1 Positive 8.5 0.3 8.8 mg/cm2 3/14/2024 13:23:56

312 Window Middle Stop Wood 23/24 Deteriorated White Friction 2 Bedroom 2a Positive 14.7 0.5 15.2 mg/cm2 3/14/2024 13:49:00

313 Window Jamb/Slide Wood 23/24 Deteriorated White Friction 2 Bedroom 2a Positive 11.3 0.3 11.6 mg/cm2 3/14/2024 13:49:09

314 Window Trough Wood 23/24 Deteriorated White Impact 2 Bedroom 2a Positive 19.2 0.3 19.5 mg/cm2 3/14/2024 13:49:19

315 Window Exterior Stop Wood 23/24 Deteriorated White Cracking 2 Bedroom 2a Positive 3.9 0.3 4.2 mg/cm2 3/14/2024 13:49:29

316 Window Exterior Sash Wood 23/24 Deteriorated White Friction/Impact 2 Bedroom 2a Positive 7.5 0.3 7.8 mg/cm2 3/14/2024 13:49:48

360 Window Jamb/Slide Wood 25/26 Deteriorated White Friction 2 Bedroom 2b Positive 11.4 0.3 11.7 mg/cm2 3/14/2024 14:37:45

361 Window Trough Wood 25/26 Deteriorated White Impact 2 Bedroom 2b Positive 1.5 0.3 1.8 mg/cm2 3/14/2024 14:37:55

362 Window Exterior Stop Wood 25/26 Deteriorated White Cracking 2 Bedroom 2b Positive 16 0.3 16.3 mg/cm2 3/14/2024 14:38:12

363 Window Exterior Sash Wood 25/26 Deteriorated White Friction/Impact 2 Bedroom 2b Positive 10.1 0.3 10.4 mg/cm2 3/14/2024 14:38:23

364 Window Middle Stop Wood 25/26 Deteriorated White Friction 2 Bedroom 2b Positive 15.3 0.5 15.8 mg/cm2 3/14/2024 14:38:37

365 Ceiling Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 19.2 0.5 19.7 mg/cm2 3/14/2024 14:58:09

366 Upper Beam Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 12.2 0.3 12.5 mg/cm2 3/14/2024 14:58:20

367 Column Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 18.1 0.5 18.6 mg/cm2 3/14/2024 14:58:38

368 Railing Wood A/B/D Deteriorated White Friction Exterior Exterior Front Porch Positive 11.6 0.3 11.9 mg/cm2 3/14/2024 14:58:59

370 Floor Wood All Deteriorated Grey Friction Exterior Exterior Front Porch Positive 3.8 0.3 4.1 mg/cm2 3/14/2024 14:59:45

3820 Elmdale Avenue - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

3820 Elmdale Avenue - Positive XRF Results

385 Window Casing/Header Wood 7-10/33/34 Deteriorated White Cracking Exterior Exterior Positive 13.3 0.3 13.6 mg/cm2 3/14/2024 15:09:23

386 Window Sill Wood 7-10/33/34 Deteriorated White Cracking Exterior Exterior Positive 13.1 0.3 13.4 mg/cm2 3/14/2024 15:09:32

387 Window Frame Wood 27 Deteriorated White Friction Exterior Exterior Positive 18.1 0.3 18.4 mg/cm2 3/14/2024 15:12:25

396 Window Frame Wood 29 Deteriorated White Cracking Exterior Exterior Positive 1.3 0.2 1.5 mg/cm2 3/14/2024 15:17:57

399 Ceiling Wood All Deteriorated White Cracking Exterior Exterior Rear Patio Positive 13.5 0.3 13.8 mg/cm2 3/14/2024 15:21:49

400 Upper Beam Wood B/C/D Deteriorated White Cracking Exterior Exterior Rear Patio Positive 14.6 0.3 14.9 mg/cm2 3/14/2024 15:22:01

405 Detached Window Sashes Wood B Deteriorated White Cracking Exterior Exterior Positive 8.8 0.3 9.1 mg/cm2 3/14/2024 15:24:20

406 Window Casing/Header Wood 25/26 Deteriorated White Cracking Exterior Exterior Positive 13 0.3 13.3 mg/cm2 3/14/2024 15:25:28

407 Window Sill Wood 25/26 Deteriorated White Cracking Exterior Exterior Positive 13.3 0.3 13.6 mg/cm2 3/14/2024 15:25:39

409 Clothesline Post Metal C Deteriorated Brown Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 3/14/2024 15:26:19

417 Window Frame Wood 31/32 Deteriorated White Friction Exterior Exterior Positive 13.3 0.3 13.6 mg/cm2 3/14/2024 15:33:29

419 Window Casing/Header Wood 17-22 Deteriorated White Cracking Exterior Exterior Positive 19.2 0.5 19.7 mg/cm2 3/14/2024 15:33:54

420 Window Sill Wood 17-22 Deteriorated White Cracking Exterior Exterior Positive 15 0.3 15.3 mg/cm2 3/14/2024 15:34:04

423 Coal Door Metal D Deteriorated White Cracking Exterior Exterior Positive 3.5 0.3 3.8 mg/cm2 3/14/2024 15:51:13
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