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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 107 
Property: 3111 Jackson Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 05/07/2024 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

3111 Jackson Street 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, To Room 2 Door, Casing/Header (Side D 

White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

14  

2 Basement, Room 1, Support Post (#6/8/10/11 White/Pink) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

37 
38 
40 

 

3 Basement, Room 1, Windows, Casing (#s 21) – Properly seal 
and cover void between window and foundation. 

HH  

4 Floor 1, Kitchen, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash/Exterior Stop/Exterior 
Storm Sash (#s 10/11) – Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

HH  

5 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash/Exterior Stop/Exterior 
Storm Sash (#s 1-3) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

132 
133 
134 
135 
136 
137 

 

6 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash/Exterior Stop/Exterior 
Storm Sash (#s 4-8) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

151 
152 
153 
154 
155 
156 

 

7 Floor 1, Living Room, Wall (Side B White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

139  

8 Floor 2, Bathroom 2, Entry Door, Jamb/Stop (Side A White) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

332 
333  
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9 Floor 2, Bathroom 2, Cabinet Shelf (Side B White) - Interim – 
Paint stabilization followed by the installation of a wear resistant 
material. 

340  

10 Floor 2, Hallway, Wall (Side B/D White)/Ceiling (Side All) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

346 
348 
349 

 

11 Floor 2, Bedroom 2, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Sash/Exterior 
Stop/Sill (#s 16/17) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from component and photograph for 
documentation flowed by applying two coats of high quality 
appropriate paint. 

288 
289 
290 
291 
292 
293 
294 
295 
296 

 

12 Floor 2, Bedroom 2, Windows, Casing/Header (#s 16/17) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

287  

13 Floor 2, Bedroom 2, Ceiling/Baseboard (Side All) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

284 
286  

14 Floor 2, Bedroom 2, Entry Door, Jamb (Side D White) – 
Abatement – Strip all paint from jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

298  

15 Floor 2, Bedroom 2, Closet Door, Jamb/Stop (Side A White) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to both components. 

302 
303  

16 Floor 2, Bedroom 2 Closet, Baseboard (Side All) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

315  

17 Floor 2, Bedroom 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash/Exterior Stop/Sill (#s 13-
15) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from component and photograph for documentation flowed by 
applying two coats of high quality appropriate paint. 

219 
220 
221 
222 
223 
224 

 

18 Floor 2, Bedroom 1, Ceiling (Side All) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

212  

19 Floor 2, Bedroom 3, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Sash/Exterior 
Stop/Sill (#s 18/19) – Abatement - Remove and replace Window 

237 
238 
239 
241 
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Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from component and photograph for 
documentation flowed by applying two coats of high quality 
appropriate paint. 

242 
243 
244 
245 
246 

20 Floor 2, Bedroom 3, Windows, Casing/Header (#s 18/19) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

236  

21 Floor 2, Bedroom 3, Baseboard (Side All)/Wall (Side C White) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

231 
235  

22 Floor 2, Bedroom 3, Entry Door, Casing/Header (Side B White) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

246  

23 Floor 2, Bedroom 3, Entry Door, Jamb (Side B White) – 
Abatement – Strip all paint from jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

247  

24 Floor 2, Bedroom 3, To Closet 1 Door, Casing/Header (Side A 
White)Casing/Header (Side C From Closet) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

250 
268  

25 Floor 2, Bedroom 3, To Closet 1 Door, Jamb/Stop (Side A 
White) – Abatement – Remove and replace Stop, Strip all paint 
from jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

251 
252  

26 Floor 2, Bedroom 3 Closet 1, Shelf Support/Baseboard (Side All) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

263 
267  

27 Floor 2, Bedroom 3, To Closet 2 Door, Casing/Header (Side C 
White)Casing/Header (Side A From Closet) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

254 
278 

 
 

28 Floor 2, Bedroom 3, To Closet 2 Door, Jamb/Stop (Side C 
White) – Abatement – Remove and replace Stop, Strip all paint 
from jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

255 
256  

29 Floor 2, Bedroom 3 Closet 3, Shelf Support/Baseboard (Side All) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

275 
277  

30 Listed Repair Wiring Work To Code – This is NOT a complete 
re-wire job, only listed areas in the inspection letter and separate 
specification items listed in this contract are to be performed.  All 

HH  
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work to be done to municipal electric code and require permit 
and final Electrical Inspection.   
 
Notes:  

• See new basement bathroom items listed in contract that 
will affect electrical.  

• ?? See central air being replaced, this existing unit needs 
separate exterior shut-off.?? 

 
While the house will be wired to local code requirements, 
unheated attic area (above the ceiling), and the space inside un-
disturbed walls is NOT included and the wiring in these areas 
will not be replaced. 

31 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

31 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

30 Exterior House, Soil, (Side A House/Side D Garage) - Install 6-
inches of mulch to cover Bare Soil along Side within the drip-line 
of the house. 
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31 Exterior, Bare Soil (Side B House) – Abatement – Remove soil 
to a depth of 6 inches within the dripline of Side B. Backfill with 
soil that is proved to contain <400 ppm of lead through lab 
analysis. Plant grass seed to cover backfilled soil and Bare Soil 
immediately outside the backfilled area. 

 

 
32 Exterior, Upper Trim/Eave/Soffit/Fascia/Truss Ends (Side All) 

Windows, Casing/Header/Sill (#s 13-15) - Interim - 
PERMANENT SOFFIT & FASCIA/METAL COIL WORK – For 
Listed Items Only. 
Notes: Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices.     

• Include all house overhang soffit, overhang supports including 

gable braces, and fascia.  

• All metal edges are to be caulked/sealed inside and outside 

with silicone to enclose any lead hazard. 

All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Cover the exterior fascia with 
pre-painted aluminum coil trim. Face nailing should be 
minimized. This line item would include the re-hanging of the 
existing gutters if applicable unless otherwise specified.   

363 
364 
365 
366 
371 
372 

 
33 Exterior, Lower Trim (Side C Grey) – Interim – Paint stabilization 

followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

401 

 
34 Exterior, Window, Frame (#s 20) – Interim – Paint stabilization 

followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

396 

 
35 Exterior, Exterior Front Porch, Floor (All) - Interim – Paint 

stabilization followed by the installation of a wear resistant 
material. 

379 

 
36 Exterior, Exterior Front Porch, Floor Ends (Side A/B/D) – Interim 

– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

382 

 
37 Exterior, Exterior Front Porch, Railing (Side A/B/D) – Abatement 

– Strip paint from component and photograph for documentation 
flowed by applying two coats of high quality appropriate paint. 
OR Interim – Wrap Railing with Permanent Metal Coil Work. All 
metal edges are to be caulked/sealed inside and outside with 
silicone to enclose any lead hazard 

377 

 
38 

Exterior, Exterior Garage, Corner Trim/Truss 
Ends/Eave/Soffit/Fascia/Upper Wall (Side All)/Overhead Door, 
Casing/Header (Side C) – Interim – Paint stabilization followed 
by the installation of two coats of high-quality appropriate paint 
to match existing. 

406 
407 
408 
409 
410 
411 
414 
415 
416  
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 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 
 
 

BID SUMMARY (3111 Jackson Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt   $ 

 Alt PERMANENT SOFFIT & FASCIA  / METAL COIL WORK - 
Entire (complete cover) Garage, this is for the Garage ONLY 
not for the House. This alternate would replace Line Item 
#38. 

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use 

Lead RRP practices.  

• Any exterior door or window trim, (including basement 

window jambs & trim) not covered in separate 

specifications. 

406 
407 
408 
409 
410 
411 
414 
415 
416 $ 
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• All Garage overhang soffit, overhang supports including 

gable braces, and fascia. 

All overhangs to be finished with vinyl or metal soffit.  For 
lead paint chip containment reasons, use non-vented soffit 
on overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum 
coil trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
 
PERMANENT SIDING-VINYL -  Full cover Garage only. 
Notes:   

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use 

Lead RRP practices. 

• Include all exterior coil work not covered in “soffit /fascia 

spec” items.     

• Leave no original bare or painted wood on the exterior.  

Wrap all with pre-colored metal. 

• All metal edges are to be caulked/sealed inside and 

outside with silicone to enclose any lead hazard. 

• Prepare all surfaces for new siding, including any repair 

work to existing siding to facilitate new vinyl covering 

 
Install 1/4” foam core backer before siding. Fir out all walls 
that show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) 
or equivalent. Siding panels to be no less than .042” 
thickness. Contractor to install house numbers and reinstall 
all pre-existing attachments. All work will be done according 
to manufactures instructions and to Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified. This would eliminate all 
other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line 
item is completed. 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 

 



 Inspection Services Division 

Community Development Dept. 

City of Sioux City, Iowa 
405 6th Street, Room 309 

Sioux City, Iowa  51102 

Phone (712) 224-5216 

 

   

 

Matt Meylor             

Rehab Technician 

City of Sioux City 

 

RE: 3111 Jackson St.  

 

Dear Matt; 

 

On  3/27/2024, an electrical inspection was conducted at the above address as a 

result of a request received by this Division. 

 

Electrical Code deficiencies found are as follows and this list may not include all 

deficiencies. 

 

 

 

Panel  

1. Ground rod to panel. 

2. Water pipe ground clamp both side of meter. 

3. Replace breaker 2nd from bottom left. 

 

Basement 

1. Gfci outlets in basement. 

2. Laundry circuit for washing machine. 

3. Furnace disconnect. 

4. Covered light in closets. 

 

Kitchen  

1. 2 kitchen circuits.  

2. Gfci protection for small appliance circuits. 



Main floor Bathroom  

1. Gfci outlet. 

 

Livingroom  

1. Properly instill light fixture. 

 

 

Entry  

1. Correct switching to prevent circuit breaker from tripping. 

 

 

2nd floor  

 

1. Master bedroom closet lights need covered  

2. 3 way switches for stairwell need to operate properly.  

 

 
An electrical contractor, licensed in the City of Sioux City, Iowa, shall be 

contacted for the correction of the deficiencies. All deficiencies shall be corrected 

as per 20.10 of the Municipal Code of the City of Sioux City, Iowa, and /or the 

National electrical Code. 

 

If there are any questions, please feel free to contact this office .Phone # 279-6118 

 

 

 

       Sincerely, 

 

       Dave Hobbs 

       Electrical Inspector 

       Inspection Services Division 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

14 To Room 2 Door Casing/Header Wood D Deteriorated White Cracking Basement Room 1 Positive 1 0.2 1.2 mg/cm2 3/6/2024 12:14:22

37 Support Post Wood 6 Deteriorated White Cracking Basement Room 1 Positive 1.8 0.3 2.1 mg/cm2 3/6/2024 12:30:24

38 Support Post Wood 8 Deteriorated Pink Cracking Basement Room 1 Positive 1.8 0.3 2.1 mg/cm2 3/6/2024 12:30:41

40 Support Post Wood 10/11 Deteriorated White Cracking Basement Room 1 Positive 8.3 0.3 8.6 mg/cm2 3/6/2024 12:31:10

132 Window Middle Stop Wood 1-3 Deteriorated White Friction 1 Dining Room Positive 13.8 0.5 14.3 mg/cm2 3/6/2024 13:18:30

133 Window Jamb/Slide Wood 1-3 Deteriorated White Friction 1 Dining Room Positive 18.8 0.3 19.1 mg/cm2 3/6/2024 13:18:39

134 Window Trough Wood 1-3 Deteriorated White Impact 1 Dining Room Positive 22.8 0.3 23.1 mg/cm2 3/6/2024 13:18:54

135 Window Exterior Stop Wood 1-3 Deteriorated White Cracking 1 Dining Room Positive 16.3 0.3 16.6 mg/cm2 3/6/2024 13:19:05

136 Window Exterior Sash Wood 1-3 Deteriorated White Friction/Impact 1 Dining Room Positive 5.8 0.3 6.1 mg/cm2 3/6/2024 13:19:28

137 Window Storm Sash Wood 1-3 Deteriorated White Cracking 1 Dining Room Positive 8.4 0.3 8.7 mg/cm2 3/6/2024 13:19:38

139 Wall Plaster B Deteriorated Grey Cracking 1 Living Room Positive 12.8 0.3 13.1 mg/cm2 3/6/2024 13:27:47

151 Window Middle Stop Wood 4-8 Deteriorated White Friction 1 Living Room Positive 13.7 0.5 14.2 mg/cm2 3/6/2024 13:30:22

152 Window Jamb/Slide Wood 4-8 Deteriorated White Friction 1 Living Room Positive 26.1 0.3 26.4 mg/cm2 3/6/2024 13:30:32

153 Window Trough Wood 4-8 Deteriorated White Impact 1 Living Room Positive 28.4 0.3 28.7 mg/cm2 3/6/2024 13:30:42

154 Window Exterior Stop Wood 4-8 Deteriorated White Cracking 1 Living Room Positive 22.5 0.5 23 mg/cm2 3/6/2024 13:30:52

155 Window Exterior Sash Wood 4-8 Deteriorated White Friction/Impact 1 Living Room Positive 9.1 0.3 9.4 mg/cm2 3/6/2024 13:31:09

156 Window Storm Sash Wood 4-6 Deteriorated White Cracking 1 Living Room Positive 20.1 0.3 20.4 mg/cm2 3/6/2024 13:31:23

212 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 1 Positive 12.5 0.3 12.8 mg/cm2 3/6/2024 14:12:11

219 Window Sill Wood 13-15 Deteriorated White Chewable 2 Bedroom 1 Positive 23.1 0.5 23.6 mg/cm2 3/6/2024 14:15:07

220 Window Middle Stop Wood 13-15 Deteriorated White Friction 2 Bedroom 1 Positive 24.8 0.3 25.1 mg/cm2 3/6/2024 14:15:17

221 Window Jamb/Slide Wood 13-15 Deteriorated White Friction 2 Bedroom 1 Positive 32 0 32 mg/cm2 3/6/2024 14:15:28

222 Window Trough Wood 13-15 Deteriorated White Impact 2 Bedroom 1 Positive 35 1 36 mg/cm2 3/6/2024 14:15:39

223 Window Exterior Stop Wood 13-15 Deteriorated White Cracking 2 Bedroom 1 Positive 34 1 35 mg/cm2 3/6/2024 14:15:55

224 Window Exterior Sash Wood 13-15 Deteriorated White Friction/Impact 2 Bedroom 1 Positive 14.7 0.4 15.1 mg/cm2 3/6/2024 14:16:12

231 Wall Plaster C Deteriorated White Cracking 2 Bedroom 3 Positive 16.8 0.3 17.1 mg/cm2 3/6/2024 14:49:41

235 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 3 Positive 6.1 0.3 6.4 mg/cm2 3/6/2024 14:51:08

236 Window Casing/Header Wood 18/19 Deteriorated White Cracking 2 Bedroom 3 Positive 3.6 0.3 3.9 mg/cm2 3/6/2024 14:54:35

237 Window Upper Sash Wood 18/19 Deteriorated White Friction 2 Bedroom 3 Positive 3.2 0.3 3.5 mg/cm2 3/6/2024 14:54:47

238 Window Lower Sash Wood 18/19 Deteriorated White Friction/Impact 2 Bedroom 3 Positive 3.1 0.3 3.4 mg/cm2 3/6/2024 14:55:07

239 Window Inside Stop Wood 18/19 Deteriorated White Friction 2 Bedroom 3 Positive 3.9 0.3 4.2 mg/cm2 3/6/2024 14:55:37

241 Window Middle Stop Wood 18/19 Deteriorated White Friction 2 Bedroom 3 Positive 17.4 0.5 17.9 mg/cm2 3/6/2024 14:56:09

242 Window Jamb/Slide Wood 18/19 Deteriorated White Friction 2 Bedroom 3 Positive 13.2 0.3 13.5 mg/cm2 3/6/2024 14:56:20

243 Window Trough Wood 18/19 Deteriorated White Impact 2 Bedroom 3 Positive 16.6 0.3 16.9 mg/cm2 3/6/2024 14:56:35

244 Window Exterior Stop Wood 18/19 Deteriorated White Cracking 2 Bedroom 3 Positive 12.9 0.3 13.2 mg/cm2 3/6/2024 14:56:48

245 Window Exterior Sash Wood 18/19 Deteriorated White Friction/Impact 2 Bedroom 3 Positive 10.8 0.4 11.2 mg/cm2 3/6/2024 14:58:46

246 Entry Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 3 Positive 6.1 0.3 6.4 mg/cm2 3/6/2024 15:00:53

247 Entry Door Jamb Wood B Deteriorated White Friction 2 Bedroom 3 Positive 3.3 0.3 3.6 mg/cm2 3/6/2024 15:01:10

250 Closet 1 Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 3 Positive 6.3 0.3 6.6 mg/cm2 3/6/2024 15:04:07

251 Closet 1 Door Jamb Wood A Deteriorated White Friction 2 Bedroom 3 Positive 3.9 0.3 4.2 mg/cm2 3/6/2024 15:04:17

252 Closet 1 Door Stop Wood A Deteriorated White Impact 2 Bedroom 3 Positive 4.7 0.3 5 mg/cm2 3/6/2024 15:04:25

254 Closet 2 Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 3 Positive 5.6 0.3 5.9 mg/cm2 3/6/2024 15:04:49

255 Closet 2 Door Jamb Wood C Deteriorated White Friction 2 Bedroom 3 Positive 2.8 0.3 3.1 mg/cm2 3/6/2024 15:05:02

256 Closet 2 Door Stop Wood C Deteriorated White Impact 2 Bedroom 3 Positive 4.8 0.2 5 mg/cm2 3/6/2024 15:06:02

263 Shelf Support Wood All Deteriorated White Cracking 2 Bedroom 3 Closet 1 Positive 4.8 0.3 5.1 mg/cm2 3/6/2024 15:13:11

267 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 3 Closet 1 Positive 6.4 0.3 6.7 mg/cm2 3/6/2024 15:13:54

268 Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 3 Closet 1 Positive 5.7 0.3 6 mg/cm2 3/6/2024 15:14:46

275 Shelf Support Wood All Deteriorated White Cracking 2 Bedroom 3 Closet 2 Positive 5.4 0.3 5.7 mg/cm2 3/6/2024 15:22:06

277 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 3 Closet 2 Positive 8.4 0.3 8.7 mg/cm2 3/6/2024 15:22:26

278 Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 3 Closet 2 Positive 10.3 0.3 10.6 mg/cm2 3/6/2024 15:22:38

284 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 2 Positive 13 0.3 13.3 mg/cm2 3/6/2024 15:34:09

286 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 2 Positive 6.5 0.3 6.8 mg/cm2 3/6/2024 15:34:35

287 Window Casing/Header Wood 16/17 Deteriorated White Cracking 2 Bedroom 2 Positive 5.7 0.3 6 mg/cm2 3/6/2024 15:35:53

288 Window Upper Sash Wood 16/17 Deteriorated White Friction 2 Bedroom 2 Positive 4.7 0.3 5 mg/cm2 3/6/2024 15:36:02
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289 Window Lower Sash Wood 16/17 Deteriorated White Friction/Impact 2 Bedroom 2 Positive 3.6 0.3 3.9 mg/cm2 3/6/2024 15:36:11

290 Window Inside Stop Wood 16/17 Deteriorated White Friction 2 Bedroom 2 Positive 31 0 31 mg/cm2 3/6/2024 15:36:25

291 Window Sill Wood 16/17 Deteriorated White Chewable 2 Bedroom 2 Positive 18.4 0.3 18.7 mg/cm2 3/6/2024 15:36:34

292 Window Middle Stop Wood 16/17 Deteriorated White Friction 2 Bedroom 2 Positive 20 0.3 20.3 mg/cm2 3/6/2024 15:36:48

293 Window Jamb/Slide Wood 16/17 Deteriorated White Friction 2 Bedroom 2 Positive 20.7 0.3 21 mg/cm2 3/6/2024 15:36:59

294 Window Trough Wood 16/17 Deteriorated White Impact 2 Bedroom 2 Positive 19.4 0.3 19.7 mg/cm2 3/6/2024 15:38:20

295 Window Exterior Stop Wood 16/17 Deteriorated White Cracking 2 Bedroom 2 Positive 24.1 0.5 24.6 mg/cm2 3/6/2024 15:41:03

296 Window Exterior Sash Wood 16/17 Deteriorated White Friction/Impact 2 Bedroom 2 Positive 8.8 0.3 9.1 mg/cm2 3/6/2024 15:41:16

298 Entry Door Jamb Wood D Deteriorated White Friction 2 Bedroom 2 Positive 2.7 0.3 3 mg/cm2 3/6/2024 15:42:17

302 Closet Door Jamb Wood A Deteriorated White Friction 2 Bedroom 2 Positive 4.4 0.3 4.7 mg/cm2 3/6/2024 15:43:01

303 Closet Door Stop Wood A Deteriorated White Impact 2 Bedroom 2 Positive 3.9 0.3 4.2 mg/cm2 3/6/2024 15:43:10

315 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 2 Closet Positive 6.2 0.3 6.5 mg/cm2 3/6/2024 15:46:34

332 Entry Door Jamb Wood A Deteriorated White Friction 2 Bathroom 2 Positive 5.1 0.3 5.4 mg/cm2 3/6/2024 15:57:38

333 Entry Door Stop Wood A Deteriorated White Impact 2 Bathroom 2 Positive 5.6 0.3 5.9 mg/cm2 3/6/2024 15:57:47

340 Cabinet Shelf Wood B Deteriorated White Friction 2 Bathroom 2 Positive 7.4 0.3 7.7 mg/cm2 3/6/2024 15:59:00

346 Wall Plaster B Deteriorated White Cracking 2 2nd Floor Hallway Positive 10.2 0.3 10.5 mg/cm2 3/6/2024 16:04:53

348 Wall Plaster D Deteriorated White Cracking 2 2nd Floor Hallway Positive 11.7 0.3 12 mg/cm2 3/6/2024 16:05:20

349 Ceiling Plaster All Deteriorated White Cracking 2 2nd Floor Hallway Positive 17.9 0.3 18.2 mg/cm2 3/6/2024 16:05:39

363 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 33 0 33 mg/cm2 3/6/2024 16:28:22

364 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Positive 22.1 0.3 22.4 mg/cm2 3/6/2024 16:28:31

365 Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 22.9 0.3 23.2 mg/cm2 3/6/2024 16:28:40

366 Truss Ends Wood All Deteriorated White Cracking Exterior Exterior Positive 20.8 0.3 21.1 mg/cm2 3/6/2024 16:28:48

371 Window Casing/Header Wood 13-15 Deteriorated White Cracking Exterior Exterior Positive 28.5 0.5 29 mg/cm2 3/6/2024 16:32:08

372 Window Sill Wood 13-15 Deteriorated White Cracking Exterior Exterior Positive 24.2 0.5 24.7 mg/cm2 3/6/2024 16:32:17

377 Railing Wood A/B/D Deteriorated White Friction Exterior Exterior Front Porch Positive 0.9 0.2 1.1 mg/cm2 3/6/2024 16:36:16

379 Floor Wood All Deteriorated Grey Friction Exterior Exterior Front Porch Positive 4 0.3 4.3 mg/cm2 3/6/2024 16:36:48

382 Floor Ends Wood A/B/D Deteriorated Grey Cracking Exterior Exterior Front Porch Positive 1.2 0.2 1.4 mg/cm2 3/6/2024 16:38:08

396 Window Frame Wood 20 Deteriorated Beige Cracking Exterior Exterior Positive 10.3 0.3 10.6 mg/cm2 3/6/2024 16:47:38

401 Lower Trim Wood C Deteriorated Grey Cracking Exterior Exterior Positive 28.5 0.5 29 mg/cm2 3/6/2024 16:49:07

406 Upper Wall Wood A Deteriorated Grey Cracking Exterior Exterior Garage Positive 5.2 0.3 5.5 mg/cm2 3/6/2024 16:52:39

407 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 16 0.5 16.5 mg/cm2 3/6/2024 16:52:49

408 Truss Ends Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 15.9 0.3 16.2 mg/cm2 3/6/2024 16:53:20

409 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 16.9 0.5 17.4 mg/cm2 3/6/2024 16:53:30

410 Fascia Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 17.4 0.3 17.7 mg/cm2 3/6/2024 16:53:42

411 Upper Wall Wood D Deteriorated Grey Cracking Exterior Exterior Garage Positive 7 0.3 7.3 mg/cm2 3/6/2024 16:54:12

414 Upper Wall Wood B Deteriorated Grey Cracking Exterior Exterior Garage Positive 15.6 0.5 16.1 mg/cm2 3/6/2024 16:55:13

415 Upper Wall Wood C Deteriorated Grey Cracking Exterior Exterior Garage Positive 13.5 0.5 14 mg/cm2 3/6/2024 16:55:32

416 Overhead Door Casing/Header Wood C Deteriorated White Cracking Exterior Exterior Garage Positive 1.8 0.3 2.1 mg/cm2 3/6/2024 16:56:00
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