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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 108 
Property: 1519 Virginia Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 06/05/2024 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1519 Virginia Street 
Sioux City, Iowa 51105 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Window, Lower Sash (#s 25) – Remove and Replace 

Damaged Lower Sash or Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. 

HH  

2 Basement, Electrical, Switch/Receptacle Plate Covers (Side 
Throughout) – Install Electrical Switch/Receptacle Plate Covers 
where missing. 

HH  

3 Floor 1, Bathroom 1, Dryer Vent (Side A) – Ensure Dryer is 
properly vented to the exterior. Use rigid vent materials where 
installation allows. 

HH  

4 Floor 1, Bathroom 1, Wall (Side B/C/D Yellow) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing 

134 
135 
136 

 

5 Floor 1, Bathroom 1, Window, Sill (# 7) – Abatement – Strip 
paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint. 

141  

6 Floor 1, Bathroom 1, Entry Door, Casing/Header (Side B Black) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

142  

7 Floor 1, Kitchen, Electrical, Switch Plate Cover (Side A) – Install 
Electrical Switch Plate Covers where missing. 

HH  

8 Floor 1, Kitchen, Electrical, Extension Cord (Side -) – Remove 
Extension Cord going towards Kitchen and add Receptacle if 
Applicable 

??  

9 Floor 1, Kitchen, Ceiling (Side All White)/Wall (Side A Wall 
Paper) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

146 
150  

10 Floor 2, 2nd Floor Stairway 2, Ceiling (Side All White)/Wall (Side 
C/D White) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

295 
296 
297 

 

11 Floor 2, 2nd Floor Stairway 2, Window, Casing/Header/Inside 
Stop/Sill (# 19) – Casing/Header/Inside Stop – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. Sill – Abatement – 

303 
304 
305 
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Strip paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint. 

12 Floor 2, 2nd Floor Hallway, Ceiling (Side All White)/Wall (Side 
B/C/D White) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

308 
309 
310 
311 

 

13 Floor 2, Bathroom 2, Wall (Side A White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

325  

14 Floor 2, Bathroom 2, Cabinet Interior (Side A/D White)/Cabinet 
Ceiling (Side All) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

340 
344  

15 Floor 2, Bathroom 2, Entry Door, Jamb (Side A Black) – 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

332  

16 Floor 2, Bedroom 2 Closet, Wall (Side D Beige) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

367  

17 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

18 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  
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 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

19 Exterior House, Soil, (Side B/C/D) - Install 6-inches of mulch to 
cover Bare Soil along Side within the drip-line of the house. 

 
 

20 Exterior, Upper Wall (Side A/C White Concrete) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

442 
444 

 
21 Exterior, Windows, Sill (#s 1-22) – Interim – Paint stabilization 

followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

449 
452 
459 
463  

22 Exterior, Exterior Side Porch, Ceiling (Side All White)/Upper 
Beam (Side B/D White) – Interim – Paint stabilization followed by 
the installation of two coats of high-quality appropriate paint to 
match existing. 

466 
467 

 
23 Exterior, Clothesline Post (Side C Black Metal) – Interim – Paint 

stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

445 

 
24 Exterior, Exterior Garage, Eave/Soffit (Side B/D White) – Interim 

– Permanent Soffit/Fascia, Metal Coil Work - Entire (complete 
cover) Garage, this is for the Garage ONLY. 

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use Lead 

RRP practices. Any exterior door or window trim on Garage not 

covered in separate specifications. 

• All Garage overhang soffit, overhang supports including gable 

braces, and fascia. 

All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum coil 
trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 

472 

 
25 Exterior, Exterior Garage, Permanent Siding-Vinyl – Full cover 

Garage ONLY. 
• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use Lead 

RRP practices.     

• Include all exterior coil work not covered in “soffit /fascia spec” 

items.     

HH 
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• Leave no original bare or painted wood on the exterior. Wrap 

all with pre-colored metal. 

• All metal edges are to be caulked/sealed inside and outside 

with silicone to enclose any lead hazard. 

Prepare all surfaces for new siding, including any repair work to 
existing siding to facilitate new vinyl covering. Install 1/4” foam 
core backer before siding. Fir out all walls that show severe 
waviness. Furnish and install vinyl siding in standard colors as 
manufactured by Certainteed (Mainstreet) or equivalent. Siding 
panels to be no less than .042” thickness. Contractor to install 
house numbers and reinstall all pre-existing attachments. All 
work will be done according to manufactures instructions and to 
Code. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified if applicable. This would 
eliminate all other exterior work that would result in a painted 
finish on Garage. No painted exterior components should remain 
after this line item is completed. 

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 
 
 

BID SUMMARY (1519 Virginia Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
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TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt   $ 

 Alt   $ 
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

134 Wall Plaster B Deteriorated Yellow Cracking 1 Bathroom 1 Positive 7.2 0.3 7.5 mg/cm2 4/9/2024 12:39:54

135 Wall Plaster C Deteriorated Yellow Cracking 1 Bathroom 1 Positive 14.7 0.3 15 mg/cm2 4/9/2024 12:40:04

136 Wall Plaster D Deteriorated Yellow Cracking 1 Bathroom 1 Positive 16.8 0.3 17.1 mg/cm2 4/9/2024 12:40:15

141 Window Sill Wood 7 Deteriorated Yellow Chewable 1 Bathroom 1 Positive 17.4 0.3 17.7 mg/cm2 4/9/2024 12:42:02

142 Entry Door Casing/Header Wood B Deteriorated Black Cracking 1 Bathroom 1 Positive 8.3 0.3 8.6 mg/cm2 4/9/2024 12:42:14

146 Wall Plaster A Deteriorated Wall Paper Peeling 1 Kitchen 1 Positive 11.6 0.3 11.9 mg/cm2 4/9/2024 12:46:48

150 Ceiling Plaster All Deteriorated White Peeling 1 Kitchen 1 Positive 15.5 0.3 15.8 mg/cm2 4/9/2024 12:47:43

295 Wall Plaster C Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 7.4 0.3 7.7 mg/cm2 4/9/2024 14:01:29

296 Wall Plaster D Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 9.8 0.3 10.1 mg/cm2 4/9/2024 14:01:39

297 Ceiling Plaster All Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 8.4 0.3 8.7 mg/cm2 4/9/2024 14:02:06

303 Window Casing/Header Wood 19 Deteriorated Brown Cracking 2 2nd Floor Stairway 2 Positive 6 0.3 6.3 mg/cm2 4/9/2024 14:03:35

304 Window Inside Stop Wood 19 Deteriorated Brown Cracking 2 2nd Floor Stairway 2 Positive 6.4 0.3 6.7 mg/cm2 4/9/2024 14:03:44

305 Window Sill Wood 19 Deteriorated Brown Chewable 2 2nd Floor Stairway 2 Positive 7.5 0.3 7.8 mg/cm2 4/9/2024 14:03:55

308 Wall Plaster B Deteriorated White Cracking 2 2nd Floor Hallway Positive 8.4 0.3 8.7 mg/cm2 4/9/2024 14:09:28

309 Wall Plaster C Deteriorated White Cracking 2 2nd Floor Hallway Positive 11.6 0.3 11.9 mg/cm2 4/9/2024 14:09:43

310 Wall Plaster D Deteriorated White Cracking 2 2nd Floor Hallway Positive 8 0.3 8.3 mg/cm2 4/9/2024 14:09:53

311 Ceiling Plaster All Deteriorated White Cracking 2 2nd Floor Hallway Positive 12.6 0.3 12.9 mg/cm2 4/9/2024 14:10:11

325 Wall Plaster A Deteriorated White Cracking 2 Bathroom 2 Positive 7.2 0.3 7.5 mg/cm2 4/9/2024 14:18:18

332 Entry Door Jamb Wood A Deteriorated Black Friction 2 Bathroom 2 Positive 4 0.3 4.3 mg/cm2 4/9/2024 14:19:44

340 Cabinet Interior Plaster A/D Deteriorated White Cracking 2 Bathroom 2 Positive 10.4 0.3 10.7 mg/cm2 4/9/2024 14:21:16

344 Cabinet Ceiling Plaster All Deteriorated White Cracking 2 Bathroom 2 Positive 8.6 0.3 8.9 mg/cm2 4/9/2024 14:22:24

367 Wall Plaster D Deteriorated Beige Cracking 2 Bedroom 3 Closet Positive 1.6 0.3 1.9 mg/cm2 4/9/2024 14:42:42

442 Upper Wall Concrete A Deteriorated White Cracking Exterior Exterior Positive 6.9 0.3 7.2 mg/cm2 4/9/2024 15:59:26

444 Upper Wall Concrete C Deteriorated White Cracking Exterior Exterior Positive 1.3 0.2 1.5 mg/cm2 4/9/2024 16:00:49

445 Clothesline Post Metal C Deteriorated Black Cracking Exterior Exterior Positive 1.3 0.2 1.5 mg/cm2 4/9/2024 16:01:22

449 Window Sill Metal 7-10/19-22 Deteriorated White Cracking Exterior Exterior Positive 39 1 40 mg/cm2 4/9/2024 16:03:06

452 Window Sill Metal 6/17/18 Deteriorated White Cracking Exterior Exterior Positive 23.2 0.5 23.7 mg/cm2 4/9/2024 16:04:22

459 Window Sill Metal 2-5/13-16 Deteriorated White Cracking Exterior Exterior Positive 1.5 0.3 1.8 mg/cm2 4/9/2024 16:08:49

463 Window Sill Metal 1/11/12 Deteriorated White Cracking Exterior Exterior Positive 35 1 36 mg/cm2 4/9/2024 16:10:51

466 Ceiling Wood All Deteriorated White Cracking Exterior Exterior Side Porch Positive 37 0 37 mg/cm2 4/9/2024 16:13:28

467 Upper Beam Wood B/C Deteriorated White Cracking Exterior Exterior Side Porch Positive 43 1 44 mg/cm2 4/9/2024 16:13:38

472 Eave/Soffit Wood B/D Deteriorated White Cracking Exterior Exterior Garage Positive 3.7 0.3 4 mg/cm2 4/9/2024 16:28:06

1519 Virginia Street - Positive XRF Results
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