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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 109 
Property: 3915 Monroe Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 06/19/2024 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

3915 Monroe Street 
Sioux City, Iowa 51108 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Basement Stairway, Electrical (Side D) – Install 

Switch Plate where missing. 
HH  

2 Design/Install an Active Soil Depressurization Radon Mitigation 
System in accordance with current Environment Protection 
Agency Guidelines, Association of Radon Scientist and 
Technologists Standards (AARST), and American National 
Standards Institute (ANSI). The contractor shall provide the 
property owner with a Radon Documentation Information 
Package ANSI/AARST Standards for Existing Homes. 
 
A post mitigation measurement will be performed no sooner than 
twenty-four hours and no later than thirty days after a mitigation 
system is installed at no cost to the contractor/property owner. 
The dwelling must achieve post Radon Mitigation test results 
below 4.0 pCi/L. 

HH  

3 Floor 1, Rear Entry, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash 
(#s 7) – Abatement – Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. 

26 
27 
28 
29 
30 
31 
32 
33 
34 

 

4 Floor 1, Kitchen, Windows, Trough/Exterior Stop/Jamb/Slide (#s 
4-6) – Abatement – Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

56 
57 
65 
66 
68 
HH 

 

5 Floor 1, Kitchen, To Dining Room Door, Jamb (Side A White) – 
Abatement – Strip all paint from jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to both components. 

72  

6 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 8/9) – 
Abatement – Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 

87 
88 
89 
90 
91 
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weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

7 Floor 1, Living Room, Windows, Upper Sash/Lower Sash/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 2/3) – 
Abatement – Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

138 
139 
142 
143 
144 
145 
146 

 

8 Floor 1, Living Room, Entry Door, Jamb/Stop/Sill/Entry Door 
Exterior (Side A White) – Abatement – Remove and replace 
Stop, Strip all paint from Jamb/Sill and photograph for 
documentation, Strip paint 2 inches from all impact/friction 
surfaces on Door and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint to 
listed components. 

148 
149 
151 
154 

 

9 Floor 1, Bedroom 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash 
(#s 1/10) – Abatement – Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

163 
164 
165 
167 
168 
169 
170 
171 
HH 

 

10 Floor 2, Bedroom 2, Entry Door, Casing/Header (Side C 
White/Side A from Play Room) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

234 
294  

11 Floor 2, Bedroom 2, Entry Door, Jamb/Stop (Side C White) – 
Abatement – Remove and replace Stop, Strip all paint from 
Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

235 
236  

12 Floor 2, Play Room, Windows, Broken Glass, Upper Sash/Lower 
Sash (#s 18) – Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

HH  

13 Floor 2, Bedroom 3, Windows, Broken Glass, Upper Sash/Lower 
Sash (#s 17) – Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

HH  

14 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 

HH  
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where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

15 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

16 Exterior, Corner Trim/Fascia (Side All) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

315 
318 

 
17 Exterior, Windows, Casing/Header (#s 2/17) – Interim – Paint 

stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

312 

 
18 Exterior, Exterior Garage, Entry Door, Casing/Header (#s 1/4) – 

Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

342 
346 

 
19 Exterior, Exterior Garage, Entry Door, Door (#s 1/4) – 

Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

343 
349 

 
20 Exterior, Exterior Garage, Windows, Sill (#s 19) – Interim – Paint 

stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

352 
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 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 
 
 

BID SUMMARY (3915 Monroe Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt   $ 

 Alt   $ 
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Pb Total Units Date Time

26 Window Upper Sash Wood 7 Deteriorated White Friction 1 Rear Entry Positive 9.4 0.3 9.7 mg/cm2 4/8/2024 11:26:13

27 Window Lower Sash Wood 7 Deteriorated White Friction/Impact 1 Rear Entry Positive 11.1 0.3 11.4 mg/cm2 4/8/2024 11:26:22

28 Window Inside Stop Wood 7 Deteriorated White Friction 1 Rear Entry Positive 2.2 0.3 2.5 mg/cm2 4/8/2024 11:26:32

30 Window Middle Stop Wood 7 Deteriorated White Friction 1 Rear Entry Positive 4.4 0.3 4.7 mg/cm2 4/8/2024 11:27:40

31 Window Jamb/Slide Wood 7 Deteriorated White Cracking 1 Rear Entry Positive 1.2 0.2 1.4 mg/cm2 4/8/2024 11:27:49

32 Window Trough Wood 7 Deteriorated White Impact 1 Rear Entry Positive 2.9 0.3 3.2 mg/cm2 4/8/2024 11:28:07

33 Window Exterior Stop Wood 7 Deteriorated White Cracking 1 Rear Entry Positive 5.4 0.3 5.7 mg/cm2 4/8/2024 11:28:19

34 Window Exterior Sash Wood 7 Deteriorated White Friction/Impact 1 Rear Entry Positive 6 0.3 6.3 mg/cm2 4/8/2024 11:28:38

56 Window Trough Wood 4/5 Deteriorated White Impact 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2 4/8/2024 11:44:38

57 Window Exterior Stop Wood 4/5 Deteriorated White Cracking 1 Kitchen Positive 1.2 0.2 1.4 mg/cm2 4/8/2024 11:44:56

65 Window Middle Stop Wood 6 Deteriorated White Friction 1 Kitchen Positive 4.5 0.3 4.8 mg/cm2 4/8/2024 11:48:08

66 Window Jamb/Slide Wood 6 Deteriorated White Friction 1 Kitchen Positive 3.4 0.3 3.7 mg/cm2 4/8/2024 11:48:20

68 Window Exterior Stop Wood 6 Deteriorated White Cracking 1 Kitchen Positive 4.2 0.3 4.5 mg/cm2 4/8/2024 11:48:41

72 To Dining Room Door Jamb Wood A Deteriorated White Friction 1 Kitchen Positive 2.8 0.3 3.1 mg/cm2 4/8/2024 11:52:28

87 Window Middle Stop Wood 8/9 Deteriorated White Friction 1 Dining Room Positive 4.7 0.3 5 mg/cm2 4/8/2024 12:01:50

88 Window Jamb/Slide Wood 8/9 Deteriorated White Friction 1 Dining Room Positive 3 0.3 3.3 mg/cm2 4/8/2024 12:01:59

89 Window Trough Wood 8/9 Deteriorated White Impact 1 Dining Room Positive 6.1 0.3 6.4 mg/cm2 4/8/2024 12:02:09

90 Window Exterior Stop Wood 8/9 Deteriorated White Cracking 1 Dining Room Positive 4.4 0.3 4.7 mg/cm2 4/8/2024 12:02:21

91 Window Exterior Sash Wood 8/9 Deteriorated White Friction/Impact 1 Dining Room Positive 7.9 0.3 8.2 mg/cm2 4/8/2024 12:02:49

138 Window Upper Sash Wood 2/3 Deteriorated White Friction 1 Living Room Positive 9.4 0.3 9.7 mg/cm2 4/8/2024 12:28:56

139 Window Lower Sash Wood 2/3 Deteriorated White Friction/Impact 1 Living Room Positive 3.6 0.3 3.9 mg/cm2 4/8/2024 12:29:06

142 Window Middle Stop Wood 2/3 Deteriorated White Friction 1 Living Room Positive 9.7 0.5 10.2 mg/cm2 4/8/2024 12:29:52

143 Window Jamb/Slide Wood 2/3 Deteriorated White Friction 1 Living Room Positive 6.4 0.3 6.7 mg/cm2 4/8/2024 12:30:02

144 Window Trough Wood 2/3 Deteriorated White Impact 1 Living Room Positive 6.2 0.3 6.5 mg/cm2 4/8/2024 12:30:12

145 Window Exterior Stop Wood 2/3 Deteriorated White Cracking 1 Living Room Positive 7.6 0.3 7.9 mg/cm2 4/8/2024 12:30:21

146 Window Exterior Sash Wood 2/3 Deteriorated White Friction/Impact 1 Living Room Positive 1.2 0.2 1.4 mg/cm2 4/8/2024 12:30:33

148 Entry Door Jamb Wood A Deteriorated White Friction 1 Living Room Positive 14 0.3 14.3 mg/cm2 4/8/2024 12:33:37

149 Entry Door Stop Wood A Deteriorated White Impact 1 Living Room Positive 13.7 0.3 14 mg/cm2 4/8/2024 12:33:49

151 Entry Door Exterior Wood A Deteriorated White Friction/Impact 1 Living Room Positive 2.9 0.3 3.2 mg/cm2 4/8/2024 12:34:18

154 Entry Door Sill Wood A Deteriorated White Friction 1 Living Room Positive 7.9 0.3 8.2 mg/cm2 4/8/2024 12:34:57

163 Window Upper Sash Wood 1/10 Deteriorated White Friction 1 Bedroom 1 Positive 5.2 0.3 5.5 mg/cm2 4/8/2024 12:40:43

164 Window Lower Sash Wood 1/10 Deteriorated White Friction/Impact 1 Bedroom 1 Positive 8.2 0.3 8.5 mg/cm2 4/8/2024 12:40:57

165 Window Inside Stop Wood 1/10 Deteriorated White Friction 1 Bedroom 1 Positive 8.3 0.3 8.6 mg/cm2 4/8/2024 12:41:06

167 Window Middle Stop Wood 1/10 Deteriorated White Friction 1 Bedroom 1 Positive 4.8 0.3 5.1 mg/cm2 4/8/2024 12:41:39

168 Window Jamb/Slide Wood 1/10 Deteriorated White Friction 1 Bedroom 1 Positive 3.7 0.3 4 mg/cm2 4/8/2024 12:41:48

169 Window Trough Wood 1/10 Deteriorated White Impact 1 Bedroom 1 Positive 8.3 0.3 8.6 mg/cm2 4/8/2024 12:41:58

170 Window Exterior Stop Wood 1/10 Deteriorated White Cracking 1 Bedroom 1 Positive 6 0.3 6.3 mg/cm2 4/8/2024 12:42:09

171 Window Exterior Sash Wood 1/10 Deteriorated White Friction/Impact 1 Bedroom 1 Positive 0.9 0.2 1.1 mg/cm2 4/8/2024 12:42:36

234 Entry Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 2 Positive 4.2 0.3 4.5 mg/cm2 4/8/2024 13:26:01

235 Entry Door Jamb Wood C Deteriorated White Friction 2 Bedroom 2 Positive 6.5 0.3 6.8 mg/cm2 4/8/2024 13:26:13

236 Entry Door Stop Wood C Deteriorated White Impact 2 Bedroom 2 Positive 8.8 0.3 9.1 mg/cm2 4/8/2024 13:26:22

294 To Bedroom 2 Door Casing/Header Wood A Deteriorated White Cracking 2 Play Room Positive 8.9 0.3 9.2 mg/cm2 4/8/2024 14:03:12

312 Window Casing/Header Wood 2/17 Deteriorated White Cracking Exterior Exterior Positive 1.2 0.2 1.4 mg/cm2 4/8/2024 14:35:12

315 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 1.5 0.3 1.8 mg/cm2 4/8/2024 14:38:45

318 Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 0.9 0.2 1.1 mg/cm2 4/8/2024 14:42:24

342 Entry Door Casing/Header Wood 1 Deteriorated White Cracking Exterior Exterior Garage Positive 1 0.2 1.2 mg/cm2 4/8/2024 15:02:42

343 Entry Door Wood 1 Deteriorated White Friction/Impact Exterior Exterior Garage Positive 0.8 0.2 1 mg/cm2 4/8/2024 15:02:58

346 Entry Door Casing/Header Wood 3 Deteriorated White Cracking Exterior Exterior Garage Positive 4.3 0.3 4.6 mg/cm2 4/8/2024 15:03:56

349 Entry Door Wood 4 Deteriorated White Friction/Impact Exterior Exterior Garage Positive 0.9 0.2 1.1 mg/cm2 4/8/2024 15:05:01

352 Window Sill Wood 19 Deteriorated White Cracking Exterior Exterior Garage Positive 0.9 0.2 1.1 mg/cm2 4/8/2024 15:06:58

3915 Monroe Street - Positive XRF Results
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