Neighborhood Services Division — Lead Hazard Reduction Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHDO0498-23 — 109
Property: 4301 Tyler Street

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 06/19/2024 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
521 Nebraska Street
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF )
) SS:
COUNTY OF )
, being first duly sworn, deposes and says
that:
(1) Heis of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the
attached Bid;
(2) Heis fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid,;
(3) Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owner, agents,

representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any

collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD REDUCTION PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

4301 Tyler Street
Sioux City, lowa 51108

The proposal of (hereinafter called "Bidder"), organized and
eX|st|ng under the laws of the State of doing business as
. (*Insert "a corporation”, "a partnership", or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.
2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).
3) Per lowa Admin Code 641-70.2(135) “Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE ITEM LEAD

# INTERIOR DIVISION LrA | PRICE

1 Basement, Family Room, Windows, Sash/Middle Stop/Exterior
Sash/Exterior Frame (#s 15) — Abatement — Remove and
replace Window Components. Remove any unnecessary storm 14
windows and ensure all painted surfaces exposed by the activity | 1°
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

2 Basement, Office, Windows, Sash/Middle Stop/Exterior

Sash/Inside Jamb/Exterior Frame (#s 16) — Abatement — "

Remove and replace Window Components. Remove any 42
unnecessary storm windows and ensure all painted surfaces 43
exposed by the activity are covered in a suitable weather 0

resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

3 Basement, Office, Windows (#s 17) — Remove and replace
Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity | HH
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

4 Basement, Utility Room, Beam (Side C Grey)/Support Post (# 2 52
White) — Interim — Paint stabilization followed by the installation 54
of two coats of high-quality appropriate paint to match existing.

5 Basement, Utility Room, Ash Door (Side B White) — Abatement —
Strip paint 2 inches from all impact/friction surfaces and
photograph for documentation / paint stabilization on the entire 60
side of failing component followed by the application of two coats
of high-quality appropriate paint.

6 Basement, Laundry Room, Wall (Side A White) — Interim — Paint
stabilization followed by the installation of two coats of high- 63
quality appropriate paint to match existing.

7 Basement, Laundry Room Closet 1, Door Threshold (Side C
White) — Abatement — Strip all paint from Threshold and
photograph for documentation followed by the application of two
coats of high-quality appropriate paint to components.

81

8 Floor 1, Bedroom 1, Windows (#s 1/14) — Remove and replace
Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity | HH
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

4




Floor 1, Living Room, Windows (#s 2-5) — Remove and replace
Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

HH

10

Floor 1, Kitchen, Windows (#s 6) — Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

HH

11

SMOKE DETECTOR - DUAL SENSOR TYPE - Provide and
install battery operated smoke detectors, complete with
batteries. Install one per each level of home, outside each
sleeping area, inside each sleeping area, and in other locations
where required by applicable laws, codes, or standards. Follow
the manufacturer’s instructions for placement and mounting
height.

Note to Occupant: The useful life of the unit is according to
manufacturer’s date. Replace unit after recommended
replacement date or when it starts the chirp sound. Alarms
should be tested at least once a month.

HH

12

CARBON MONOXIDE DETECTOR - Sealed Lithium Battery
Type — CO alarms should be installed in a central location,
outside each sleeping area, on every level of the home, and in
other locations where required by applicable laws, codes, or
standards. Follow the manufacturer’s instructions for placement
and mounting height.

Note to Occupant: The useful life of the unit is according to
manufacturer's date. Replace unit after recommended
replacement date or when it starts the chirp sound. Alarms
should be tested at least once a month.

HH

EXTERIOR DIVISION

PRICE

NOTE: If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

*kk

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.

13 | Exterior House, Soil, (Side A) - Install 6-inches of mulch to cover
Bare Soil along Side within the drip-line of the house.
14 Exterior, Windows, Frame (#s 19) — Interim — Paint stabilization

followed by the installation of two coats of high-quality
appropriate paint to match existing.

316




15 Exterior, Exterior Garage, Windows, Sash (#s 21) — Interim —
Paint stabilization followed by the installation of two coats of 351
high-quality appropriate paint to match existing.

CLEAN UP AND CONTAINMENT DIVISION PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500. $

POST REMEDIATION TESTING AND CLEARANCE PRICE

Pre-negotiated price for the entirety of the 2023 LHRG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $450.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $1,275.00 are
the responsibility of the contractor. $1,275

Base Bid
BID SUMMARY (4301 Tyler Street) Price
INTERIOR DIVISION TOTAL | $
EXTERIOR DIVISION TOTAL | $
CLEAN-UP AND WASTE DIVISION TOTAL | $
TESTING AND CLEARANCE | $ 1,275
TOTAL AMOUNT FOR BASE BID | $
ALTERNATE BID ITEMS
Alternate
Pricing

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, the
provided cost will replace the costs designated in the “Remove Lines.”

HH Alt | BE

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES | $

ACCEPTED LBP ALTERNATES | $

REJECTED LINE ITEMS | -$

ADJUSTED BASE BID TOTAL | $
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4301 Tyler Street - Positive XRF Results

Reading # Component Substrate Side/#  Condition Color Hazard Floor Room Result Concentration 3SD Total Pb Units Date Time
13 Window Sash Wood 15 Deteriorated White Friction/Impact Basement Family Room Positive 1.2 0.2 1.4 mg/cm2  4/23/2024 14:20:07
14 Window Middle Stop Wood 15 Deteriorated White Impact Basement Family Room Positive 21.2 0.5 21.7 mg/cm2  4/23/2024 14:20:30
15 Window Exterior Sash Wood 15 Deteriorated White Friction/Impact Basement Family Room Positive 10.2 0.3 10.5 mg/cm2  4/23/2024 14:20:41
41 Window Sash Wood 16 Deteriorated White Friction/Impact Basement Office Positive 1.8 0.3 2.1 mg/cm2  4/23/2024 14:36:53
42 Window Exterior Sash Wood 16 Deteriorated White Friction/Impact Basement Office Positive 18.7 0.5 19.2 mg/cm2  4/23/2024 14:37:09
43 Window Inside Jamb Wood 16 Deteriorated White Friction Basement Office Positive 13.3 0.3 13.6  mg/cm2  4/23/2024 14:37:32
44 Window Middle Stop Wood 16 Deteriorated White Impact Basement Office Positive 13.1 0.3 13.4 mg/cm2  4/23/2024 14:38:45
52 Beam Wood C Deteriorated Grey Cracking Basement Utility Room Positive 0.9 0.2 1.1 mg/cm2  4/23/2024 14:45:59
54 Support Post Wood 2 Deteriorated White Cracking Basement Utility Room Positive 1.7 0.3 2 mg/cm2  4/23/2024 14:46:31
60 Ash Door Metal B Deteriorated White Friction/Impact Basement Utility Room Positive 1 0.2 1.2 mg/cm2  4/23/2024 14:47:59
63 Wall Wood A Deteriorated White Cracking Basement Laundry Room Positive 2.9 0.3 3.2 mg/cm2  4/23/2024 15:00:24
81 Door Threshold Wood C Deteriorated White Friction Basement Laundry Room Closet 1 Positive 1.5 0.3 1.8 mg/cm2  4/23/2024 15:05:17
316 Window Frame Wood 19 Deteriorated Grey Cracking Exterior  Exterior Positive 18.1 0.3 18.4 mg/cm2  4/23/2024 18:04:44
330 Window Frame Wood 15/16 Deteriorated Grey Friction/Impact Exterior  Exterior Positive 7.1 0.3 7.4 mg/cm2  4/23/2024 18:11:43
351 Window Sash Wood 21 Deteriorated Grey Cracking Exterior Exterior Garage Positive 0.9 0.2 1.1 mg/cm2  4/23/2024 18:23:56
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