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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 110 
Property: 1312 Villa Avenue 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 07/10/2024 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1312 Villa Avenue 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Floor 1, Kitchen, Upper Wall (Side D Beige)/Ceiling (Side All) – 

Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

43 
45  

2 Floor 1, Kitchen, Windows, Middle Stop/Jamb/Slide/Exterior 
Stop/Exterior Sash (#s 5/6) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

54 
55 
57 
58 
 

 

3 Floor 1, Kitchen, Entry Door, Stop ( Side C Brown) – Abatement 
– Remove and replace Stop, followed by the application of two 
coats of high-quality appropriate paint to both components. 

66  

4 Floor 1, Bedroom 2, Windows, Middle Stop/Jamb/Slide/Exterior 
Stop/Exterior Sash (#s 4) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

89 
90 
92 
93 

 

5 Floor 1, Bedroom 2, To Bathroom 1 Door, Jamb (Side A White) 
– Abatement – Strip all paint from component and photograph 
for documentation flowed by applying two coats of high quality 
appropriate paint. 

115  

6 Floor 1, Bathroom 1, Windows, Upper Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Exterior Stop/Exterior Sash (#s 
3) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from component and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint. 

126 
128 
129 
130 
131 
133 
134 

 

7 Floor 1, Bathroom 1, To Bedroom 2 Door, Jamb/Door (Side A 
Blue/Beige) – Abatement – Strip all paint from Jamb and Strip 
paint 2 inches from all impact/friction surfaces and photograph 
for documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

136 
138  
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8 Floor 1, Bathroom 1, To Bedroom 2 Door, Casing/Header (Side 
C Blue) - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

139  

9 Floor 1, Bathroom 1, Cabinet Door/Shelf (Side D Blue) – 
Abatement –Strip paint 2 inches from all impact/friction surfaces 
on Door and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint. Shelf - 
Interim – Paint stabilization followed by the installation of a wear 
resistant material or remove and replace shelf. 

144 
147  

10 Floor 1, Bedroom 1, Windows, Middle Stop/Jamb/Slide/Exterior 
Stop/Exterior Sash (#s 2) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

164 
165 
167 
168 

 

11 Floor 1, Living Room, Windows, Middle Stop/Jamb/Slide/Exterior 
Stop/Exterior Sash (#s 7/9) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

212 
213 
215 
216 

 

12 Floor 1, Dining Room, Entry Door, Stop/Sill (Side A 
White)/Exterior Entry Door Sill (Side A Brown) – Abatement – 
Remove and replace Stop, followed by the application of two 
coats of high-quality appropriate paint to both components. Sill – 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

241 
244 
261 

 

13 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

  

14 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
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Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

15 Exterior, Windows, Sash/Jamb/Slide/Middle Stop/Exterior Stop 
(#s 1) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

248 
250 
251 
253 

 
16 Exterior, Stairs To Right Of Way Sidewalk, Handrail (Wrought 

Iron, Stainless Steel, or Galvanized) - 36” height (adjust height 
for prime user), 1 ½” single welded wrought iron, stainless steel, 
or galvanized handrail with vertical supports where required. All 
components to be wrought iron or stainless steel and where 
joined shall be welded or mechanically fastened. Securely attach 
all attachment points into concrete or brick. No vertical pickets. If 
wrought iron is used, all components are to be painted final coat 
with black or white rust preventative paint.  

HH 

 
17 Exterior, Coal Door (Side D White) - Interim – Paint stabilization 

followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

287 

 
18 Exterior, Foundation Windows, Frame (#s 11/25/27/28 Wood) 

Permanent Metal Coil Work - This is for the listed windows 
ONLY. 

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use Lead 

RRP practices.  

• Face nailing should be minimized. Leave no exterior exposed 

wood on soffit and fascia. 

HH 

 
19 Exterior, Erosion Control (Side C Rear Yard Slope To Alley) – 

Install soil if applicable. Dig in small shelves or terraces followed 
by the installation of permeable landscape fabric secured with 
landscape pins. Install irregular shaped stones/crushed rock 4-6 
inches or larger providing complete cover. 
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 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 
 
 

BID SUMMARY (1312 Villa Avenue) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt   $ 

 Alt   $ 
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

43 Upper Wall Plaster D Deteriorated Beige Cracking 1 Kitchen Positive 2.7 0.3 3 mg/cm2 5/31/2024 14:26:17

45 Ceiling Plaster All Deteriorated White Cracking 1 Kitchen Positive 1.9 0.3 2.2 mg/cm2 5/31/2024 14:27:23

54 Window Middle Stop Wood 5/6 Deteriorated White Friction 1 Kitchen Positive 33 0 33 mg/cm2 5/31/2024 14:34:51

55 Window Jamb/Slide Wood 5/6 Deteriorated White Friction 1 Kitchen Positive 35 0 35 mg/cm2 5/31/2024 14:35:07

57 Window Exterior Stop Wood 5/6 Deteriorated Brown Cracking 1 Kitchen Positive 34 0 34 mg/cm2 5/31/2024 14:35:41

58 Window Exterior Sash Wood 5/6 Deteriorated White Friction/Impact 1 Kitchen Positive 3.9 0.3 4.2 mg/cm2 5/31/2024 14:36:00

66 Entry Door Stop Wood C Deteriorated Brown Impact 1 Kitchen Positive 26.2 0.3 26.5 mg/cm2 5/31/2024 14:42:09

89 Window Middle Stop Wood 4 Deteriorated Grey Friction 1 Bedroom 2 Positive 23.1 0.3 23.4 mg/cm2 5/31/2024 14:59:36

90 Window Jamb/Slide Wood 4 Deteriorated Grey Friction 1 Bedroom 2 Positive 29 0.3 29.3 mg/cm2 5/31/2024 14:59:58

92 Window Exterior Stop Wood 4 Deteriorated Grey Cracking 1 Bedroom 2 Positive 31 0 31 mg/cm2 5/31/2024 15:00:33

93 Window Exterior Sash Wood 4 Deteriorated Grey Friction/Impact 1 Bedroom 2 Positive 3.7 0.3 4 mg/cm2 5/31/2024 15:01:04

115 To Bathroom 1 Door Jamb Wood A Deteriorated White Friction 1 Bedroom 2 Positive 3.4 0.3 3.7 mg/cm2 5/31/2024 15:17:15

126 Window Upper Sash Wood 3 Deteriorated White Friction 1 Bathroom 1 Positive 1.2 0.2 1.4 mg/cm2 5/31/2024 15:28:10

128 Window Inside Stop Wood 3 Deteriorated White Friction 1 Bathroom 1 Positive 1.1 0.2 1.3 mg/cm2 5/31/2024 15:29:59

129 Window Sill Wood 3 Deteriorated White Chewable 1 Bathroom 1 Positive 0.9 0.2 1.1 mg/cm2 5/31/2024 15:30:51

130 Window Middle Stop Wood 3 Deteriorated Grey Friction 1 Bathroom 1 Positive 34 0 34 mg/cm2 5/31/2024 15:31:32

131 Window Jamb/Slide Wood 3 Deteriorated Grey Friction 1 Bathroom 1 Positive 28.1 0.3 28.4 mg/cm2 5/31/2024 15:31:48

133 Window Exterior Stop Wood 3 Deteriorated Grey Cracking 1 Bathroom 1 Positive 30 0 30 mg/cm2 5/31/2024 15:32:55

134 Window Exterior Sash Wood 3 Deteriorated Grey Friction/Impact 1 Bathroom 1 Positive 7.4 0.3 7.7 mg/cm2 5/31/2024 15:33:18

136 To Bedroom 1 Door Jamb Wood A Deteriorated Beige Friction 1 Bathroom 1 Positive 1.2 0.2 1.4 mg/cm2 5/31/2024 15:36:21

138 To Bedroom 1 Door Wood A Deteriorated Blue Friction/Impact 1 Bathroom 1 Positive 1.4 0.3 1.7 mg/cm2 5/31/2024 15:37:21

139 To Bedroom 2 Door Casing/Header Wood C Deteriorated Blue Cracking 1 Bathroom 1 Positive 1.1 0.2 1.3 mg/cm2 5/31/2024 15:38:53

144 Wall Cabinet Door Wood D Deteriorated Blue Friction/Impact 1 Bathroom 1 Positive 8.4 0.3 8.7 mg/cm2 5/31/2024 15:44:22

147 Wall Cabinet Shelf Wood D Deteriorated Blue Friction 1 Bathroom 1 Positive 1.1 0.2 1.3 mg/cm2 5/31/2024 15:45:51

164 Window Middle Stop Wood 2 Deteriorated White Friction 1 Bedroom 1 Positive 31 0 31 mg/cm2 5/31/2024 15:58:38

165 Window Jamb/Slide Wood 2 Deteriorated White Friction 1 Bedroom 1 Positive 32 0 32 mg/cm2 5/31/2024 15:58:56

167 Window Exterior Stop Wood 2 Deteriorated White Cracking 1 Bedroom 1 Positive 29 0.3 29.3 mg/cm2 5/31/2024 15:59:42

168 Window Exterior Sash Wood 2 Deteriorated White Friction/Impact 1 Bedroom 1 Positive 3 0.3 3.3 mg/cm2 5/31/2024 16:00:04

212 Window Middle Stop Wood 7/9 Deteriorated White Friction 1 Living Room Positive 30 0.3 30.3 mg/cm2 5/31/2024 16:34:34

213 Window Jamb/Slide Wood 7/9 Deteriorated White Friction 1 Living Room Positive 33 0 33 mg/cm2 5/31/2024 16:34:52

215 Window Exterior Stop Wood 7/9 Deteriorated White Cracking 1 Living Room Positive 32 0 32 mg/cm2 5/31/2024 16:35:27

216 Window Exterior Sash Wood 7/9 Deteriorated White Friction/Impact 1 Living Room Positive 5.8 0.3 6.1 mg/cm2 5/31/2024 16:36:00

241 Entry Door Stop Wood A Deteriorated White Impact 1 Dining Room Positive 36 0 36 mg/cm2 5/31/2024 16:52:20

244 Entry Door Sill Wood A Deteriorated White Friction 1 Dining Room Positive 7.4 0.3 7.7 mg/cm2 5/31/2024 16:53:29

248 Window Sash Wood 1 Deteriorated White Friction/Impact Exterior Exterior Positive 3.7 0.3 4 mg/cm2 5/31/2024 17:24:17

250 Window Jamb/Slide Wood 1 Deteriorated White Friction Exterior Exterior Positive 36 0 36 mg/cm2 5/31/2024 17:24:56

251 Window Middle Stop Wood 1 Deteriorated White Friction Exterior Exterior Positive 30 0 30 mg/cm2 5/31/2024 17:25:13

253 Window Exterior Stop Wood 1 Deteriorated White Cracking Exterior Exterior Positive 39 0 39 mg/cm2 5/31/2024 17:25:47

261 Entry Door Sill Wood A Deteriorated Brown Friction Exterior Exterior Positive 5.2 0.3 5.5 mg/cm2 5/31/2024 17:35:20

287 Coal Door Metal D Deteriorated White Cracking Exterior Exterior Positive 10.3 0.3 10.6 mg/cm2 5/31/2024 17:52:27

1312 Villa Avenue - Positive XRF Results
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