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Neighborhood Services Division – Lead Hazard Reduction Program 

SPECIFICATIONS PROPOSAL & 
BID DOCUMENT

IALHD0498-23 – 108 
Property: 1522 Nebraska Street #1 

Sioux City, Iowa 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 

BIDS ARE DUE at the following location on 07/31/2024 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1522 Nebraska Street #1 
Sioux City, Iowa 51105 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Floor 1, Kitchen, Baseboard (Side All White) – Baseboard – 

Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

35 
36  

2 Floor 1, Kitchen, Pipe (Side D Metal/White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

40  

3 Floor 1, Kitchen, To Bedroom 1, Outer Casing/Header (Side A 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

46  

4 Floor 1, Kitchen, To Bedroom 3 Door, Casing/Header/Door (Side 
D White)/Casing/Header/Stop/Door (Side B White From 
Bedroom 3) – Abatement – Remove and replace door 
components, casing-to-casing, paint to match surrounding. 

48 
49 
90 
92 
93 

 

5 Floor 1, Kitchen Closet, Baseboard (Side A White) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing.  

69  

6 Floor 1, Bedroom 1, Baseboard/Shoe Molding (Side C White) – 
Baseboard – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. Shoe Molding – Abatement – Remove and 
replace component followed by the application of two coats of 
high quality paint to match surrounding. 

6 
7  

7 Floor 1, Bedroom 1, Entry Door, Outer Casing/Header (Side C 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

17  

8 Floor 1, Bedroom 1 Closet, Baseboard/Shoe Molding (Side B/C 
White) – Baseboard – Interim – Paint stabilization followed by 
the installation of two coats of high-quality appropriate paint to 
match existing. Shoe Molding – Abatement – Remove and 
replace component followed by the application of two coats of 
high quality paint to match surrounding. 

28 
29  

9 Floor 1, Bedroom 3, Door, Frame (Side A White) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

88  

10 Floor 1, Bedroom 2, Baseboard (Side A/B White) – Baseboard – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

107 
108  
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11 Floor 1, Bedroom 2, Closet Door, 
Stop/Door/Jamb/Casing/Header (Side B 
White)/Casing/Header/Door (Side C From Closet) – Abatement 
– Remove and replace door components, casing-to-casing, paint 
to match surrounding. 

120 
121 
122 
123 
132 
133 

 

12 Floor 1, Bedroom 2 Closet, Baseboard (Side D White)/ Hanger 
Board (Side B/D White) – Interim – Paint stabilization followed 
by the installation of two coats of high-quality appropriate paint 
to match existing. 

129 
131  

13 Floor 1, Hall 1, Baseboard (Side D White)/Pipe (Side C White) – 
Baseboard/Pipe – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing.  

143 
144 
154 

 

14 Floor 1, Hall 1, To Hall 2 Door, Stop/Jamb/Casing/Header (Side 
D White) – Abatement – Remove and replace Stop, Strip paint 
from Jamb, and photograph for documentation / paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint. 
Casing/Header – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

151 
152 
153 

 

15 Floor 1, Hall 2, Baseboard (Side All White)/Wall (Side C/D 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing.  

157 
158 
162 

 

16 Floor 1, Hall 2, To Hall 1 Door, Casing/Header (Side A White) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

166  

17 Floor 1, Bathroom 1, Wall (Side A/B/D White)/Ceiling (Side All) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing.  

171 
172 
174 
175 

 

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
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 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 
payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 
 
 

BID SUMMARY (1522 Nebraska St. #1) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

 Alternate 
Pricing 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, the 
provided cost will replace the costs designated in the “Remove Lines.”   
HH Alt   $ 

    
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 

 



Reading # Component Substrate Side/# Condition Color Hazard Unit Floor Room Result Concentration 3 SD Total Pb Units Date Time

6 Baseboard Wood C Deteriorated White Cracking 1 1 Bedroom 1 Positive 17.4 0.3 17.7 mg/cm2 3/21/2024 13:52:59 APT 1

7 Shoe Molding Wood C Deteriorated White Impact 1 1 Bedroom 1 Positive 1.2 0.2 1.4 mg/cm2 3/21/2024 13:53:11 APT 1

17 Entry Door Outer Casing/header Wood C Deteriorated White Cracking 1 1 Bedroom 1 Positive 18.3 0.3 18.6 mg/cm2 3/21/2024 13:56:41 APT 1

28 Baseboard Wood B/C Deteriorated White Cracking 1 1 Bedroom 1 ClosetPositive 16.1 0.3 16.4 mg/cm2 3/21/2024 14:03:43 APT 1

29 Shoe Molding Wood B/C Deteriorated White Cracking 1 1 Bedroom 1 ClosetPositive 1.1 0.2 1.3 mg/cm2 3/21/2024 14:03:55 APT 1

35 Baseboard Wood All Deteriorated White Cracking 1 1 Kitchen Positive 25.5 0.5 26 mg/cm2 3/21/2024 14:16:00 APT 1

36 Shoe Molding Wood All Deteriorated White Impact 1 1 Kitchen Positive 1 0.2 1.2 mg/cm2 3/21/2024 14:16:08 APT 1

40 Pipe Metal D Deteriorated White Cracking 1 1 Kitchen Positive 1 0.2 1.2 mg/cm2 3/21/2024 14:17:32 APT 1

46 To Bedroom 1 Outer Casing/Header Wood A Deteriorated White Cracking 1 1 Kitchen Positive 23.8 0.5 24.3 mg/cm2 3/21/2024 14:19:02 APT 1

48 To Bedroom 3 Door Casing/Header Wood D Deteriorated White Cracking 1 1 Kitchen Positive 19.1 0.3 19.4 mg/cm2 3/21/2024 14:19:36 APT 1

49 To Bedroom 3 Door Wood D Deteriorated White Friction/Impact 1 1 Kitchen Positive 26.7 0.5 27.2 mg/cm2 3/21/2024 14:19:45 APT 1

69 Baseboard Wood A Deteriorated White Cracking 1 1 Kitchen ClosetPositive 21 0.3 21.3 mg/cm2 3/21/2024 14:29:12 APT 1

88 Door Frame Wood A Deteriorated White Cracking 1 1 Bedroom 3 Positive 2.8 0.3 3.1 mg/cm2 3/21/2024 14:41:34 APT 1

90 Entry Door Casing/Header Wood B Deteriorated White Cracking 1 1 Bedroom 3 Positive 36 0 36 mg/cm2 3/21/2024 14:42:02 APT 1

92 Entry Door Stop Wood B Deteriorated White Impact 1 1 Bedroom 3 Positive 20.2 0.5 20.7 mg/cm2 3/21/2024 14:42:24 APT 1

93 Entry Door Wood B Deteriorated White Friction/Impact 1 1 Bedroom 3 Positive 25.8 0.5 26.3 mg/cm2 3/21/2024 14:42:34 APT 1

107 Baseboard Wood A/B Deteriorated White Cracking 1 1 Bedroom 2 Positive 19.3 0.3 19.6 mg/cm2 3/21/2024 14:50:13 APT 1

108 Shoe Molding Wood A/B Deteriorated White Impact 1 1 Bedroom 2 Positive 2.8 0.3 3.1 mg/cm2 3/21/2024 14:50:25 APT 1

120 Closet Door Casing/Header Wood A Deteriorated White Cracking 1 1 Bedroom 2 Positive 20.5 0.3 20.8 mg/cm2 3/21/2024 14:55:57 APT 1

121 Closet Door Jamb Wood A Deteriorated White Friction 1 1 Bedroom 2 Positive 18.2 0.3 18.5 mg/cm2 3/21/2024 14:56:08 APT 1

122 Closet Door Stop Wood A Deteriorated White Impact 1 1 Bedroom 2 Positive 24.4 0.5 24.9 mg/cm2 3/21/2024 14:56:17 APT 1

123 Closet Door Wood A Deteriorated White Friction/Impact 1 1 Bedroom 2 Positive 23.9 0.5 24.4 mg/cm2 3/21/2024 14:56:35 APT 1

129 Hanger Board Wood B/D Deteriorated White Cracking 1 1 Bedroom 2 ClosetPositive 17.5 0.5 18 mg/cm2 3/21/2024 14:58:09 APT 1

131 Baseboard Wood D Deteriorated White Cracking 1 1 Bedroom 2 ClosetPositive 14.5 0.3 14.8 mg/cm2 3/21/2024 14:58:35 APT 1

132 Door Casing/Header Wood C Deteriorated White Cracking 1 1 Bedroom 2 ClosetPositive 20.9 0.5 21.4 mg/cm2 3/21/2024 14:58:54 APT 1

133 Door Wood C Deteriorated White Friction/Impact 1 1 Bedroom 2 ClosetPositive 19.1 0.5 19.6 mg/cm2 3/21/2024 14:59:06 APT 1

143 Baseboard Wood D Deteriorated White Cracking 1 1 Hall 1 Positive 21.1 0.5 21.6 mg/cm2 3/21/2024 15:06:24 APT 1

144 Shoe Molding Wood D Deteriorated White Impact 1 1 Hall 1 Positive 1.2 0.2 1.4 mg/cm2 3/21/2024 15:06:34 APT 1

151 To Hall 2 Door Casing/Header Wood C Deteriorated White Cracking 1 1 Hall 1 Positive 17.8 0.3 18.1 mg/cm2 3/21/2024 15:08:48 APT 1

152 To Hall 2 Door Jamb Wood C Deteriorated White Friction 1 1 Hall 1 Positive 26.5 0.5 27 mg/cm2 3/21/2024 15:08:57 APT 1

153 To Hall 2 Door Stop Wood C Deteriorated White Impact 1 1 Hall 1 Positive 20.1 0.5 20.6 mg/cm2 3/21/2024 15:09:06 APT 1

154 Pipe Metal C Deteriorated White Cracking 1 1 Hall 1 Positive 0.9 0.2 1.1 mg/cm2 3/21/2024 15:09:18 APT 1

157 Wall Drywall C Deteriorated White Cracking 1 1 Hall 2 Positive 11.8 0.3 12.1 mg/cm2 3/21/2024 15:13:09 APT 1

158 Wall Drywall D Deteriorated White Cracking 1 1 Hall 2 Positive 10.6 0.3 10.9 mg/cm2 3/21/2024 15:13:28 APT 1

162 Baseboard Wood All Deteriorated White Cracking 1 1 Hall 2 Positive 5.7 0.3 6 mg/cm2 3/21/2024 15:14:26 APT 1

166 To Hall 1 Door Casing/Header Wood A Deteriorated White Cracking 1 1 Hall 2 Positive 19.3 0.3 19.6 mg/cm2 3/21/2024 15:15:19 APT 1

171 Wall Plaster A Deteriorated White Cracking 1 1 Bathroom 1Positive 17.6 0.3 17.9 mg/cm2 3/21/2024 15:19:12 APT 1

172 Wall Plaster B Deteriorated White Cracking 1 1 Bathroom 1Positive 13.6 0.3 13.9 mg/cm2 3/21/2024 15:19:22 APT 1

174 Wall Plaster D Deteriorated White Cracking 1 1 Bathroom 1Positive 13.2 0.3 13.5 mg/cm2 3/21/2024 15:19:55 APT 1

175 Ceiling Plaster All Deteriorated White Cracking 1 1 Bathroom 1Positive 13.4 0.3 13.7 mg/cm2 3/21/2024 15:20:09 APT 1
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