Neighborhood Services Division — Lead Hazard Reduction Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHD0498-23 — 108
Property: 1522 Nebraska Street #2

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 07/31/2024 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
521 Nebraska Street
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF )
) SS:
COUNTY OF )
, being first duly sworn, deposes and says
that:
(1) Heis of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the
attached Bid;
(2) Heis fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid,;
(3) Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owner, agents,

representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any

collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD REDUCTION PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

1522 Nebraska Street #2
Sioux City, lowa 51105

The proposal of (hereinafter called "Bidder"), organized and
eX|st|ng under the laws of the State of doing business as
. (*Insert "a corporation", "a partnership”, or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING

(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.
2) You are responsible for repairing any damage to components remaining in

place (i.e. header and casings as part of window replacement).

3) Per lowa Admin Code 641-70.2(135) “Paint Stabilization” means repairing

any physical defect in the substrate...”

LINE

ITEM

LEAD

INTERIOR DIVISION

LIRA

PRICE

Floor 1, Kitchen, Wall (Side All White)/Pipe (Side B White) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

22
23

Floor 1, Kitchen, To Living Room Door, Casing/Header (Side D
White) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

15

Floor 1, Bedroom 1, Wall (Side B White)/Upper Beam (Side C/D)
— Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

57

Floor 1, Bedroom 1, Entry Door, Stop (Side B White) —
Abatement — Remove and replace Stop, followed by the
application of two coats of high-quality appropriate paint to both
components.

79

Floor 1, Bedroom 1, Entry Door, Frame/Door (Side C White) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

75
76

EXTERIOR DIVISION

PRICE

NOTE: If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

*kk

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.

CLEAN UP AND CONTAINMENT DIVISION

PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.

POST REMEDIATION TESTING AND CLEARANCE

PRICE

Pre-negotiated price for the entirety of the 2023 LHRG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $450.00 per occurrence, if there are additional

$1,275
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inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $1,275.00 are
the responsibility of the contractor.

Base Bid
BID SUMMARY (1521 Nebraska St. #2) o
INTERIOR DIVISION TOTAL | $
EXTERIOR DIVISION TOTAL | $
CLEAN-UP AND WASTE DIVISION TOTAL | $
TESTING AND CLEARANCE | $ 1,275
TOTAL AMOUNT FOR BASE BID | $
ALTERNATE BID ITEMS
Alternate
Pricing

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, the

provided cost will replace the costs designated in the “Remove Lines.”

HH Alt \ \

E

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES | $

ACCEPTED LBP ALTERNATES | $

REJECTED LINE ITEMS | -$

ADJUSTED BASE BID TOTAL | $




Reading # Component Substrate Side/# Condition Color Hazard Unit Floor Room Result oncentratic  3SD Total Pb  Units Date Time
1 Wall Plaster A Deteriorated White Cracking 2 1 Kitchen Positive 10.3 0.3 10.6  mg/cm2 3/21/2024 11:52:00
2 Wall Plaster B Deteriorated White Cracking 2 1 Kitchen Positive 14.5 0.3 14.8 mg/cm2 3/21/2024 11:52:16
3 Wall Plaster C Deteriorated White Cracking 2 1 Kitchen Positive 9.6 0.3 9.9 mg/cm2 3/21/2024 11:52:37
15 To Living Room Door Casing/Header Wood D Deteriorated White Cracking 2 1 Kitchen Positive 1.5 0.3 1.8 mg/cm2 3/21/2024 11:55:23
22 Pipe Metal B Deteriorated White Cracking 2 1 Kitchen  Positive 5.5 0.2 5.7 mg/cm2 3/21/2024 11:57:00
23 Wall Plaster D Deteriorated White Cracking 2 1 Kitchen Positive 11.4 0.3 11.7 mg/cm2 3/21/2024 11:57:29
57 Wall Wood B Deteriorated White Cracking 2 1 Bedroom 1 Positive 34 0 34 mg/cm2 3/21/2024 12:33:41
64 Upper Beam Wood Cc/D Deteriorated White Cracking 2 1 Bedroom 1 Positive 2.2 0.3 2.5 mg/cm2 3/21/2024 12:36:18
75 Entry Door Frame Wood C Deteriorated White Cracking 2 1 Bedroom 1 Positive 8.6 0.3 8.9 mg/cm2 3/21/2024 12:39:40
76 Entry Door Wood C Deteriorated White Cracking 2 1 Bedroom 1 Positive 1.1 0.2 1.3 mg/cm2 3/21/2024 12:39:48

Apt 2
Apt 2
Apt 2
Apt 2
Apt 2
Apt 2
Apt 2
Apt 2
Apt 2
Apt 2
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Neighborhood Services Division — Lead Hazard Reduction Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHD0498-23 — 108
Property: 1522 Nebraska Street #1-5 Common

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 07/31/2024 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
521 Nebraska Street
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF )
) SS:
COUNTY OF )
, being first duly sworn, deposes and says
that:
(1) Heis of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the
attached Bid;
(2) Heis fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid,;
(3) Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owner, agents,

representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any

collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD REDUCTION PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

1522 Nebraska Street Common
Sioux City, lowa 51105

The proposal of (hereinafter called "Bidder"), organized and
eX|st|ng under the laws of the State of doing business as
. (*Insert "a corporation”, "a partnership", or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING

(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.
2) You are responsible for repairing any damage to components remaining in

place (i.e. header and casings as part of window replacement).

3) Per lowa Admin Code 641-70.2(135) “Paint Stabilization” means repairing

any physical defect in the substrate...”

LINE

ITEM

LEAD

INTERIOR DIVISION

LIRA

PRICE

Floor 1/Common, Foyer, Baseboard/Stair Stringer (Side B
White) — Baseboard/Stair Stringer — Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

213

218

Floor 1/Common, Lower Landing, Baseboard (Side A/B/D White)
— Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

228

Floor 1/Common, 2" Floor Stairway, Joist (Side A/D
White)/Exposed Stair Tread (Side All)/Stair Stringer (Side B/C
White) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

241
245
247

Floor 2/Common, 2" Floor Hall 1, To 2" Floor Hall 2 Door,
Stop/Jamb/Casing/Header (Side C White)/Casing/Header (Side
A From Hall 2) — Abatement — Remove and replace Stop, Strip
paint from Jamb, and photograph for documentation / paint
stabilization on the entire side of failing component followed by
the application of two coats of high-quality appropriate paint.
Casing/Header — Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to
match existing.

258
259
260
282

Floor 2/Common, 2" Floor Hall 1, Baseboard (Side A/C/D
White) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

262

Floor 2/Common, 2" Floor Hall 2, Baseboard (Side All White) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

270

EXTERIOR DIVISION

PRICE

NOTE: If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

*k%k

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.




Exterior/Common, Soil, (Side B/C/D)/Yard (Side D)/Front Porch
(Side All) - Install 6-inches of mulch to cover Bare Soil along
Side within the drip-line of the house. Include landscape edging
to properly contain mulch.

Exterior/Common, Eave/Soffit/Fascia (Side All)/Front Porch,
Upper Beam (Side A/B/D), Ceiling (Side All)/Rear Patio, Beam
(Side B/C/D), Ceiling (Side All) — Interim - PERMANENT
SOFFIT & FASCIA/METAL COIL WORK - Entire (complete
cover) House and All Attached Structures.
Notes: Bid to use plastic “Containment” on ground or floor
where appropriate. All listed areas are lead hazards. Must use
Lead RRP practices.
e | Include all exterior coil work not covered in “soffit /fascia
spec” items (including basement window jambs & trim to be
Hardie Board) not covered in separate specifications.
¢ Include all house overhang soffit, overhang supports
including gable braces, and fascia.
e Leave no original bare or painted wood on the exterior.
Wrap all with pre-colored metal.
¢ All metal edges are to be caulked/sealed inside and
outside with silicone to enclose any lead hazard.
All overhangs to be finished with metal soffit. For lead paint chip
containment reasons, use non-vented soffit on overhangs and
isolate existing soffit house vents by using vented soffit for these
vents only. Include all exterior porch lids and beams. Cover the
exterior fascia with pre-painted aluminum coil trim. Face nailing
should be minimized. Leave no exterior exposed wood on soffit
and fascia. This line item would include the re-hanging of the
existing gutters unless otherwise specified.

Exterior/Common, Upper Wall/Upper Trim/Corner Trim/Lower
Trim (Side All)/ - Interim - PERMANENT SIDING- Hardie
Board To Match Existing Hardie Board - Full Cover House &
All attached Structures.

Notes: Bid to use plastic “Containment” on ground or floor
where appropriate. All listed areas are lead hazards. Must use
Lead RRP practices.

¢ Include all exterior coil work not covered in “soffit /fascia
spec” items.

e Leave no original bare or painted wood on the exterior.
Wrap all with pre-colored metal or vinyl where applicable.

e All metal edges are to be caulked/sealed inside and
outside with silicone to enclose any lead hazard.

e Prepare all surfaces for new siding, including any repair
work to existing siding to facilitate new Hardie Board
covering.

e Ensure that all open voids in box seal and siding are

5




sealed properly.
e Do not include areas of the structure where Hardie Board
siding has already been installed.

Install 1/4” solid-foam insulation backer before siding. Fir out all
walls that show severe waviness. Furnish and install Hardie
Board siding colors to match existing.

Contractor to install house numbers and reinstall all pre-existing
attachments. All work will be done according to manufactures
instructions and to Code.

This would eliminate all other exterior work that would result in a
painted finish when separate metal coil specifications are
included. No painted exterior components should remain after
this line item is completed unless it directly relates to Line Item
#10/11/12.

10

Exterior/Common, Exterior Front Porch, Column/Spindles (Side
A/B/D Green)/Railing (Side A/B/D Green) — Railing/Spindles —
Abatement — Remove components. Railings and Spindles are
not required per building code. Correct any voids caused by
component elimination.

Columns— Interim — Repair or replace any columns where
structural integrity is compromised. Paint stabilization followed
by the installation of two coats of high-quality appropriate paint
to match existing.

92

94

11

Exterior/Common, Exterior Front Porch, Floor (Side All) Lower
Wall (Side A/B/D Front Porch Concrete CMU) — Abatement —
¢ Remove dispose of CMU if applicable otherwise Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.
¢ Remove Floor boards and correct any Floor Joist that are
failing or structurally compromised.
¢ Install frost free concrete pilings where applicable. Include any
pilings needed for porch roof column supports if applicable.
¢ Install new exterior grade 5/4 x 6 Above Ground Pressure
Treated Decking.
e ALL work to meet current building code.

95
98

12

Exterior/Common, Entry Door, Sill (Side C Black) — Abatement —
Strip paint from Sill, and photograph for documentation / paint
stabilization on the entire surface of failing component followed
by the application of two coats of high-quality appropriate paint.

103

13

Exterior/Common, Front Porch, Gutters/Downspouts — Install
new downspouts on Front Porch ONLY. Install transition boots
and flex extensions on all downspouts around Front Porch
where applicable.

HH




New gutter work to be installed shall be steel or aluminum.
Gutters to be 5-inch Style K in standard colors. Down drops and
spouts to be 3"x4”. All fittings to be sealed with gutter seal.
Gutters and downspouts to have a baked enamel finish.

Steel gutter shall be 26 Gauge. Aluminum gutter shall be .032
thickness. Support / attach aluminum gutter a minimum of 24"
on center. Steel may span further. All gutter systems shall
ensure adequate drainage to protect the structure. Divert the
water away from the foundation using downspout extensions.
Use splash blocks where appropriate.

CLEAN UP AND CONTAINMENT DIVISION PRICE
This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500. $
POST REMEDIATION TESTING AND CLEARANCE PRICE
Pre-negotiated price for the entirety of the 2023 LHRG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $450.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $1,275.00 are
the responsibility of the contractor. $ 1,275
Base Bid
BID SUMMARY (1521 Nebraska St. Common) Price
INTERIOR DIVISION TOTAL | $
EXTERIOR DIVISION TOTAL | $
CLEAN-UP AND WASTE DIVISION TOTAL | $
TESTING AND CLEARANCE | $ 1,275
TOTAL AMOUNT FOR BASE BID | $
ALTERNATE BID ITEMS
Alternate
Pricing

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, the
provided cost will replace the costs designated in the “Remove Lines.”

'$




Alt | Exterior, Siding (Side D) — Repaint existing Hardie Board
siding on Side D that was stained due to previous
construction activities. Paint to match existing.

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES

ACCEPTED LBP ALTERNATES

REJECTED LINE ITEMS

ADJUSTED BASE BID TOTAL




Reading # Component Substrate Side/# Condition Color Hazard Unit Floor Room Result oncentratic 3 SD Total Pb  Units Date Time
213 Baseboard Wood B Deteriorated White Cracking  1/Common 1 Foyer Positive 16.7 0.2 16.9 mg/cm2 3/21/2024 15:57:25
214 Shoe Molding Wood B Deteriorated White Impact 1/Common 1 Foyer Positive 1.4 0.3 1.7 mg/cm2 3/21/2024 15:57:38
218 Stair Stringer Wood B Deteriorated White Cracking  1/Common 1 Foyer Positive 18.5 0.3 18.8 mg/cm2 3/21/2024 15:58:29
228 Baseboard Wood A/B/D  Deteriorated White Cracking 1/Common 1 Lower Lanc Positive 15.4 0.3 15.7 mg/cm2 3/21/2024 16:05:28
241 Joist Wood A/D Deteriorated White Cracking  1/Common 1 2nd Floor S Positive 15 0.3 153  mg/cm2 3/21/2024 16:14:25
245 Exposed Stair Tread Wood All Deteriorated White Cracking 1/Common 1 2nd Floor S Positive 15.1 0.3 15.4 mg/cm2 3/21/2024 16:15:15
247 Stair Stringer Wood B/C Deteriorated White Cracking  1/Common 1 2nd Floor S Positive 16.9 0.3 17.2  mg/cm2 3/21/2024 16:15:54
258 To 2nd Floor Hall 2 Door Casing/Header Wood C Deteriorated White Cracking 1/Common 2 2nd Floor | Positive 16.7 0.3 17 mg/cm2 3/21/2024 16:24:18
259 To 2nd Floor Hall 2 Door Jamb Wood C Deteriorated White Friction ~ 1/Common 2 2nd Floor F Positive 17.5 0.5 18 mg/cm2 3/21/2024 16:24:28
260 To 2nd Floor Hall 2 Door Stop Wood C Deteriorated White Impact 1/Common 2 2nd Floor | Positive 18.2 0.5 18.7 mg/cm2 3/21/2024 16:24:37
262 Baseboard Wood A/C/D  Deteriorated White Cracking  1/Common 2 2nd Floor F Positive 17.1 0.3 17.4  mg/cm2 3/21/2024 16:24:57
270 Baseboard Wood All Deteriorated White Cracking 1/Common 2 2nd Floor | Positive 21.3 0.5 21.8 mg/cm2 3/21/2024 16:32:44
282 To 2nd Floor Hall 1 Door Casing/Header Wood A Deteriorated White Cracking  1/Common 2 2nd Floor F Positive 20.4 0.5 20.9 mg/cm2 3/21/2024 16:35:06
82 Upper Wall Wood A Deteriorated Green Cracking 2 Exterior Exterior  Positive 35 1 36 mg/cm2 3/21/2024 16:55:01
83 Upper Trim Wood All Deteriorated Green Cracking 2 Exterior Exterior  Positive 21.8 0.3 22.1  mg/cm2 3/21/2024 16:55:41
84 Eave/Soffit Wood All Deteriorated Green Cracking 2 Exterior Exterior  Positive 34 1 35 mg/cm2 3/21/2024 16:56:06
85 Fascia Wood All Deteriorated Green Cracking 2 Exterior Exterior  Positive 34 1 35 mg/cm2 3/21/2024 16:56:23
86 Corner Trim Wood All Deteriorated Green Cracking 2 Exterior Exterior Positive 20.7 0.5 21.2 mg/cm2 3/21/2024 16:57:19
87 Upper Wall Wood B Deteriorated Green Cracking 2 Exterior Exterior  Positive 3.8 0.3 4.1 mg/cm2 3/21/2024 16:58:23
88 Lower Trim Wood All Deteriorated Green Cracking 2 Exterior Exterior Positive 10.3 0.3 10.6 mg/cm2 3/21/2024 16:59:09
89 Ceiling Wood All Deteriorated Green Cracking 2 Exterior Exterior Fr¢ Positive 22.5 0.3 22.8  mg/cm2 3/21/2024 17:03:20
90 Upper Trim Wood A/B/D  Deteriorated Green Cracking 2 Exterior Exterior Frc Positive 23 0.3 23.3 mg/cm2 3/21/2024 17:03:28
91 Upper Beam Wood A/B/D  Deteriorated Green Cracking 2 Exterior Exterior Fr¢ Positive 30 1 31 mg/cm2 3/21/2024 17:03:38
92 Column Wood A/B/D  Deteriorated Green Cracking 2 Exterior Exterior Frc Positive 27.4 0.5 27.9 mg/cm2 3/21/2024 17:03:48
93 Railing Wood A/B/D  Deteriorated Green Friction 2 Exterior Exterior Fr¢ Positive 41 1 42 mg/cm2 3/21/2024 17:04:05
94 Spindles Wood A/B/D  Deteriorated Green Cracking 2 Exterior Exterior Frc Positive 34 1 35 mg/cm2 3/21/2024 17:04:27
95 Floor Wood All Deteriorated Grey Friction 2 Exterior Exterior Frc Positive 41 1 42 mg/cm2 3/21/2024 17:04:44
96 Lower Trim Wood A/B/D  Deteriorated Green Cracking 2 Exterior Exterior Frc Positive 21.1 0.5 21.6 mg/cm2 3/21/2024 17:05:15
98 Lower Wall Concrete A/B/D  Deteriorated Green Cracking 2 Exterior Exterior Fr¢ Positive 1.5 0.3 1.8 mg/cm2 3/21/2024 17:05:42
103 Entry Door Sill Wood C Deteriorated Black Friction 2 Exterior Exterior Positive 18.4 0.3 18.7 mg/cm2 3/21/2024 17:08:57
105 Upper Wall Wood C Deteriorated Green Cracking 2 Exterior Exterior  Positive 21.3 0.5 21.8  mg/cm2 3/21/2024 17:09:29
106 Upper Trim Wood B/C/D Deteriorated Green Cracking 2 Exterior Exterior Re Positive 26.3 0.5 26.8 mg/cm2 3/21/2024 17:11:13
107 Ceiling Wood All Deteriorated Green Cracking 2 Exterior Exterior Re Positive 37 0 37 mg/cm2 3/21/2024 17:11:21
108 Beam Wood B/C/D Deteriorated Green Cracking 2 Exterior Exterior Re Positive 43 0 43 mg/cm2 3/21/2024 17:11:31
113 Upper Wall Wood D Deteriorated Green Cracking 2 Exterior Exterior  Positive 37 1 38 mg/cm2 3/21/2024 17:13:24
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