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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 114 
Property: 716 23rd Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 12/31/2024 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

716 23rd Street 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Support Post (Side #1 White) – Interim – 

Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

65  

2 Basement, Room 1, Windows, Frame/Sash/Exterior Frame (#s 
22) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. 

 
58 
59 

534 

 

3 Basement, Room 1, Windows, Sash (#s 21 Grey) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

57  

4 Basement, Garage, Entry Door Wall (Side D Green/Concrete) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

4  

5 Basement, Room 2, Windows, Upper Sash/Exterior Frame (#s 
23) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Contains broken glass. 

32 
540 
HH 

 

6 Basement, Room 2, Support Post (Side #2 Beige) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

36  

7 Basement, Room 2, Upper Beam (Side A Beige/Grey)/Laundry 
Basket Frame (Side D Grey) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

40 
41 
42 

 

8 Basement, Room 2, Laundry Basket Door (Side D Grey) – 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

43  

9 Basement, Room 3, Shelf, Frame/Support (Side C Grey) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

19 
20  
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10 Basement, Room 3, Shelf (Side C Grey) – Interim – Paint film 
stabilization followed by the installation of a wear resistant 
material or remove and replace component. 

21  

11 Basement, Room 3, Entry Door, Frame/Door/Stop/Jamb (Side B 
Grey/White) – Abatement – Remove and replace door 
components, casing-to-casing, paint to match surrounding. 

15 
16 
17 
18 

 

12 Design/Install an Active Soil Depressurization Radon Mitigation 
System in accordance with current Environment Protection 
Agency Guidelines, Association of Radon Scientist and 
Technologists Standards (AARST), and American National 
Standards Institute (ANSI). The contractor shall provide the 
property owner with a Radon Documentation Information 
Package ANSI/AARST Standards for Existing Homes. 
 
A post mitigation measurement will be performed no sooner than 
twenty-four hours and no later than thirty days after a mitigation 
system is installed at no cost to the contractor/property owner. The 
dwelling must achieve post Radon Mitigation test results below 4.0 
pCi/L. 

HH  

13 Basement, Basement Stairway, Windows, Frame/Sash/Exterior 
Frame (#s 24) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. 

83 
84 

526 
 

14 Basement, Basement Stairway, To Side Entry Door, 
Casing/Header (Side C Grey) – Interim – Paint film stabilization 
followed by the installation of a wear resistant material or 
remove and replace component. Jamb – Abatement – Strip all 
paint from jamb and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint to 
components. 

85 
86  

15 Basement, Basement Stairway, Tread/Riser (Side All 
Grey)/Riser (Side C Grey & Side Entry Side B White) – Interim – 
Paint film stabilization followed by the installation of a wear 
resistant material or remove and replace component. 

88 
89 

116 
 

16 Basement, Basement Stairway, Stair Railing (Side B Grey) – 
Abatement – Strip paint from all impact/friction surfaces and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. OR remove and replace 
component. 

91  

17 Basement, Basement Stairway, Stair Support Post (Side B Grey) 
– Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

92  

18 Floor 1, Side Entry, Wall/Corner Guard (Side A 
White)/Wainscoting/Chair Rail (Side A/C White)/Entry Door 
Casing/Header (Side D White)/To Kitchen Door Casing/Header 

93 
100 
101 
102 
105 
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(Side C White) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

112 

19 Floor 1, Side Entry, To Kitchen Door, Jamb/Stop (Side C White) 
– Abatement – Remove and replace Stop, Strip all paint from 
jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

113 
114  

20 Floor 1, Side Entry, To Bathroom 1 Door (Side B White) – 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

111  

21 Floor 1, Bathroom 1, Lower Wall (Side B Grey)/Ceiling (Side All) 
- Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

122 
125  

22 Floor 1, Kitchen/Side Entry/Basement/2nd Floor Stairway, Soil 
Stack – Repair leaking soil stack. Install new drywall on affected 
walls and ceilings. Tape texture and the application of two coats 
of high-quality appropriate paint to match existing. 

HH  

23 Floor 1, Bathroom 1, Entry Door, Door/Jamb (Side D White) – 
Abatement – Strip All paint from Jamb and strip paint 2 inches 
from all impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

131 
133  

24 Floor 1, Kitchen, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Exterior Stop/Exterior Sash/Sill (#s 
9/10) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from component and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint. 

148 
149 
150 
151 
152 
153 
155 
156 

 

25 Floor 1, Kitchen, Cabinet, Face/Door/Drawer/ (Side D White) – 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

160 
161 
162 

 

26 Floor 1, Kitchen, Cabinet, Interior (Side All White/Wood Side 
A/C/D/Plaster) - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

164 
165  

27 Floor 1, Kitchen, Cabinet Shelf (Side All Grey) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. OR remove and 
replace. 

167  
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28 Floor 1, Kitchen, To Side Entry Door, Casing/Header (Side A 
Grey) - Interim – Paint stabilization followed by the application of 
two coats of high-quality appropriate paint. 

157  

29 Floor 1, Living Room, Wall (Side All)/Vent Cover (Side C Beige) 
- Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

192 
193 
194 
195 
218 

 

30 Floor 1, Living Room, Windows, Middle Stop/Jamb/Slide/Exterior 
Stop/Exterior Sash/Trough (#s 1-3) – Abatement - Remove and 
replace Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

206 
207 
208 
209 
210 

 

31 Floor 1, Living Room, Shoe Molding (Side All White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

200  

32 Floor 1, Foyer, Shoe Molding (Side A/B/D White) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

277  

33 Floor 1, Foyer, Closet Door, Jamb/Stop (Side C White) – 
Abatement – Remove and replace Stop, Strip all paint from 
Jamb and photograph for documentation followed by the 
application of two coats of high-quality appropriate paint to both 
components. 

243 
244  

34 Floor 1, Foyer Closet, Shoe Molding (Side B/C/D White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

256  

35 Floor 1, Foyer Closet, Door (Side A White) – Abatement – Strip 
paint 2 inches from all impact/friction surfaces and photograph 
for documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. 

258  

36 Floor 2, 2nd Floor Stairway, Windows, Upper Sash/Lower 
Sash/Inside Stop/Middle Stop/Jamb/Slide/Exterior Stop/Exterior 
Sash/Trough/Sill (#s 19) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

277 
278 
279 
280 
281 
282 
283 
284 
285 

 

37 Floor 2, 2nd Floor Stairway, Windows, Casing/Header (#s 19)/ 
Wall (Side B/D Beige/White) - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

264 
265 
276 
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38 Floor 2, 2nd Floor Stairway, Shoe Molding (Side C/D White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

275  

39 Floor 2, 2nd Floor Stairway, Riser (Side All White) – Interim – 
Paint film stabilization followed by the installation of a wear 
resistant material or remove and replace component. Stair 
Stringer (Side All White) – Interim – Paint stabilization followed 
by the application of two coats of high-quality appropriate paint. 

287 
288  

40 Floor 2, 2nd Floor Hallway, Wall (Side A/D Beige)/Ceiling (Side 
All) - Interim – Paint stabilization followed by the application of 
two coats of high-quality appropriate paint. 

291 
294 
295 

 

41 Floor 2, 2nd Hallway, Cabinet Door, Casing/Header (Side D 
White) - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

311  

42 Floor 2, 2nd Floor Hallway, Cabinet 1 Door, 
Jamb/Stop/Door/Sill/Interior Door (Side D Beige) – Abatement – 
Strip paint 2 inches from all impact/friction surfaces and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. 

312 
313 
314 
315 
320 

 

43 Floor 2, 2nd Floor Hallway, Cabinet 2, Outer Shelf/Bottom/Wall 
Drawer/Wall Drawer Casing (Side A White/Beige)Bottom (Side 
All) – Abatement – Strip paint 2 inches from all impact/friction 
surfaces and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint. 

321 
322 
325 
330 

 

44 Floor 2, 2nd Hallway, Cabinet 2, Outer Shelf Trim/Interior/Lower 
Trim (Side All/ Outer Trim Side A) - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

326 
327 
331 

 

45 Floor 2, Bathroom 2, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Exterior Stop/Exterior Sash/Sill (#s 
18) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from component and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint. 
Lower Sash contains broken glass. 

342 
343 
344 
345 
346 
347 
349 
350 
HH 

 

46 Floor 2, Bathroom 2, Windows, Casing/Header (#s 18)/Wall 
(Side B Blue) - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

334 
341  

47 Floor 2, Bedroom 3, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Exterior Stop/Exterior 
Sash/Trough/Sill (#s 16/17) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 

457 
458 
459 
460 
461 
462 
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windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

463 
464 
465 

48 Floor 2, Bathroom 2, Wall (Side B/D White)/Baseboard/Shoe 
Molding (Side All White) - Interim – Paint stabilization followed 
by the application of two coats of high-quality appropriate paint. 
Shoe Molding – Abatement – Remove and replace component 
followed by the application of two coats of high quality paint to 
match surrounding. 

449 
451 
454 
455 

 

49 
Floor 2, Bedroom 3, Entry Door, Casing/Header/Jamb/Stop/Door 
(Side C/D) – Abatement – Remove and replace door 
components, casing-to-casing, paint to match surrounding. 

 
307 
308 
466 
467 
468 
469 

 

50 Floor 2, Bedroom 3, Closet Door, 
Casing/Header/Jamb/Stop/Door (Side B/C) – Abatement – 
Remove and replace door components, casing-to-casing, paint 
to match surrounding. 

470 
471 
472 
473 
485 
486 

 

51 Floor 2, Bedroom 2 Closet, Shelf Support (Side A/C/D Beige) 
/Baseboard/Shoe Molding (Side All Beige) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. Shoe Molding – Abatement – Remove 
and replace component followed by the application of two coats 
of high quality paint to match surrounding. 

479 
483 
484 

 

52 Floor 2, Bedroom 2, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Exterior Stop/Exterior 
Sash/Trough/Sill (#s 15) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

415 
416 
417 
418 
419 
420 
421 
422 
423 

 

53 Floor 2, Bedroom 2, Baseboard/Shoe Molding (Side All White) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. Shoe Molding – 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

407 
408  

54 
Floor 2, Bedroom 2, Entry Door, Casing/Header/Jamb/Stop/Door 
(Side C/D) – Abatement – Remove and replace door 
components, casing-to-casing, paint to match surrounding. 

305 
306 
424 
425 
426 
427 
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55 Floor 2, Bedroom 2, Closet Door, 
Casing/Header/Jamb/Stop/Door (Side A/C) – Abatement – 
Remove and replace door components, casing-to-casing, paint 
to match surrounding. 

428 
429 
430 
431 
443 
444 

 

56 Floor 2, Bedroom 2 Closet, Shelf Support (Side B/D Beige) 
/Baseboard/Shoe Molding (Side All Beige)/Shelf (Side A) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. Shelf – Interim – Paint 
film stabilization followed by the installation of a wear resistant 
material or remove and replace component. Shoe Molding – 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

437 
438 
441 
442 

 

57 Floor 2, Bedroom 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Exterior Stop/Exterior 
Sash/Trough/Sill (#s 20) – Abatement - Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal. Sill – 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

370 
371 
372 
373 
374 
375 
376 
377 
378 
379 

 

58 Floor 2, Bedroom 1, Ceiling/Baseboard/Shoe Molding (Side All 
White)/Wall (Side D)/Window, Casing/Header (#s20) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. Shoe Molding – Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

360 
361 
363 
364 
370 

 

59 Floor 2, Bedroom 1, Entry Door, Stop (Side C White) – 
Abatement – Remove and replace Stop, followed by the 
application of two coats of high-quality appropriate paint to 
components. 

382  

60 Floor 2, Bedroom 1, Closet Door, 
Casing/Header/Jamb/Stop/Door (Side B/D) – Abatement – 
Remove and replace door components, casing-to-casing, paint 
to match surrounding. 

384 
385 
386 
387 
399 
400 

 

61 Floor 2, Bedroom 1 Closet, Shelf Support (Side A/C White) 
/Baseboard/Shoe Molding (Side All White) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. Shoe Molding – Abatement – Remove 
and replace component followed by the application of two coats 
of high quality paint to match surrounding. 

393 
397 
398 

 

62 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 

HH  
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the manufacturer’s instructions for placement and mounting 
height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

63 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

    

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

64 Exterior House, Soil, (Side C) - Install 6-inches of mulch to cover 
Bare Soil along Side within the drip-line of the house. 

S-2 
 

65 Exterior, Upper Wall/Upper Trim/Lower Trim/Mid Wall 
Trim/Cedar Shake (Side All) - Interim – PERMANENT SIDING-
VINYL - Full cover house and ALL attached structures. 
Notes: Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices.     

• Include all exterior coil work not covered in “soffit /fascia spec” 

items.     

• Leave no original bare or painted wood on the exterior.  Wrap 

all with pre-colored metal. 

• All metal edges are to be caulked/sealed inside and outside 

with silicone to enclose any lead hazard. 

• Prepare all surfaces for new siding, including any repair work 

to existing siding to facilitate new vinyl covering. 

Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) or 
equivalent. Siding panels to be no less than .042” thickness. 

487 
488 
490 
492 
494 
514 
544 
545 
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Contractor to install house numbers and reinstall all pre-existing 
attachments. All work will be done according to manufactures 
instructions and to Code. 

66 Exterior, Eave/Soffit/Fascia/Truss Ends (Side All)/Front Entry, 
Overhang Ceiling/Overhang Upper Beam/Overhang Support 
(Side A)/Side Entry Door, Casing/Header/Overhang 
Ceiling/Overhang Support (Side D)/Windows, Casing/Header/Sill 
(#s 1-4/9/10/15-20/25) - Interim – PERMANENT 
SOFFIT/FASCIA/METAL COIL WORK - Entire (complete cover) 
House and ALL attached structures. 

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use Lead 

RRP practices.  

• Any exterior door or window trim, (including basement window 

jambs & trim) not covered in separate specifications.  

• All house overhang soffit, overhang supports including gable 

braces, and fascia. 

All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum coil 
trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line item is 
completed. 

495 
496 
497 
498 
499 
500 
515 
517 
518 
524 
525 
529 
530 
531 
533 
537 
539 

 
67 
 

 

Exterior, Coal Door Frame (Side D White) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

520 

 
68 Exterior, Exterior Garage, Overhead Door Frame, Upper Wall 

(Side A White) - Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

547 
549 

 
69 Exterior, Detached Debris Door, Other Debris (Side B White) – 

Dispose of Debrise. 
550 
551  

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 
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 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 
 
 

BID SUMMARY (716 23rd Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, line 
items associated with the alternate will be deducted from the total alternate cost.   
LINE ITEM  PRICE 

    
Alt 1 

Exterior, Upper Wall/Upper Trim/Lower Trim/Mid Wall 
Trim/Cedar Shake (Side All) - Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

487 
488 
490 
492 
494 
514 
544 
545 $ 

Alt 2 

Exterior, Eave/Soffit/Fascia/Truss Ends (Side All)/Front 
Entry, Overhang Ceiling/Overhang Upper Beam/Overhang 
Support (Side A)/Side Entry Door, Casing/Header/Overhang 
Ceiling/Overhang Support (Side D)/Windows, 
Casing/Header/Sill (#s 1-4/9/10/15-20/25) - Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

495 
496 
497 
498 
499 
500 
515 
517 
518 
524 
525 
529 
530 
531 
533 
537 
539  

Alt 3    
Alt 4    
Alt 5    
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Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

4 Entry Door Wall Concrete D Deteriorated Green Cracking Basement Garage Positive 10.8 0.3 11.1 mg/cm2 11/6/2024 12:43:52

15 Entry Door Frame Wood B Deteriorated Grey Cracking Basement Room 3 Positive 1.9 0.3 2.2 mg/cm2 11/6/2024 12:49:25

16 Entry Door Jamb Wood B Deteriorated Grey Friction Basement Room 3 Positive 1.2 0.2 1.4 mg/cm2 11/6/2024 12:50:10

17 Entry Door Stop Wood B Deteriorated White Impact Basement Room 3 Positive 3.4 0.3 3.7 mg/cm2 11/6/2024 12:50:34

18 Entry Door Wood B Deteriorated Grey Friction/Impact Basement Room 3 Positive 3.2 0.3 3.5 mg/cm2 11/6/2024 12:51:06

19 Shelf Frame Wood C Deteriorated Grey Cracking Basement Room 3 Positive 4.7 0.3 5 mg/cm2 11/6/2024 12:51:35

20 Shelf Support Wood C Deteriorated Grey Cracking Basement Room 3 Positive 4.3 0.3 4.6 mg/cm2 11/6/2024 12:52:13

21 Shelf Wood C Deteriorated Grey Friction Basement Room 3 Positive 3.8 0.3 4.1 mg/cm2 11/6/2024 12:52:48

32 Window Upper Sash Wood 23 Deteriorated Grey Friction Basement Room 2 Positive 3.2 0.3 3.5 mg/cm2 11/6/2024 12:58:54

35 To Room 3 Door Wood D Deteriorated White Friction/Impact Basement Room 2 Positive 1.9 0.3 2.2 mg/cm2 11/6/2024 13:00:27

36 Support Post Wood 2 Deteriorated Beige Cracking Basement Room 2 Positive 3.4 0.3 3.7 mg/cm2 11/6/2024 13:01:05

40 Upper Beam Wood A Deteriorated Beige Cracking Basement Room 2 Positive 4.6 0.3 4.9 mg/cm2 11/6/2024 13:03:10

41 Upper Beam Wood A Deteriorated Grey Cracking Basement Room 2 Positive 2.5 0.3 2.8 mg/cm2 11/6/2024 13:03:27

42 Laundry Basket Frame Wood D Deteriorated Grey Cracking Basement Room 2 Positive 1 0.2 1.2 mg/cm2 11/6/2024 13:04:01

43 Laundry Basket Door Wood D Deteriorated Grey Friction/Impact Basement Room 2 Positive 1.3 0.2 1.5 mg/cm2 11/6/2024 13:04:26

57 Window Sash Wood 21 Deteriorated Grey Friction/Impact Basement Room 1 Positive 3.7 0.3 4 mg/cm2 11/6/2024 13:11:49

58 Window Frame Wood 22 Deteriorated White Friction Basement Room 1 Positive 1.8 0.3 2.1 mg/cm2 11/6/2024 13:12:33

59 Window Sash Wood 22 Deteriorated White Friction/Impact Basement Room 1 Positive 2.9 0.3 3.2 mg/cm2 11/6/2024 13:12:47

65 Support Post Wood 1 Deteriorated White Cracking Basement Room 1 Positive 2.5 0.3 2.8 mg/cm2 11/6/2024 13:15:21

83 Window Frame Wood 24 Deteriorated White Friction Basement Basement Stairway Positive 2.9 0.3 3.2 mg/cm2 11/6/2024 13:26:01

84 Window Sash Wood 24 Deteriorated White Friction/Impact Basement Basement Stairway Positive 2.9 0.3 3.2 mg/cm2 11/6/2024 13:26:17

85 To Side Entry Door Casing/Header Wood C Deteriorated Grey Cracking Basement Basement Stairway Positive 1.7 0.3 2 mg/cm2 11/6/2024 13:27:16

86 To Side Entry Door Jamb Wood C Deteriorated White Friction Basement Basement Stairway Positive 11.1 0.3 11.4 mg/cm2 11/6/2024 13:27:38

88 Stair Tread Wood All Deteriorated Grey Friction Basement Basement Stairway Positive 2.9 0.3 3.2 mg/cm2 11/6/2024 13:28:29

89 Stair Riser Wood C Deteriorated Grey Impact Basement Basement Stairway Positive 7.9 0.3 8.2 mg/cm2 11/6/2024 13:28:46

91 Stair Railing Wood B Deteriorated Grey Friction Basement Basement Stairway Positive 1.9 0.3 2.2 mg/cm2 11/6/2024 13:29:32

92 Stair Support Post Wood B Deteriorated Grey Cracking Basement Basement Stairway Positive 2.8 0.3 3.1 mg/cm2 11/6/2024 13:29:50

93 Wall Plaster A Deteriorated White Cracking 1 Side Entry Positive 2.8 0.3 3.1 mg/cm2 11/6/2024 13:33:22

100 Wainscoting Wood A/C Deteriorated White Cracking 1 Side Entry Positive 1.9 0.3 2.2 mg/cm2 11/6/2024 13:36:37

101 Chair Rail Wood A/C Deteriorated White Cracking 1 Side Entry Positive 3.3 0.3 3.6 mg/cm2 11/6/2024 13:36:54

102 Corner Guard Wood A Deteriorated White Cracking 1 Side Entry Positive 8.2 0.3 8.5 mg/cm2 11/6/2024 13:37:18

105 Entry Door Casing/Header Wood D Deteriorated White Cracking 1 Side Entry Positive 9.3 0.3 9.6 mg/cm2 11/6/2024 13:38:57

111 To Bathroom 1 Door Wood B Deteriorated White Friction/Impact 1 Side Entry Positive 3.7 0.3 4 mg/cm2 11/6/2024 13:41:47

112 To Kitchen Door Casing/Header Wood C Deteriorated White Cracking 1 Side Entry Positive 4.5 0.3 4.8 mg/cm2 11/6/2024 13:42:15

113 To Kitchen Door Jamb Wood C Deteriorated White Friction 1 Side Entry Positive 5.7 0.3 6 mg/cm2 11/6/2024 13:42:29

114 To Kitchen Door Stop Wood C Deteriorated White Impact 1 Side Entry Positive 1 0.2 1.2 mg/cm2 11/6/2024 13:42:43

116 Stair Riser Wood B Deteriorated White Impact 1 Side Entry Positive 1.5 0.3 1.8 mg/cm2 11/6/2024 13:44:25

122 Lower Wall Plaster B Deteriorated Grey Cracking 1 Bathroom 1 Positive 8.2 0.3 8.5 mg/cm2 11/6/2024 13:48:17

125 Ceiling Plaster All Deteriorated White Cracking 1 Bathroom 1 Positive 6 0.3 6.3 mg/cm2 11/6/2024 13:49:09

131 Entry Door Jamb Wood D Deteriorated White Friction 1 Bathroom 1 Positive 4.3 0.3 4.6 mg/cm2 11/6/2024 13:51:12

133 Entry Door Wood D Deteriorated White Friction/Impact 1 Bathroom 1 Positive 3.6 0.3 3.9 mg/cm2 11/6/2024 13:51:57

148 Window Upper Sash Wood 9/10 Deteriorated White Friction 1 Kitchen Positive 5.4 0.3 5.7 mg/cm2 11/6/2024 13:59:22

149 Window Lower Sash Wood 9/10 Deteriorated White Friction/Impact 1 Kitchen Positive 7.1 0.3 7.4 mg/cm2 11/6/2024 13:59:36

150 Window Inside Stop Wood 9/10 Deteriorated White Friction 1 Kitchen Positive 6.9 0.3 7.2 mg/cm2 11/6/2024 13:59:51

151 Window Sill Wood 9/10 Deteriorated White Cracking 1 Kitchen Positive 7.8 0.3 8.1 mg/cm2 11/6/2024 14:00:05

152 Window Middle Stop Wood 9/10 Deteriorated White Friction 1 Kitchen Positive 17.4 0.6 18 mg/cm2 11/6/2024 14:00:33

153 Window Jamb/Slide Wood 9/10 Deteriorated White Friction 1 Kitchen Positive 18.3 0.6 18.9 mg/cm2 11/6/2024 14:00:46

155 Window Exterior Stop Wood 9/10 Deteriorated White Cracking 1 Kitchen Positive 22.9 0.6 23.5 mg/cm2 11/6/2024 14:01:13

156 Window Exterior Sash Wood 9/10 Deteriorated White Friction/Impact 1 Kitchen Positive 5.8 0.3 6.1 mg/cm2 11/6/2024 14:01:40

157 To Side Entry Door Casing/Header Wood A Deteriorated Grey Cracking 1 Kitchen Positive 4.8 0.3 5.1 mg/cm2 11/6/2024 14:03:58

160 Cabinet Face Wood All Deteriorated Grey Impact 1 Kitchen Positive 7.1 0.5 7.6 mg/cm2 11/6/2024 14:05:06

161 Cabinet Door Wood All Deteriorated Grey Friction/Impact 1 Kitchen Positive 5.1 0.3 5.4 mg/cm2 11/6/2024 14:05:31

162 Cabinet Drawer Wood All Deteriorated Grey Friction/Impact 1 Kitchen Positive 4.8 0.3 5.1 mg/cm2 11/6/2024 14:05:49

164 Cabinet Interior Wood All Deteriorated White Cracking 1 Kitchen Positive 5.5 0.3 5.8 mg/cm2 11/6/2024 14:06:45

165 Cabinet Interior Plaster A/C/D Deteriorated White Cracking 1 Kitchen Positive 7.9 0.3 8.2 mg/cm2 11/6/2024 14:07:01

167 Cabinet Shelf Wood All Deteriorated Grey Friction 1 Kitchen Positive 5.8 0.3 6.1 mg/cm2 11/6/2024 14:07:58

716 23rd Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

716 23rd Street - Positive XRF Results

192 Wall Plaster A Deteriorated Beige Cracking 1 Living Room Positive 3.3 0.3 3.6 mg/cm2 11/6/2024 14:20:56

193 Wall Plaster B Deteriorated Beige Cracking 1 Living Room Positive 3.2 0.3 3.5 mg/cm2 11/6/2024 14:21:19

194 Wall Plaster C Deteriorated Beige Cracking 1 Living Room Positive 3.1 0.3 3.4 mg/cm2 11/6/2024 14:21:37

195 Wall Plaster D Deteriorated Beige Cracking 1 Living Room Positive 5.5 0.3 5.8 mg/cm2 11/6/2024 14:22:17

200 Shoe Molding Wood All Deteriorated White Impact 1 Living Room Positive 0.8 0.2 1 mg/cm2 11/6/2024 14:24:00

206 Window Middle Stop Wood 1-3 Deteriorated Stain Friction 1 Living Room Positive 19.3 0.6 19.9 mg/cm2 11/6/2024 14:26:08

207 Window Jamb/Slide Wood 1-3 Deteriorated White Friction 1 Living Room Positive 15.1 0.3 15.4 mg/cm2 11/6/2024 14:26:22

208 Window Trough Wood 1-3 Deteriorated White Impact 1 Living Room Positive 19.4 0.6 20 mg/cm2 11/6/2024 14:26:36

209 Window Exterior Stop Wood 1-3 Deteriorated White Cracking 1 Living Room Positive 18.9 0.6 19.5 mg/cm2 11/6/2024 14:26:52

210 Window Exterior Sash Wood 1-3 Deteriorated White Friction/Impact 1 Living Room Positive 1.3 0.2 1.5 mg/cm2 11/6/2024 14:27:11

218 Vent Cover Metal C Deteriorated Beige Cracking 1 Living Room Positive 1.7 0.3 2 mg/cm2 11/6/2024 14:31:47

227 Shoe Molding Wood A/B/D Deteriorated White Impact 1 Foyer Positive 0.9 0.2 1.1 mg/cm2 11/6/2024 14:36:06

243 Closet Door Jamb Wood C Deteriorated White Friction 1 Foyer Positive 3.6 0.3 3.9 mg/cm2 11/6/2024 14:43:52

244 Closet Door Stop Wood C Deteriorated White Impact 1 Foyer Positive 5.3 0.3 5.6 mg/cm2 11/6/2024 14:44:05

256 Shoe Molding Wood B/C/D Deteriorated White Impact 1 Foyer Closet Positive 1.7 0.3 2 mg/cm2 11/6/2024 14:47:41

258 Closet Door Wood A Deteriorated White Friction/Impact 1 Foyer Closet Positive 5.3 0.3 5.6 mg/cm2 11/6/2024 14:48:44

264 Wall Plaster B Deteriorated Beige Cracking 2 2nd Floor Stairway Positive 4.1 0.3 4.4 mg/cm2 11/6/2024 14:57:51

265 Wall Plaster C Deteriorated White Cracking 2 2nd Floor Stairway Positive 3.6 0.3 3.9 mg/cm2 11/6/2024 14:58:10

275 Shoe Molding Wood C/D Deteriorated White Impact 2 2nd Floor Stairway Positive 1.7 0.3 2 mg/cm2 11/6/2024 15:02:25

276 Window Casing/Header Wood 19 Deteriorated White Cracking 2 2nd Floor Stairway Positive 4.4 0.3 4.7 mg/cm2 11/6/2024 15:03:06

277 Window Upper Sash Wood 19 Deteriorated White Friction 2 2nd Floor Stairway Positive 3.7 0.3 4 mg/cm2 11/6/2024 15:03:19

278 Window Lower Sash Wood 19 Deteriorated White Friction/Impact 2 2nd Floor Stairway Positive 2.1 0.3 2.4 mg/cm2 11/6/2024 15:03:33

279 Window Inside Stop Wood 19 Deteriorated White Friction 2 2nd Floor Stairway Positive 3.8 0.3 4.1 mg/cm2 11/6/2024 15:03:46

280 Window Sill Wood 19 Deteriorated White Chewable 2 2nd Floor Stairway Positive 3.8 0.3 4.1 mg/cm2 11/6/2024 15:04:02

281 Window Middle Stop Wood 19 Deteriorated White Friction 2 2nd Floor Stairway Positive 9.8 0.5 10.3 mg/cm2 11/6/2024 15:04:26

282 Window Jamb/Slide Wood 19 Deteriorated White Friction 2 2nd Floor Stairway Positive 17.6 0.6 18.2 mg/cm2 11/6/2024 15:04:40

283 Window Trough Wood 19 Deteriorated White Impact 2 2nd Floor Stairway Positive 17.8 0.3 18.1 mg/cm2 11/6/2024 15:04:53

284 Window Exterior Stop Wood 19 Deteriorated White Cracking 2 2nd Floor Stairway Positive 17.7 0.6 18.3 mg/cm2 11/6/2024 15:05:07

285 Window Exterior Sash Wood 19 Deteriorated White Friction/Impact 2 2nd Floor Stairway Positive 1 0.2 1.2 mg/cm2 11/6/2024 15:05:23

287 Stair Riser Wood All Deteriorated White Impact 2 2nd Floor Stairway Positive 3.5 0.3 3.8 mg/cm2 11/6/2024 15:06:16

288 Stair Stringer Wood All Deteriorated White Cracking 2 2nd Floor Stairway Positive 2 0.3 2.3 mg/cm2 11/6/2024 15:06:34

291 Wall Plaster A Deteriorated Beige Cracking 2 2nd Floor Hallway Positive 2.7 0.3 3 mg/cm2 11/6/2024 15:10:00

294 Wall Plaster D Deteriorated Beige Cracking 2 2nd Floor Hallway Positive 1.2 0.2 1.4 mg/cm2 11/6/2024 15:10:56

295 Ceiling Plaster All Deteriorated White Cracking 2 2nd Floor Hallway Positive 1.3 0.2 1.5 mg/cm2 11/6/2024 15:11:26

305 To Bedroom 2 Door Casing/Header Wood B Deteriorated White Cracking 2 2nd Floor Hallway Positive 4.1 0.3 4.4 mg/cm2 11/6/2024 15:16:06

306 To Bedroom 2 Door Wood B Deteriorated White Friction/Impact 2 2nd Floor Hallway Positive 3.1 0.3 3.4 mg/cm2 11/6/2024 15:16:39

307 To Bedroom 3 Door Casing/Header Wood B Deteriorated White Cracking 2 2nd Floor Hallway Positive 4 0.3 4.3 mg/cm2 11/6/2024 15:17:12

308 To Bedroom 3 Door Wood B Deteriorated White Friction/Impact 2 2nd Floor Hallway Positive 4.1 0.3 4.4 mg/cm2 11/6/2024 15:17:26

311 Cabinet 1 Door Casing/Header Wood D Deteriorated White Cracking 2 2nd Floor Hallway Positive 4.3 0.3 4.6 mg/cm2 11/6/2024 15:19:29

312 Cabinet 1 Door Jamb Wood D Deteriorated Beige Friction 2 2nd Floor Hallway Positive 6.6 0.5 7.1 mg/cm2 11/6/2024 15:19:46

313 Cabinet 1 Door Stop Wood D Deteriorated Beige Impact 2 2nd Floor Hallway Positive 3.8 0.3 4.1 mg/cm2 11/6/2024 15:20:00

314 Cabinet 1 Door Wood D Deteriorated Beige Friction/Impact 2 2nd Floor Hallway Positive 4.7 0.3 5 mg/cm2 11/6/2024 15:20:16

315 Cabinet 1 Door Sill Wood D Deteriorated Beige Friction 2 2nd Floor Hallway Positive 2.8 0.3 3.1 mg/cm2 11/6/2024 15:21:05

320 Cabinet 1 Interior Door Wood D Deteriorated Beige Friction/Impact 2 2nd Floor Hallway Positive 6.3 0.3 6.6 mg/cm2 11/6/2024 15:26:49

321 Wall Drawer Casing Wood A Deteriorated White Cracking 2 2nd Floor Hallway Positive 3.1 0.3 3.4 mg/cm2 11/6/2024 15:27:55

322 Wall Drawer Wood A Deteriorated White Friction/Impact 2 2nd Floor Hallway Positive 4.2 0.3 4.5 mg/cm2 11/6/2024 15:28:08

325 Cabinet 2 Outer Shelf Wood A Deteriorated White Friction 2 2nd Floor Hallway Positive 3.4 0.3 3.7 mg/cm2 11/6/2024 15:29:19

326 Cabinet 2 Outer Shelf Trim Wood A Deteriorated White Cracking 2 2nd Floor Hallway Positive 3.8 0.3 4.1 mg/cm2 11/6/2024 15:29:33

327 Cabinet 2 Interior Wood All Deteriorated Beige Cracking 2 2nd Floor Hallway Positive 3.8 0.3 4.1 mg/cm2 11/6/2024 15:30:09

330 Cabinet 2 Bottom Wood All Deteriorated Beige Friction 2 2nd Floor Hallway Positive 4.3 0.3 4.6 mg/cm2 11/6/2024 15:31:12

331 Cabinet 2 Lower Trim Wood All Deteriorated Beige Cracking 2 2nd Floor Hallway Positive 3.4 0.3 3.7 mg/cm2 11/6/2024 15:31:38

334 Wall Plaster B Deteriorated Blue Cracking 2 Bathroom 2 Positive 4.7 0.3 5 mg/cm2 11/6/2024 15:33:38

341 Window Casing/Header Wood 18 Deteriorated White Cracking 2 Bathroom 2 Positive 4.4 0.3 4.7 mg/cm2 11/6/2024 15:36:49

342 Window Upper Sash Wood 18 Deteriorated White Friction 2 Bathroom 2 Positive 5.4 0.3 5.7 mg/cm2 11/6/2024 15:37:03

343 Window Lower Sash Wood 18 Deteriorated White Friction/Impact 2 Bathroom 2 Positive 4 0.3 4.3 mg/cm2 11/6/2024 15:37:17

344 Window Inside Stop Wood 18 Deteriorated White Friction 2 Bathroom 2 Positive 4.2 0.3 4.5 mg/cm2 11/6/2024 15:37:29
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345 Window Sill Wood 18 Deteriorated White Chewable 2 Bathroom 2 Positive 4.7 0.3 5 mg/cm2 11/6/2024 15:37:43

346 Window Middle Stop Wood 18 Deteriorated Blue Friction 2 Bathroom 2 Positive 11.4 0.5 11.9 mg/cm2 11/6/2024 15:37:56

347 Window Jamb/Slide Wood 18 Deteriorated Blue Friction 2 Bathroom 2 Positive 15.1 0.6 15.7 mg/cm2 11/6/2024 15:38:09

349 Window Exterior Stop Wood 18 Deteriorated Blue Cracking 2 Bathroom 2 Positive 15.7 0.6 16.3 mg/cm2 11/6/2024 15:38:37

350 Window Exterior Sash Wood 18 Deteriorated Blue Friction/Impact 2 Bathroom 2 Positive 1.3 0.2 1.5 mg/cm2 11/6/2024 15:39:08

360 Wall Plaster D Deteriorated White Cracking 2 Bedroom 1 Positive 1 0.2 1.2 mg/cm2 11/6/2024 15:45:01

361 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 1 Positive 1.7 0.3 2 mg/cm2 11/6/2024 15:45:35

363 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 1 Positive 3.4 0.3 3.7 mg/cm2 11/6/2024 15:46:12

364 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 1 Positive 1.5 0.3 1.8 mg/cm2 11/6/2024 15:46:30

370 Window Casing/Header Wood 20 Deteriorated White Cracking 2 Bedroom 1 Positive 5.1 0.3 5.4 mg/cm2 11/6/2024 15:49:32

371 Window Upper Sash Wood 20 Deteriorated Brown Friction 2 Bedroom 1 Positive 2 0.3 2.3 mg/cm2 11/6/2024 15:49:55

372 Window Lower Sash Wood 20 Deteriorated White Friction/Impact 2 Bedroom 1 Positive 3.5 0.3 3.8 mg/cm2 11/6/2024 15:50:09

373 Window Inside Stop Wood 20 Deteriorated White Friction 2 Bedroom 1 Positive 5.3 0.3 5.6 mg/cm2 11/6/2024 15:50:21

374 Window Sill Wood 20 Deteriorated White Chewable 2 Bedroom 1 Positive 4.8 0.3 5.1 mg/cm2 11/6/2024 15:50:36

375 Window Middle Stop Wood 20 Deteriorated White Friction 2 Bedroom 1 Positive 17.5 0.6 18.1 mg/cm2 11/6/2024 15:50:55

376 Window Jamb/Slide Wood 20 Deteriorated White Friction 2 Bedroom 1 Positive 14.5 0.3 14.8 mg/cm2 11/6/2024 15:51:09

377 Window Trough Wood 20 Deteriorated White Impact 2 Bedroom 1 Positive 18.4 0.6 19 mg/cm2 11/6/2024 15:51:23

378 Window Exterior Stop Wood 20 Deteriorated White Cracking 2 Bedroom 1 Positive 13.9 0.3 14.2 mg/cm2 11/6/2024 15:51:36

379 Window Exterior Sash Wood 20 Deteriorated White Friction/Impact 2 Bedroom 1 Positive 4.5 0.3 4.8 mg/cm2 11/6/2024 15:51:52

382 Entry Door Stop Wood C Deteriorated White Impact 2 Bedroom 1 Positive 6.5 0.3 6.8 mg/cm2 11/6/2024 15:53:09

384 Closet Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 1 Positive 6.8 0.3 7.1 mg/cm2 11/6/2024 15:53:44

385 Closet Door Jamb Wood B Deteriorated Beige Friction 2 Bedroom 1 Positive 7 0.3 7.3 mg/cm2 11/6/2024 15:53:58

386 Closet Door Stop Wood B Deteriorated Beige Impact 2 Bedroom 1 Positive 4.3 0.3 4.6 mg/cm2 11/6/2024 15:54:12

387 Closet Door Wood B Deteriorated White Friction/Impact 2 Bedroom 1 Positive 4.2 0.3 4.5 mg/cm2 11/6/2024 15:54:26

393 Shelf Support Wood A/C Deteriorated White Cracking 2 Bedroom 1 Closet Positive 3.2 0.3 3.5 mg/cm2 11/6/2024 15:59:18

397 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 1 Closet Positive 4.1 0.3 4.4 mg/cm2 11/6/2024 16:00:47

398 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 1 Closet Positive 3.6 0.3 3.9 mg/cm2 11/6/2024 16:01:00

399 Closet Door Casing Wood D Deteriorated White Cracking 2 Bedroom 1 Positive 5.2 0.3 5.5 mg/cm2 11/6/2024 16:01:19

400 Closet Door Wood D Deteriorated White Friction/Impact 2 Bedroom 1 Positive 4 0.3 4.3 mg/cm2 11/6/2024 16:01:38

407 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 2 Positive 1.9 0.3 2.2 mg/cm2 11/6/2024 16:05:36

408 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 2 Positive 2.7 0.3 3 mg/cm2 11/6/2024 16:05:48

415 Window Upper Sash Wood 15 Deteriorated White Friction 2 Bedroom 2 Positive 3.1 0.3 3.4 mg/cm2 11/6/2024 16:09:58

416 Window Lower Sash Wood 15 Deteriorated White Friction/Impact 2 Bedroom 2 Positive 3 0.3 3.3 mg/cm2 11/6/2024 16:10:13

417 Window Inside Stop Wood 15 Deteriorated White Friction 2 Bedroom 2 Positive 4.4 0.3 4.7 mg/cm2 11/6/2024 16:10:32

418 Window Sill Wood 15 Deteriorated White Chewable 2 Bedroom 2 Positive 4.2 0.3 4.5 mg/cm2 11/6/2024 16:10:54

419 Window Middle Stop Wood 15 Deteriorated White Friction 2 Bedroom 2 Positive 17.5 0.6 18.1 mg/cm2 11/6/2024 16:11:15

420 Window Jamb/Slide Wood 15 Deteriorated White Friction 2 Bedroom 2 Positive 14.3 0.6 14.9 mg/cm2 11/6/2024 16:11:29

421 Window Trough Wood 15 Deteriorated White Impact 2 Bedroom 2 Positive 15 0.6 15.6 mg/cm2 11/6/2024 16:11:43

422 Window Exterior Stop Wood 15 Deteriorated White Cracking 2 Bedroom 2 Positive 22 0.6 22.6 mg/cm2 11/6/2024 16:11:56

423 Window Exterior Sash Wood 15 Deteriorated White Friction/Impact 2 Bedroom 2 Positive 3.8 0.3 4.1 mg/cm2 11/6/2024 16:12:10

424 Entry Door Casing/Header Wood D Deteriorated White Cracking 2 Bedroom 2 Positive 3.1 0.3 3.4 mg/cm2 11/6/2024 16:13:57

425 Entry Door Jamb Wood D Deteriorated White Friction 2 Bedroom 2 Positive 2.8 0.3 3.1 mg/cm2 11/6/2024 16:14:11

426 Entry Door Stop Wood D Deteriorated White Impact 2 Bedroom 2 Positive 3.8 0.3 4.1 mg/cm2 11/6/2024 16:14:25

427 Entry Door Wood D Deteriorated White Friction/Impact 2 Bedroom 2 Positive 2.5 0.3 2.8 mg/cm2 11/6/2024 16:14:45

428 Closet Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 2 Positive 3.5 0.3 3.8 mg/cm2 11/6/2024 16:15:24

429 Closet Door Jamb Wood A Deteriorated Beige Friction 2 Bedroom 2 Positive 2.8 0.3 3.1 mg/cm2 11/6/2024 16:15:45

430 Closet Door Stop Wood A Deteriorated Beige Impact 2 Bedroom 2 Positive 4.2 0.3 4.5 mg/cm2 11/6/2024 16:15:57

431 Closet Door Wood A Deteriorated White Friction/Impact 2 Bedroom 2 Positive 2.8 0.3 3.1 mg/cm2 11/6/2024 16:16:12

437 Shelf Support Wood B/D Deteriorated Beige Cracking 2 Bedroom 2 Closet Positive 3.6 0.3 3.9 mg/cm2 11/6/2024 16:19:04

438 Shelf Wood A Deteriorated Beige Friction 2 Bedroom 2 Closet Positive 5.2 0.3 5.5 mg/cm2 11/6/2024 16:19:18

441 Baseboard Wood All Deteriorated Beige Cracking 2 Bedroom 2 Closet Positive 3.8 0.3 4.1 mg/cm2 11/6/2024 16:20:36

442 Shoe Molding Wood All Deteriorated Beige Impact 2 Bedroom 2 Closet Positive 3.5 0.3 3.8 mg/cm2 11/6/2024 16:20:50

443 Closet Door Casing/Header Wood C Deteriorated Beige Cracking 2 Bedroom 2 Closet Positive 3.7 0.3 4 mg/cm2 11/6/2024 16:21:24

444 Closet Door Wood C Deteriorated Beige Friction/Impact 2 Bedroom 2 Closet Positive 2.8 0.3 3.1 mg/cm2 11/6/2024 16:21:38

449 Wall Plaster B Deteriorated White Cracking 2 Bedroom 3 Positive 4.7 0.3 5 mg/cm2 11/6/2024 16:26:29

451 Wall Plaster D Deteriorated White Cracking 2 Bedroom 3 Positive 3.5 0.3 3.8 mg/cm2 11/6/2024 16:27:04
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454 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 3 Positive 4 0.3 4.3 mg/cm2 11/6/2024 16:28:10

455 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 3 Positive 1.6 0.3 1.9 mg/cm2 11/6/2024 16:28:23

457 Window Upper Sash Wood 16/17 Deteriorated White Friction 2 Bedroom 3 Positive 4.3 0.3 4.6 mg/cm2 11/6/2024 16:30:20

458 Window Lower Sash Wood 16/17 Deteriorated White Friction 2 Bedroom 3 Positive 3.2 0.3 3.5 mg/cm2 11/6/2024 16:30:35

459 Window Inside Stop Wood 16/17 Deteriorated White Friction/Impact 2 Bedroom 3 Positive 3.7 0.3 4 mg/cm2 11/6/2024 16:30:50

460 Window Sill Wood 16/17 Deteriorated White Chewable 2 Bedroom 3 Positive 3.9 0.3 4.2 mg/cm2 11/6/2024 16:31:02

461 Window Middle Stop Wood 16/17 Deteriorated White Friction 2 Bedroom 3 Positive 21 0.6 21.6 mg/cm2 11/6/2024 16:31:21

462 Window Jamb/Slide Wood 16/17 Deteriorated White Friction 2 Bedroom 3 Positive 16.6 0.6 17.2 mg/cm2 11/6/2024 16:31:36

463 Window Trough Wood 16/17 Deteriorated White Impact 2 Bedroom 3 Positive 13.7 0.3 14 mg/cm2 11/6/2024 16:31:49

464 Window Exterior Stop Wood 16/17 Deteriorated White Cracking 2 Bedroom 3 Positive 15.5 0.6 16.1 mg/cm2 11/6/2024 16:32:03

465 Window Exterior Sash Wood 16/17 Deteriorated White Friction/Impact 2 Bedroom 3 Positive 2.8 0.3 3.1 mg/cm2 11/6/2024 16:32:18

466 Entry Door Casing/Header Wood D Deteriorated White Cracking 2 Bedroom 3 Positive 4.4 0.3 4.7 mg/cm2 11/6/2024 16:33:04

467 Entry Door Jamb Wood D Deteriorated White Friction 2 Bedroom 3 Positive 4.6 0.3 4.9 mg/cm2 11/6/2024 16:33:21

468 Entry Door Stop Wood D Deteriorated White Impact 2 Bedroom 3 Positive 3.2 0.3 3.5 mg/cm2 11/6/2024 16:33:35

469 Entry Door Wood D Deteriorated White Friction/Impact 2 Bedroom 3 Positive 3.3 0.3 3.6 mg/cm2 11/6/2024 16:33:56

470 Closet Door Casing/Header Wood D Deteriorated White Cracking 2 Bedroom 3 Positive 3.2 0.3 3.5 mg/cm2 11/6/2024 16:34:38

471 Closet Door Jamb Wood D Deteriorated White Friction 2 Bedroom 3 Positive 4.9 0.3 5.2 mg/cm2 11/6/2024 16:34:52

472 Closet Door Stop Wood D Deteriorated White Impact 2 Bedroom 3 Positive 3.4 0.3 3.7 mg/cm2 11/6/2024 16:35:06

473 Closet Door Wood D Deteriorated White Friction/Impact 2 Bedroom 3 Positive 3.1 0.3 3.4 mg/cm2 11/6/2024 16:35:23

479 Shelf Support Wood A/C/D Deteriorated Beige Cracking 2 Bedroom 3 Closet Positive 4.6 0.3 4.9 mg/cm2 11/6/2024 16:39:32

483 Baseboard Wood All Deteriorated Beige Cracking 2 Bedroom 3 Closet Positive 4.2 0.3 4.5 mg/cm2 11/6/2024 16:40:58

484 Shoe Molding Wood All Deteriorated Beige Impact 2 Bedroom 3 Closet Positive 2.5 0.3 2.8 mg/cm2 11/6/2024 16:41:21

485 Closet Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 3 Closet Positive 2.5 0.3 2.8 mg/cm2 11/6/2024 16:41:48

486 Closet Door Wood B Deteriorated White Friction/Impact 2 Bedroom 3 Closet Positive 4.9 0.3 5.2 mg/cm2 11/6/2024 16:42:05

487 Upper Wall Wood A Deteriorated Grey Cracking Exterior Exterior Positive 23 0.6 23.6 mg/cm2 11/6/2024 17:02:49

488 Upper Wall Wood B Deteriorated Grey Cracking Exterior Exterior Positive 17.9 0.6 18.5 mg/cm2 11/6/2024 17:03:18

490 Upper Wall Wood C Deteriorated Grey Cracking Exterior Exterior Positive 13.5 0.6 14.1 mg/cm2 11/6/2024 17:04:31

492 Upper Wall Wood D Deteriorated Grey Cracking Exterior Exterior Positive 18.2 0.6 18.8 mg/cm2 11/6/2024 17:05:59

494 Upper Trim Wood All Deteriorated Grey Cracking Exterior Exterior Positive 21.2 0.6 21.8 mg/cm2 11/6/2024 17:07:24

495 Eave/Soffit Wood All Deteriorated Grey Cracking Exterior Exterior Positive 15.3 0.3 15.6 mg/cm2 11/6/2024 17:07:47

496 Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 16 0.3 16.3 mg/cm2 11/6/2024 17:08:11

497 Truss Ends Wood All Deteriorated Grey Cracking Exterior Exterior Positive 18.3 0.3 18.6 mg/cm2 11/6/2024 17:08:27

498 Front Entry Overhang Ceiling Wood A Deteriorated Grey Cracking Exterior Exterior Positive 17.3 0.6 17.9 mg/cm2 11/6/2024 17:09:24

499 Front Entry Overhang Upper Beam Wood A Deteriorated Grey Cracking Exterior Exterior Positive 27.4 0.6 28 mg/cm2 11/6/2024 17:09:39

500 Front Entry Overhang Support Wood A Deteriorated Grey Cracking Exterior Exterior Positive 17.8 0.3 18.1 mg/cm2 11/6/2024 17:09:57

514 Lower Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 15.3 0.3 15.6 mg/cm2 11/6/2024 17:16:11

515 Side Entry Door Casing/Header Wood D Deteriorated White Cracking Exterior Exterior Positive 9.3 0.3 9.6 mg/cm2 11/6/2024 17:16:48

517 Side Entry Door Overhang Ceiling Wood D Deteriorated Grey Cracking Exterior Exterior Positive 14.9 0.3 15.2 mg/cm2 11/6/2024 17:17:47

518 Side Entry Overhang Support Wood D Deteriorated Grey Cracking Exterior Exterior Positive 16.3 0.3 16.6 mg/cm2 11/6/2024 17:18:01

520 Coal Door Frame Wood D Deteriorated White Cracking Exterior Exterior Positive 2.9 0.3 3.2 mg/cm2 11/6/2024 17:20:04

524 Window Casing/Header Wood 10/19/20/25 Deteriorated White Cracking Exterior Exterior Positive 13.5 0.6 14.1 mg/cm2 11/6/2024 17:23:41

525 Window Sill Wood 10/19/20/25 Deteriorated White Cracking Exterior Exterior Positive 3.5 0.3 3.8 mg/cm2 11/6/2024 17:23:55

526 Window Frame Wood 24 Deteriorated White Cracking Exterior Exterior Positive 1.8 0.3 2.1 mg/cm2 11/6/2024 17:24:37

529 Window Casing/Header Wood 1-3/26 Deteriorated White Cracking Exterior Exterior Positive 23.9 0.6 24.5 mg/cm2 11/6/2024 17:27:05

530 Window Sill Wood 1-3/26 Deteriorated White Cracking Exterior Exterior Positive 21.1 0.6 21.7 mg/cm2 11/6/2024 17:27:20

531 Window Casing/Header Wood 4/15/16 Deteriorated White Cracking Exterior Exterior Positive 6.3 0.3 6.6 mg/cm2 11/6/2024 17:28:15

533 Window Sill Wood 4/15/16 Deteriorated White Cracking Exterior Exterior Positive 4.5 0.3 4.8 mg/cm2 11/6/2024 17:29:13

534 Window Frame Wood 22 Deteriorated White Cracking Exterior Exterior Positive 5.5 0.3 5.8 mg/cm2 11/6/2024 17:30:02

537 Window Casing/Header Wood 9/17/18 Deteriorated White Cracking Exterior Exterior Positive 3.8 0.3 4.1 mg/cm2 11/6/2024 17:32:07

539 Window Sill Wood 9/17/18 Deteriorated White Cracking Exterior Exterior Positive 3.5 0.3 3.8 mg/cm2 11/6/2024 17:33:42

540 Window Frame Wood 23 Deteriorated White Cracking Exterior Exterior Positive 8.3 0.3 8.6 mg/cm2 11/6/2024 17:34:19

544 Cedar Shake Wood All Deteriorated Grey Cracking Exterior Exterior Positive 7.4 0.3 7.7 mg/cm2 11/6/2024 17:39:53

545 Mid Wall Trim Wood All Deteriorated Grey Cracking Exterior Exterior Positive 16.1 0.3 16.4 mg/cm2 11/6/2024 17:40:18

547 Overhead Door Frame Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 4.3 0.3 4.6 mg/cm2 11/6/2024 17:45:19

549 Upper Wall Concrete A Deteriorated White Cracking Exterior Exterior Garage Positive 1.4 0.3 1.7 mg/cm2 11/6/2024 17:46:24

550 Detached Debris Door Wood B Deteriorated White Cracking Exterior Exterior Positive 13.7 0.5 14.2 mg/cm2 11/6/2024 18:02:07
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551 Other Debris Wood B Deteriorated White Cracking Exterior Exterior Positive 3.5 0.3 3.8 mg/cm2 11/6/2024 18:02:37
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