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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 115 
Property: 3418 Nebraska Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 03/06/2025 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

3418 Nebraska Street 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Rear Entry, Jamb/Stop/Door (Side C) - Abatement – 

Remove and replace Stop, Strip paint from Jamb, and Strip paint 
2 inches from all impact/friction surfaces on Door and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. 

22 
23 
24 

 

2 Basement, Foundation, (Side A) – Concrete Masonry Unit 
Foundation and Footing.               
Notes:   
Install footing (20”X8”) with two number five rebar placed 
horizontally. Build new CMU 8”x8”x16” block wall eliminating the 
shelf wall in this area. CMU cores to be grouted with 3,000 PSI 
core fill grout at 24” on center with a #5 rebar placed vertically. 
New block wall to tie into existing walls. Repair back concrete 
floor if applicable. Reinstall any fixtures that were on the original 
wall water, electrical, etc.  
 
This disclaimer shall not be construed as a warranty against 
future flooding or any resulting water damage to the newly 
constructed masonry foundation wall. 

HH  

3 Floor 1, Living Room 2, Windows, Middle 
Stop/Jamb/Slide/Exterior Stop/Exterior Sash/ Sill (#s 10-12) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill (# 10-12) – Abatement – 
Strip paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint. 

120 
121 
122 
124 
125 

 

4 Floor 1, Living Room 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 4/6/8) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

94 
95 
96 
97 
98 
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5 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash (#s 1-3) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

47 
48 
49 
50 

 

6 Floor 1, Dining Room, To Side Enclosed Porch Door, Stop (Side 
D White) - Abatement – Remove and replace Stop, paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint. 

45  

7 Floor 2, Bedroom 1, Windows, Upper Sash/Lower Sash/Middle 
Stop/Jamb/Slide/Exterior Stop/Exterior Sash (#s 23/33/34) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

191 
192 
195 
196 
198 
199 

 

8 Floor 2, Bedroom 1, Work Bench (Side D White) - Abatement –
Strip paint 2 inches from all impact/friction surfaces and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. 

200  

9 Floor 2, Bedroom 1, Entry Door, Jamb/Stop/Door (Side B White) 
- Abatement – Remove and replace Stop, Strip paint from Jamb, 
and Strip paint 2 inches from all impact/friction surfaces on Door 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

202 
203 
204 

 

10 Floor 2, Bedroom 1, Closet 1 Door, Jamb/Stop/Door (Side B 
White)/Door (Side D From Hallway) - Abatement – Remove and 
replace Stop, Strip paint from Jamb, and Strip paint 2 inches 
from all impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. Casing/Header (Side B/Side D From 
Hallway) - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

206 
207 
208 
354 
355 

 

11 Floor 2, Bedroom 1 Closet 1, Closet 1 Door, Casing/Header 
(Side D White) - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

209  

12 Floor 2, Bedroom 1, To Exterior Door, Door (Side D White) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
on Door and photograph for documentation / paint stabilization 
on the entire side of failing component followed by the 
application of two coats of high-quality appropriate paint. 

215  

13 Floor 2, Bedroom 2, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Exterior Stop/Exterior Sash/Sill (#s 

235 
236 
237 
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24-26) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill (# 24-
26) – Abatement – Strip paint from component and photograph 
for documentation followed by the application of two coats of 
high-quality appropriate paint. 

238 
239 
240 
242 
243 

14 Floor 2, Bedroom 2, Windows, Casing/Header (#s 24-26) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

234  

15 Floor 2, Bedroom 2, Wall/Baseboard (Side All) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

227 
228 
229 
230 
233 

 

16 Floor 2, Bedroom 2, Entry Door, Jamb/Stop/Door/Casing/Header 
(Side C White)/Door (Side A From Hallway) - Abatement – 
Remove and replace Stop, Strip paint from Jamb, and Strip paint 
2 inches from all impact/friction surfaces on Door and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. Casing/Header (Side C/Side A 
From Hallway) - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

244 
245 
246 
247 
356 
357 

 

17 Floor 2, Bedroom 3, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Exterior Stop/Exterior Sash/Sill (#s 
27-29) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill (# 27-
29) – Abatement – Strip paint from component and photograph 
for documentation followed by the application of two coats of 
high-quality appropriate paint. 

247 
258 
259 
261 
262 
264 
264 
266 

 

18 Floor 2, Bedroom 3, Windows, Casing/Header (#s 27-29) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

256  

19 Floor 2, Bedroom 3, Entry Door, Jamb/Stop/Door (Side A 
White)/Door (Side C From Hallway - Abatement – Remove and 
replace Stop, Strip paint from Jamb, and Strip paint 2 inches 
from all impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. Casing/Header (Side A/Side C From 
Hallway) - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

268 
269 
270 
358 
359 

 

20 Floor 2, Bedroom 3, Closet Door, Jamb/Stop/ (Side A 
White)/Casing/Header (Side C White From Closet) - Abatement 

272 
273 
274 
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– Remove and replace Stop, Strip paint from Jamb, and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. Casing/Header - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

21 Floor 2, Laundry Room, Entry Door, Jamb/Stop/Door (Side B 
White)/Door (Side D From Hallway) - Abatement – Remove and 
replace Stop, Strip paint from Jamb, and Strip paint 2 inches 
from all impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. Casing/Header (Side D From Hallway)  
- Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

288 
289 
290 
360 
361 

 

22 Floor 2, Bathroom 2, Wall (Side A/B)/Ceiling (Side All) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

291 
292 
295 

 

 

23 Floor 2, Bathroom 2, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Exterior Stop/Exterior Sash/Sill (#s 
32) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill (# 32) – Abatement – Strip 
paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint. 

299 
300 
301 
302 
303 
304 
306 
307 

 

24 Floor 2, Bathroom 2, Windows, Casing/Header (#s 32) - Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

298  

25 Floor 2, Bathroom 2, Entry Door, Door (Side B 
White)/Jamb/Stop/Door (Side D From Hallway) - Abatement – 
Remove and replace Stop, Strip paint from Jamb, and Strip paint 
2 inches from all impact/friction surfaces on Door and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. Casing/Header (Side B/Side D 
From Hallway)  - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

309 
364 
365 
366 
367 

 

26 Floor 2, Bathroom 2, Water Supply – Repair or replacement of 
the existing bathroom water supply system. Work may include 
but is not limited to: Repair or replacement of corroded or 
leaking pipes. Installation of new shut-off valves. Repair or 
replacement of faucets, showerheads, and other fixtures. 
Addressing any issues with water pressure or flow. Testing for 
leaks and ensuring proper system functionality upon completion. 

HH  
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27 Floor 2, Attic Stairway, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior 
Sash/Sill (#s 31) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill (# 30/31) 
– Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

322 
323 
324 
325 
326 
327 
328 
329 
330 
333 

 

28 Floor 2, Attic Stairway, Windows, Casing/Header (#s 
31)/Baseboard (Side C/D White) - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

321 
319  

29 Floor 2, Attic Stairway, Shoe Molding (Side C/D) - Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

320  

30 Floor 2, Attic Stairway, Windows, Casing/Header/Sash (#s 30) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

331 
332  

31 Floor 2, Attic Stairway, Entry Door, Jamb/Stop/Door (Side A 
White)Door (Side C From Hallway) - Abatement – Remove and 
replace Stop, Strip paint from Jamb, and Strip paint 2 inches 
from all impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. Casing/Header (Side A/Side C From 
Hallway)  - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

334 
335 
336 
337 
362 
363 

 

32 Floor 3, Attic Room 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 
35/36/38/39) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

341 
342 
343 
344 
345 

 

33 Floor 2, 2nd Floor Hallway, Wall (Side C White)/Baseboard (Side 
All) - Interim – Paint stabilization followed by the application of 
two coats of high-quality appropriate paint. 

349 
353  

34 Floor 2, 2nd Floor Hallway, Closet Door, Jamb/Stop (Side A 
Gray) - Abatement – Remove and replace Stop, Strip paint from 
Jamb, and photograph for documentation / paint stabilization on 
the entire side of failing component followed by the application of 
two coats of high-quality appropriate paint.  

369 
370  

35 Floor 1, Front Entry, Entry Door, Stop/Threshold (Side A 
White/Stain) - Abatement – Remove and replace Stop, Strip 
paint from Threshold, and photograph for documentation / paint 

388 
390  
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stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint.  

36 Floor 1, Side Enclosed Porch, Wall (Side C/D White)/Porch 
Column (Side D Gray)/Porch Upper Beam (Side  A/C/D Gray) - 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

436 
437 
442 
443 

 

37 Floor 1, Side Enclosed Porch, Windows, Sill (# 16-22 Gray) – 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

441  

38 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

39 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

40 Exterior House, Soil, (Side A) - Install 6-inches of mulch to cover 
Bare Soil along Side within the drip-line of the house. 

S-1 
 

41 Exterior, Entry Door, Door (Side A Blue) - Abatement – Strip 
paint 2 inches from all impact/friction surfaces on Door and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint.  

401 

 
42 Exterior, Windows, Frame/Sash (#s 41-45) – Abatement - 

Remove and replace Window Components.  Remove any 

411 
412 
415 
416  
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unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

419 
420 

43 Exterior, Windows, Sill (#s 16-22) Metal Coil Work -  
Cover Window Sill with pre-painted aluminum coil trim. Face 
nailing should be minimized. Leave no exterior exposed wood on 
window sill.  

431 
432 
433 

 
44 Exterior, Porch Column (Side D White) - Interim – Paint 

stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

429 

 

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

 

BID SUMMARY (3418 Nebraska Street) 
Base Bid 

Price 

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, line 
items associated with the alternate will be deducted from the total alternate cost.   
LINE ITEM  PRICE 
Alt 1   $ 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

22 Entry Door Jamb Wood C Deteriorated White Friction Basement Rear Entry Positive 16.6 0.3 16.9 mg/cm2 12/3/2024 11:41:09

23 Entry Door Stop Wood C Deteriorated White Impact Basement Rear Entry Positive 23.6 0.3 23.9 mg/cm2 12/3/2024 11:41:16

24 Entry Door Wood C Deteriorated White Friction/Impact Basement Rear Entry Positive 24.3 0.3 24.6 mg/cm2 12/3/2024 11:41:22

45 To Side Enclosed Porch Door Stop Wood D Deteriorated White Impact 1 Dining Room Positive 24.2 0.3 24.5 mg/cm2 12/3/2024 12:01:44

47 Window Middle Stop Wood 1-3 Deteriorated White Friction 1 Dining Room Positive 22.2 0.3 22.5 mg/cm2 12/3/2024 12:03:03

48 Window Jamb/Slide Wood 1-3 Deteriorated White Friction 1 Dining Room Positive 24.1 0.3 24.4 mg/cm2 12/3/2024 12:03:12

49 Window Trough Wood 1-3 Deteriorated White Impact 1 Dining Room Positive 24.4 0.3 24.7 mg/cm2 12/3/2024 12:03:18

50 Window Exterior Sash Wood 1-3 Deteriorated White Cracking 1 Dining Room Positive 22.5 0.3 22.8 mg/cm2 12/3/2024 12:03:27

94 Window Middle Stop Wood 4/6/8 Deteriorated White Friction 1 Living Room 1 Positive 19.6 0.3 19.9 mg/cm2 12/3/2024 12:23:48

95 Window Jamb/Slide Wood 4/6/8 Deteriorated White Friction 1 Living Room 1 Positive 22 0.3 22.3 mg/cm2 12/3/2024 12:23:56

96 Window Trough Metal 4/6/8 Deteriorated Black Impact 1 Living Room 1 Positive 2.2 0.2 2.4 mg/cm2 12/3/2024 12:24:05

97 Window Exterior Stop Wood 4/6/8 Deteriorated White Cracking 1 Living Room 1 Positive 18.9 0.3 19.2 mg/cm2 12/3/2024 12:24:52

98 Window Exterior Sash Wood 4/6/8 Deteriorated White Friction/Impact 1 Living Room 1 Positive 22.5 0.3 22.8 mg/cm2 12/3/2024 12:25:01

120 Window Sill Wood 10-12 Deteriorated White Chewable 1 Living Room 2 Positive 21 0.3 21.3 mg/cm2 12/3/2024 12:34:51

121 Window Middle Stop Wood 10-12 Deteriorated White Friction 1 Living Room 2 Positive 17.5 0.3 17.8 mg/cm2 12/3/2024 12:35:01

122 Window Jamb/Slide Wood 10-12 Deteriorated White Friction 1 Living Room 2 Positive 3.2 0.3 3.5 mg/cm2 12/3/2024 12:35:08

124 Window Exterior Stop Wood 10-12 Deteriorated White Cracking 1 Living Room 2 Positive 24.9 0.3 25.2 mg/cm2 12/3/2024 12:35:25

125 Window Exterior Sash Wood 10-12 Deteriorated White Cracking 1 Living Room 2 Positive 23.8 0.3 24.1 mg/cm2 12/3/2024 12:35:32

191 Window Upper Sash Wood 23/33/34 Deteriorated White Friction 2 Bedroom 1 Positive 11 0.3 11.3 mg/cm2 12/3/2024 13:01:30

192 Window Lower Sash Wood 23/33/34 Deteriorated White Friction/Impact 2 Bedroom 1 Positive 12.1 0.3 12.4 mg/cm2 12/3/2024 13:01:37

195 Window Middle Stop Wood 23/33/34 Deteriorated White Friction 2 Bedroom 1 Positive 7.8 0.2 8 mg/cm2 12/3/2024 13:02:21

196 Window Jamb/Slide Wood 23/33/34 Deteriorated White Friction 2 Bedroom 1 Positive 11.1 0.3 11.4 mg/cm2 12/3/2024 13:02:29

198 Window Exterior Stop Wood 23/33/34 Deteriorated White Cracking 2 Bedroom 1 Positive 12.2 0.3 12.5 mg/cm2 12/3/2024 13:02:43

199 Window Exterior Sash Wood 23/33/34 Deteriorated White Friction 2 Bedroom 1 Positive 10 0.3 10.3 mg/cm2 12/3/2024 13:02:51

200 Window Bench Wood D Deteriorated White Friction/Impact 2 Bedroom 1 Positive 13.6 0.3 13.9 mg/cm2 12/3/2024 13:03:18

202 Entry Door Jamb Wood B Deteriorated White Friction 2 Bedroom 1 Positive 12.4 0.3 12.7 mg/cm2 12/3/2024 13:07:08

203 Entry Door Stop Wood B Deteriorated White Impact 2 Bedroom 1 Positive 10.9 0.3 11.2 mg/cm2 12/3/2024 13:07:14

204 Entry Door Wood B Deteriorated White Friction/Impact 2 Bedroom 1 Positive 13.1 0.2 13.3 mg/cm2 12/3/2024 13:07:24

206 Closet 1 Door Jamb Wood B Deteriorated White Friction 2 Bedroom 1 Positive 13.6 0.3 13.9 mg/cm2 12/3/2024 13:08:47

207 Closet 1 Door Stop Wood B Deteriorated White Impact 2 Bedroom 1 Positive 11.9 0.3 12.2 mg/cm2 12/3/2024 13:08:54

208 Closet 1 Door Wood B Deteriorated White Friction/Impact 2 Bedroom 1 Positive 16.2 0.3 16.5 mg/cm2 12/3/2024 13:09:04

209 Closet 1 Door Casing/Header Wood D Deteriorated White Cracking 2 Bedroom 1 Closet 1 Positive 13.9 0.3 14.2 mg/cm2 12/3/2024 13:09:13

215 To Exterior Door Wood D Deteriorated White Friction/Impact 2 Bedroom 1 Positive 12.9 0.3 13.2 mg/cm2 12/3/2024 13:11:37

227 Wall Plaster A Deteriorated Yellow Cracking 2 Bedroom 2 Positive 1.4 0.2 1.6 mg/cm2 12/3/2024 13:18:59

228 Wall Plaster B Deteriorated Yellow Cracking 2 Bedroom 2 Positive 1.4 0.2 1.6 mg/cm2 12/3/2024 13:19:29

229 Wall Plaster C Deteriorated Yellow Cracking 2 Bedroom 2 Positive 1.8 0.3 2.1 mg/cm2 12/3/2024 13:19:54

230 Wall Plaster D Deteriorated Yellow Cracking 2 Bedroom 2 Positive 1.3 0.2 1.5 mg/cm2 12/3/2024 13:20:04

233 Baseboard Wood All Deteriorated White Impact 2 Bedroom 2 Positive 13.2 0.3 13.5 mg/cm2 12/3/2024 13:20:48

234 Window Casing/Header Wood 24-26 Deteriorated White Cracking 2 Bedroom 2 Positive 17.5 0.3 17.8 mg/cm2 12/3/2024 13:24:44

235 Window Upper Sash Wood 24-26 Deteriorated White Friction 2 Bedroom 2 Positive 16.4 0.3 16.7 mg/cm2 12/3/2024 13:24:53

236 Window Lower Sash Wood 24-26 Deteriorated White Friction/Impact 2 Bedroom 2 Positive 14.4 0.3 14.7 mg/cm2 12/3/2024 13:25:01

237 Window Inside Stop Wood 24-26 Deteriorated White Friction 2 Bedroom 2 Positive 19.4 0.3 19.7 mg/cm2 12/3/2024 13:25:08

238 Window Sill Wood 24-26 Deteriorated White Chewable 2 Bedroom 2 Positive 27 0.3 27.3 mg/cm2 12/3/2024 13:25:19

239 Window Middle Stop Wood 24-26 Deteriorated White Friction 2 Bedroom 2 Positive 21.9 0.3 22.2 mg/cm2 12/3/2024 13:25:32

240 Window Jamb/Slide Wood 24-26 Deteriorated White Friction 2 Bedroom 2 Positive 22.6 0.3 22.9 mg/cm2 12/3/2024 13:25:42

242 Window Exterior Stop Wood 24-26 Deteriorated White Cracking 2 Bedroom 2 Positive 21.4 0.3 21.7 mg/cm2 12/3/2024 13:25:59

243 Window Exterior Sash Wood 24-26 Deteriorated White Friction 2 Bedroom 2 Positive 26.3 0.3 26.6 mg/cm2 12/3/2024 13:26:06

244 Entry Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 2 Positive 13.8 0.3 14.1 mg/cm2 12/3/2024 13:27:29

245 Entry Door Jamb Wood C Deteriorated White Friction 2 Bedroom 2 Positive 13.2 0.3 13.5 mg/cm2 12/3/2024 13:27:38

246 Entry Door Stop Wood C Deteriorated White Impact 2 Bedroom 2 Positive 14.5 0.3 14.8 mg/cm2 12/3/2024 13:27:43

247 Entry Door Wood C Deteriorated White Friction/Impact 2 Bedroom 2 Positive 14.5 0.3 14.8 mg/cm2 12/3/2024 13:27:53

256 Window Casing/Header Wood 27-29 Deteriorated White Cracking 2 Bedroom 3 Positive 11.9 0.3 12.2 mg/cm2 12/3/2024 13:33:07

257 Window Upper Sash Wood 27-29 Deteriorated White Friction 2 Bedroom 3 Positive 10.3 0.3 10.6 mg/cm2 12/3/2024 13:33:14

258 Window Lower Sash Wood 27-29 Deteriorated White Friction/Impact 2 Bedroom 3 Positive 15 0.3 15.3 mg/cm2 12/3/2024 13:33:23

259 Window Inside Stop Wood 27-29 Deteriorated White Friction 2 Bedroom 3 Positive 11.7 0.3 12 mg/cm2 12/3/2024 13:33:31

261 Window Middle Stop Wood 27-29 Deteriorated White Friction 2 Bedroom 3 Positive 24.6 0.3 24.9 mg/cm2 12/3/2024 13:34:01
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262 Window Jamb/Slide Wood 27-29 Deteriorated White Friction 2 Bedroom 3 Positive 24.8 0.3 25.1 mg/cm2 12/3/2024 13:34:07

264 Window Exterior stop Wood 27-29 Deteriorated White Cracking 2 Bedroom 3 Positive 20.9 0.3 21.2 mg/cm2 12/3/2024 13:34:22

265 Window Exterior Sash Wood 27-29 Deteriorated White Friction 2 Bedroom 3 Positive 25.5 0.3 25.8 mg/cm2 12/3/2024 13:34:30

266 Window Sill Wood 27-29 Deteriorated White Chewable 2 Bedroom 3 Positive 8.8 0.3 9.1 mg/cm2 12/3/2024 13:35:12

268 Entry Door Jamb Wood A Deteriorated White Friction 2 Bedroom 3 Positive 16.5 0.3 16.8 mg/cm2 12/3/2024 13:35:53

269 Entry Door Stop Wood A Deteriorated White Impact 2 Bedroom 3 Positive 14.3 0.3 14.6 mg/cm2 12/3/2024 13:35:59

270 Entry Door Wood A Deteriorated White Friction/Impact 2 Bedroom 3 Positive 15.9 0.3 16.2 mg/cm2 12/3/2024 13:36:09

272 Closet Door Jamb Wood A Deteriorated White Friction 2 Bedroom 3 Positive 15.1 0.3 15.4 mg/cm2 12/3/2024 13:37:09

273 Closet Door Stop Wood A Deteriorated White Impact 2 Bedroom 3 Positive 13 0.3 13.3 mg/cm2 12/3/2024 13:37:15

274 Closet Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 3 Closet Positive 11.3 0.3 11.6 mg/cm2 12/3/2024 13:37:27

288 Entry Door Jamb Wood B Deteriorated White Friction 2 Laundry Room Positive 23.7 0.3 24 mg/cm2 12/3/2024 13:43:01

289 Entry Door Stop Wood B Deteriorated White Impact 2 Laundry Room Positive 16.9 0.3 17.2 mg/cm2 12/3/2024 13:43:07

290 Entry Door Wood B Deteriorated White Friction/Impact 2 Laundry Room Positive 19.3 0.3 19.6 mg/cm2 12/3/2024 13:43:16

291 Wall Plaster A Deteriorated Green Cracking 2 Bathroom 2 Positive 7.8 0.3 8.1 mg/cm2 12/3/2024 13:45:09

292 Wall Plaster B Deteriorated Green Cracking 2 Bathroom 2 Positive 7.3 0.3 7.6 mg/cm2 12/3/2024 13:45:17

295 Ceiling Plaster All Deteriorated White Cracking 2 Bathroom 2 Positive 8.1 0.3 8.4 mg/cm2 12/3/2024 13:45:46

298 Window Casing/Header Wood 32 Deteriorated White Cracking 2 Bathroom 2 Positive 1.5 0.3 1.8 mg/cm2 12/3/2024 13:47:12

299 Window Upper Sash Wood 32 Deteriorated White Friction 2 Bathroom 2 Positive 18.5 0.3 18.8 mg/cm2 12/3/2024 13:48:39

300 Window Lower Sash Wood 32 Deteriorated White Friction/Impact 2 Bathroom 2 Positive 13.6 0.3 13.9 mg/cm2 12/3/2024 13:48:46

301 Window Inside Stop Wood 32 Deteriorated White Friction 2 Bathroom 2 Positive 16.1 0.3 16.4 mg/cm2 12/3/2024 13:48:53

302 Window Sill Wood 32 Deteriorated White Chewable 2 Bathroom 2 Positive 16 0.3 16.3 mg/cm2 12/3/2024 13:49:02

303 Window Middle Stop Wood 32 Deteriorated White Friction 2 Bathroom 2 Positive 13.8 0.3 14.1 mg/cm2 12/3/2024 13:49:09

304 Window Jamb/Slide Wood 32 Deteriorated White Friction 2 Bathroom 2 Positive 14.6 0.3 14.9 mg/cm2 12/3/2024 13:49:16

306 Window Exterior Stop Wood 32 Deteriorated White Cracking 2 Bathroom 2 Positive 19.9 0.3 20.2 mg/cm2 12/3/2024 13:49:46

307 Window Exterior Sash Wood 32 Deteriorated White Friction 2 Bathroom 2 Positive 15.3 0.3 15.6 mg/cm2 12/3/2024 13:49:53

309 Entry Door Wood B Deteriorated White Friction/Impact 2 Bathroom 2 Positive 4.9 0.2 5.1 mg/cm2 12/3/2024 13:50:24

319 Baseboard Wood C/D Deteriorated White Impact 2 Attic Stairway Positive 16.4 0.3 16.7 mg/cm2 12/3/2024 13:54:46

320 Shoe Molding Wood C/D Deteriorated White Impact 2 Attic Stairway Positive 17 0.3 17.3 mg/cm2 12/3/2024 13:54:52

321 Window Casing/Header Wood 31 Deteriorated White Cracking 2 Attic Stairway Positive 16.9 0.3 17.2 mg/cm2 12/3/2024 13:56:23

322 Window Upper Sash Wood 31 Deteriorated White Friction 2 Attic Stairway Positive 14.9 0.3 15.2 mg/cm2 12/3/2024 13:56:30

323 Window Lower Sash Wood 31 Deteriorated White Friction/Impact 2 Attic Stairway Positive 13.4 0.3 13.7 mg/cm2 12/3/2024 13:56:38

324 Window Inside Stop Wood 31 Deteriorated White Friction 2 Attic Stairway Positive 15.9 0.3 16.2 mg/cm2 12/3/2024 13:56:45

325 Window Sill Wood 31 Deteriorated White Chewable 2 Attic Stairway Positive 13.2 0.3 13.5 mg/cm2 12/3/2024 13:56:54

326 Window Middle Stop Wood 31 Deteriorated White Friction 2 Attic Stairway Positive 15.5 0.3 15.8 mg/cm2 12/3/2024 13:57:01

327 Window Jamb/Slide Wood 31 Deteriorated White Friction 2 Attic Stairway Positive 15.6 0.3 15.9 mg/cm2 12/3/2024 13:57:14

328 Window Trough Wood 31 Deteriorated White Impact 2 Attic Stairway Positive 15.4 0.3 15.7 mg/cm2 12/3/2024 13:57:22

329 Window Exterior Stop Wood 31 Deteriorated White Cracking 2 Attic Stairway Positive 17.8 0.3 18.1 mg/cm2 12/3/2024 13:57:30

330 Window Exterior Sash Wood 31 Deteriorated White Friction 2 Attic Stairway Positive 19.7 0.3 20 mg/cm2 12/3/2024 13:57:43

331 Window Casing/Header Wood 30 Deteriorated White Cracking 2 Attic Stairway Positive 21.8 0.3 22.1 mg/cm2 12/3/2024 13:58:08

332 Window Sash Wood 30 Deteriorated White Cracking 2 Attic Stairway Positive 11.8 0.3 12.1 mg/cm2 12/3/2024 13:58:16

333 Window Sill Wood 30 Deteriorated White Chewable 2 Attic Stairway Positive 15.3 0.3 15.6 mg/cm2 12/3/2024 13:58:25

334 Entry Door Casing/Header Wood A Deteriorated White Cracking 2 Attic Stairway Positive 19.3 0.3 19.6 mg/cm2 12/3/2024 13:59:34

335 Entry Door Jamb Wood A Deteriorated White Friction 2 Attic Stairway Positive 16.7 0.3 17 mg/cm2 12/3/2024 13:59:42

336 Entry Door Stop Wood A Deteriorated White Impact 2 Attic Stairway Positive 14.2 0.3 14.5 mg/cm2 12/3/2024 13:59:48

337 Entry Door Wood A Deteriorated White Friction/Impact 2 Attic Stairway Positive 13.8 0.3 14.1 mg/cm2 12/3/2024 13:59:57

341 Window Middle Stop Wood 35/36/38/39 Deteriorated White Friction 3 Attic Room 1 Positive 8.2 0.2 8.4 mg/cm2 12/3/2024 14:04:36

342 Window Jamb/Slide Wood 35/36/38/39 Deteriorated White Friction 3 Attic Room 1 Positive 7.9 0.3 8.2 mg/cm2 12/3/2024 14:04:54

343 Window Trough Metal 35/36/38/39 Deteriorated Black Impact 3 Attic Room 1 Positive 8.3 0.3 8.6 mg/cm2 12/3/2024 14:05:01

344 Window Exterior stop Wood 35/36/38/39 Deteriorated White Cracking 3 Attic Room 1 Positive 7.2 0.3 7.5 mg/cm2 12/3/2024 14:05:09

345 Window Exterior Sash Wood 35/36/38/39 Deteriorated White Friction 3 Attic Room 1 Positive 22.6 0.3 22.9 mg/cm2 12/3/2024 14:05:16

349 Wall Plaster C Deteriorated White Cracking 2 2nd Floor Hallway Positive 0.9 0.2 1.1 mg/cm2 12/3/2024 14:09:42

353 Baseboard Wood All Deteriorated White Impact 2 2nd Floor Hallway Positive 15.8 0.3 16.1 mg/cm2 12/3/2024 14:10:37

354 To Bedroom 1 Door Casing/Header Wood D Deteriorated White Cracking 2 2nd Floor Hallway Positive 16.2 0.3 16.5 mg/cm2 12/3/2024 14:11:21

355 To Bedroom 1 Door Wood D Deteriorated White Friction/Impact 2 2nd Floor Hallway Positive 16.4 0.3 16.7 mg/cm2 12/3/2024 14:11:30

356 To Bedroom 2 Door Casing/Header Wood A Deteriorated White Cracking 2 2nd Floor Hallway Positive 15.3 0.3 15.6 mg/cm2 12/3/2024 14:11:45

357 To Bedroom 2 Door Wood A Deteriorated White Friction/Impact 2 2nd Floor Hallway Positive 13.3 0.3 13.6 mg/cm2 12/3/2024 14:11:53
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358 To Bedroom 3 Door Casing/Header Wood C Deteriorated White Cracking 2 2nd Floor Hallway Positive 17.1 0.3 17.4 mg/cm2 12/3/2024 14:12:03

359 To Bedroom 3 Door Wood C Deteriorated White Friction/Impact 2 2nd Floor Hallway Positive 16 0.3 16.3 mg/cm2 12/3/2024 14:12:16

360 To Laundry Room Door Casing/Header Wood D Deteriorated White Cracking 2 2nd Floor Hallway Positive 15.3 0.3 15.6 mg/cm2 12/3/2024 14:12:30

361 To Laundry Room Door Wood D Deteriorated White Friction/Impact 2 2nd Floor Hallway Positive 17.7 0.3 18 mg/cm2 12/3/2024 14:12:37

362 To Attic Stairway Door Casing/Header Wood C Deteriorated White Cracking 2 2nd Floor Hallway Positive 13.8 0.3 14.1 mg/cm2 12/3/2024 14:12:50

363 To Attic Stairway Door Wood C Deteriorated White Friction/Impact 2 2nd Floor Hallway Positive 14.8 0.3 15.1 mg/cm2 12/3/2024 14:12:58

364 To Bathroom 2 Door Casing/Header Wood D Deteriorated White Cracking 2 2nd Floor Hallway Positive 13.2 0.3 13.5 mg/cm2 12/3/2024 14:13:24

365 To Bathroom 2 Door Jamb Wood D Deteriorated White Friction 2 2nd Floor Hallway Positive 15.3 0.3 15.6 mg/cm2 12/3/2024 14:13:34

366 To Bathroom 2 Door Stop Wood D Deteriorated White Impact 2 2nd Floor Hallway Positive 8.5 0.3 8.8 mg/cm2 12/3/2024 14:13:39

367 To Bathroom 2 Door Wood D Deteriorated White Friction/Impact 2 2nd Floor Hallway Positive 17.6 0.3 17.9 mg/cm2 12/3/2024 14:13:48

369 Closet Door Jamb Wood A Deteriorated Gray Friction 2 2nd Floor Hallway Positive 13.6 0.3 13.9 mg/cm2 12/3/2024 14:16:04

370 Closet Door Stop Wood A Deteriorated Gray Impact 2 2nd Floor Hallway Positive 13.8 0.3 14.1 mg/cm2 12/3/2024 14:16:10

388 Entry Door Stop Wood A Deteriorated White Impact 1 Front Entry Positive 20.7 0.3 21 mg/cm2 12/3/2024 14:22:34

390 Entry Door Threshold Wood A Deteriorated Stain Friction 1 Front Entry Positive 0.9 0.2 1.1 mg/cm2 12/3/2024 14:23:01

401 Entry Door Wood A Deteriorated Blue Friction/Impact Exterior Exterior Positive 11.8 0.3 12.1 mg/cm2 12/3/2024 15:47:21

411 Window Frame Wood 41/42 Deteriorated Gray Cracking Exterior Exterior Positive 12.5 0.3 12.8 mg/cm2 12/3/2024 15:54:02

412 Window Sash Wood 41/42 Deteriorated Gray Friction Exterior Exterior Positive 18.6 0.3 18.9 mg/cm2 12/3/2024 15:54:09

415 Window Frame Wood 43/44 Deteriorated Gray Cracking Exterior Exterior Positive 11.4 0.3 11.7 mg/cm2 12/3/2024 15:57:45

416 Window Sash Wood 43/44 Deteriorated Gray Friction Exterior Exterior Positive 11 0.3 11.3 mg/cm2 12/3/2024 15:57:52

419 Window Frame Wood 45 Deteriorated Gray Cracking Exterior Exterior Positive 1.9 0.2 2.1 mg/cm2 12/3/2024 15:59:51

420 Window Sash Wood 45 Deteriorated Gray Friction Exterior Exterior Positive 1.9 0.3 2.2 mg/cm2 12/3/2024 16:00:10

429 Porch Column Wood D Deteriorated White Cracking Exterior Exterior Positive 32 0 32 mg/cm2 12/3/2024 16:07:20

431 Window Sill Wood 20-22 Deteriorated White Cracking Exterior Exterior Positive 26.5 0.3 26.8 mg/cm2 12/3/2024 16:07:52

432 Window Sill Wood 18/19 Deteriorated White Cracking Exterior Exterior Positive 28.6 0.3 28.9 mg/cm2 12/3/2024 16:08:27

433 Window Sill Wood 16/17 Deteriorated White Cracking Exterior Exterior Positive 27.8 0.3 28.1 mg/cm2 12/3/2024 16:08:37

436 Wall Wood C Deteriorated White Cracking 1 Side Enclosed Porch Positive 24 0.3 24.3 mg/cm2 12/3/2024 16:13:18

437 Wall Wood D Deteriorated White Cracking 1 Side Enclosed Porch Positive 23.4 0.3 23.7 mg/cm2 12/3/2024 16:13:31

441 Window Sill Wood 16-22 Deteriorated Gray Chewable 1 Side Enclosed Porch Positive 1.3 0.2 1.5 mg/cm2 12/3/2024 16:15:11

442 Porch Column Wood D Deteriorated Gray Cracking 1 Side Enclosed Porch Positive 23 0.3 23.3 mg/cm2 12/3/2024 16:15:51

443 Porch Upper Beam Wood A/C/D Deteriorated Gray Cracking 1 Side Enclosed Porch Positive 26 0.3 26.3 mg/cm2 12/3/2024 16:15:58
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