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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 115 
Property: 2003 Iowa Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 03/06/2025 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

2003 Iowa Street 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 2, Support Post (#1 White)/Stair Wall Framing 

(Side D White) - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

14 
25  

2 Basement, Room 2, Dryer Vent - Install dryer vent to exhaust 
through rim joist. Dryer duct should be a minimum of 28-gauge 
metal at a thickness of .0157 inches. All duct joints shall be 
sealed. Ducts shall be supported at intervals not to exceed 12 
feet. The duct shall be 4 inches in diameter. 

HH  

3 Basement, Room 2, Windows, Exterior Sash (#s 25) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

22 
HH  

4 Basement, Room 1, Windows, Sash (#s 23/24) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

4 
HH  

5 Basement, Room 3, Beam (Side B Black) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

29  

6 Basement, Hallway 2, Windows, Sash/Frame (#s 27) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

27 
28  

7 Basement, Hallway 1, Beam (Side - Black) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

26  

8 
Basement, Basement Stairway, Upper Wall/Upper Wall Trim 
(Side A/C White)/Wall (Side B/C White)/Angled Ceiling (Side C 
White)/Lower Ceiling (Side D White)/Upper Ceiling (Side B 
White)/Crown Molding/Lower Wall Framing (Side A White)/Joist 
(Side A/B/C White)/Stair Tread Support/Stair Stringer (Side All 

33 
34 
35 
36 
37 
38 
39 
40 
43 
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White) - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

45 
48 
53 
54 

9 Basement, Basement Stairway, Floor Ends (Side C White)/Stair 
Riser (Side All) - Interim – Paint stabilization followed by the 
installation of a wear resistant material. 

42 
49  

10 Floor 1, Side Enclose Porch 1, Wall (Side A/C White)/Exposed 
Wall (Side A/D White)/Window, Casing/Header (#s 8/9) - Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

88 
90 
92 
94 

 

11 Floor 1, Side Enclosed Porch 1, Floor (Side All) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

93  

12 Floor 1, Side Enclosed Porch 1, Windows, Upper Sash/Lower 
Sash/Middle Stop/Jamb/Slide/Exterior Stop/Exterior Sash (#s 
8/9) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

95 
96 
97 
98 

100 
101 
624 

 

 

13 Floor 1, Side Enclosed Porch 1, To Side Enclosed Porch 2 Door, 
Jamb/Stop (Side C White) - Abatement – Remove and replace 
Stop, Strip paint from Jamb and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. 

105 
106  

14 
Floor 1, Side Enclose Porch 1, Wall/Ceiling/Crown Molding (Side 
All Yellow)/Exposed Wall (Side A/D White)/Upper Beam (Side 
B/D Yellow)/Corner Columns (Side A/B/D Yellow)/Shelf Support 
(Side All Grey/Yellow)To Side Enclosed Porch 1 Door, 
Casing/Header (Side A Yellow) - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

110 
111 
112 
113 
114 
115 
116 
117 
119 
123 
127 
HH 

 

 

15 Floor 1, Side Enclosed Porch 2, Shelf (Side D Yellow) - Interim – 
Paint stabilization followed by the installation of a wear resistant 
material OR Remove and Replace component. 

121  

16 Floor 1, Dining Room, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Exterior Stop/Exterior Sash (#s 5-
7) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

221 
222 
225 
226 
228 
229 
624 
HH 

 

 

17 Floor 1, Dining Room, To Living Room Door, Stop (Side A 
White) - Abatement – Remove and replace Stop, and 
photograph for documentation / paint stabilization on the entire 

223  



 6 

side of failing component followed by the application of two coats 
of high-quality appropriate paint. 

18 Floor 1, Toy Room, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior 
Sash (#s 13/14) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill (# 13/14) 
– Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

160 
161 
164 
165 
166 
167 
168 
178 
615 
HH 

 

19 Floor 1, Toy Room Closet, Wall (Side C White) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

182  

20 Floor 1, Office, Ceiling (Side B White) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

200  

21 Floor 1, Bathroom 1, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Exterior Stop/Exterior Sash (#s 
12) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill (# 12) – Abatement – Strip 
paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint. 

137 
138 
139 
140 
141 
142 
144 
145 
615 
HH 

 

22 Floor 1, Bathroom 1, Entry Door, Jamb/Stop (Side A White) - 
Abatement – Remove and replace Stop, Strip paint from Jamb 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

147 
148  

23 Floor 1, Living Room, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash 
(#s 1-4) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

252 
253 
256 
257 
258 
259 
260 
606 
624 
HH 

 

24 Floor 1, Foyer, Ceiling (Side All White) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

288  

25 Floor 2, 2nd Floor Stairway 1, Ceiling (Side All White)/Wall (Side 
A Grey) - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

305 
309  

26 Floor 1, 2nd Floor Stairway 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 22) – 

332 
333 
334 
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Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

335 
336 
615 

27 Floor 2, 2nd Floor Stairway 1, To 2nd Floor Hallway Door, 
Jamb/Stop (Side B White) - Abatement – Remove and replace 
Stop, Strip paint from Jamb and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. Casing/Header (Side B White/Side D From 2nd 
Floor Hallway) - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

337 
338 
339 
356 

 

28 Floor 2, 2nd Floor Hallway, Ceiling (Side All White) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

334  

29 Floor 2, Bedroom 1, Windows, Casing/Header/Sill (#s 16/17) – 
Casing/Header – Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. Sill (# 
16/17) – Abatement – Strip paint from component and 
photograph for documentation followed by the application of two 
coats of high-quality appropriate paint. 

393 
397  

30 Floor 2, Bedroom 1, Ceiling/Angled Ceiling (Side All) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

388 
389  

31 Floor 2, Bedroom 1, Closet Door, Jamb/Stop (Side C Brown) - 
Abatement – Remove and replace Stop, Strip paint from Jamb 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint.  

403 
404  

32 Floor 2, Bedroom 1 Closet, Shoe Molding (Side A/C/D Brown) - 
Abatement – Remove and replace Shoe Molding followed by the 
application of two coats of high-quality appropriate paint. 
Baseboard (Side A/C/D Brown) - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

413 
414  

33 Floor 2, Bedroom 1, Entry Door, Jamb/Stop (Side C/Jamb Side 
A From 2nd Floor Hallway) - Abatement – Remove and replace 
Stop, Strip paint from Jamb and photograph for documentation / 
paint stabilization on the entire side of failing component 
followed by the application of two coats of high-quality 
appropriate paint. Casing/Header (Side C) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

349 
398 
399 
400 

 

34 Floor 2, Bedroom 4, Windows, Upper Sash/Lower Sash/Inside 
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior 
Sash (#s 21) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 

371 
372 
373 
374 
375 
376 
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ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal. Sill (# 21) – 
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. 

377 
378 
379 
614 
HH 

35 Floor 2, Bedroom 4, Baseboard (Side All Brown) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

366  

36 Floor 2, Bedroom 4, Entry Door, Jamb/Stop (Side A 
White/Brown)/Jamb (Side C From 2nd Floor Hallway) - 
Abatement – Remove and replace Stop, Strip paint from Jamb 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. Casing/Header (Side 
A White) - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

354 
380 
381 
382 

 

37 Floor 2, Bedroom 2, Entry Door, Jamb (Side A White) - 
Abatement – Strip paint from Jamb and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. Casing/Header (Side A White/Side C 
From 2nd Floor Hallway) - Interim – Paint stabilization followed by 
the application of two coats of high-quality appropriate paint. 

351 
431 
432 

 

38 Floor 2, Bedroom 2, Baseboard (Side All White) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

425  

39 Floor 2, Bedroom 2, Closet Door, Jamb/Stop/Door/Threshold 
(Side A White/Brown)/Door (Side C From Closet) - Abatement – 
Remove and replace Stop, Strip paint from Jamb and Threshold, 
Strip paint 2 inches from all friction and impact surfaces on Door, 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. Casing/Header (Side 
A White) - Interim – Paint stabilization followed by the application 
of two coats of high-quality appropriate paint. 

435 
436 
437 
439 
440 
452 

 

40 Floor 2, Bedroom 2 Closet, Shoe Molding (Side All) - Abatement 
– Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

450  

41 Floor 2, Bedroom 2, To Bedroom 3 Door, Jamb/Stop (Side C 
White/Brown)/(Side A From Bedroom 3) - Abatement – Remove 
and replace Stop, Strip paint from Jamb and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint.  

454 
455 
456 
516 
517 

 

42 Floor 2, Bathroom 2, Baseboard/Ceiling (Side All White) - Interim 
– Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

478 
481  
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43 Floor 2, Bathroom 2, Tub/Shower – Remove all existing caulk 
sealant from the tub/shower surround. Apply a continuous bead 
of high-quality, mold-resistant silicone caulk to all joints and 
seams, ensuring complete watertightness and adhesion to the 
substrate. 

HH  

44 Floor 2, Bedroom 3, Baseboard/ (Side All Brown) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

498  

45 Floor 2, Bedroom 3, Windows, Sill (#s 19) – Abatement – Strip 
paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint. 

503  

46 Floor 2, Bedroom 3, Cabinet Face (Side D Brown) Cabinet Shelf 
Upper/Cabinet Interior Lower (Side All Brown/White) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

504 
507 
513 

 

47 Floor 2, Bedroom 3, Cabinet Shelf Lower/Cabinet Base Lower 
(Side D White) Cabinet Base Upper (Side All Brown) - 
Abatement – Strip paint 2 inches from all impact/friction surfaces 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint. 

509 
511 
512 

 

48 Floor 2, Bedroom 3, Closet Door, Jamb/Stop (Side B Brown) - 
Abatement – Remove and replace Stop, Strip paint from Jamb 
and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint.  

520 
521  

49 Floor 2, Bedroom 3, To 2nd Floor Stairway 2 Door, Jamb/Stop 
(Side D Brown) - Abatement – Remove and replace Stop, Strip 
paint from Jamb and photograph for documentation / paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint. 
Casing/Header (Side D Brown/Side B From 2nd Floor Stairway 2) 
- Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint. 

523 
524 
525 
559 

 

50 

Floor 2, 2nd Floor Stairway 2, Wall/Ceiling/Stair Stringer (Side All 
White/Grey)Beam (Side B Grey)/Wall Trim (Side A/B/C 
Grey)/Baseboard (Side C/D Grey)/Pipe Chase, 
Casing/Header/Door Frame/Door (Side A Grey/White) - Interim – 
Paint stabilization followed by the application of two coats of 
high-quality appropriate paint. 

541 
542 
543 
544 
545 
546 
547 
548 
551 
552 
555 
557 

 
 

 

51 Floor 2, 2nd Floor Stairway 2, Corner Guards (Side - Grey)/Shoe 
Molding (Side C/D Grey) - Abatement – Remove and replace 
Corner Guards/Shoe Molding, OR Strip paint from component 

550 
558  
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and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint.  

52 Floor 2, 2nd Floor Stairway 2, Stair Tread/Stair Riser (Side 
All)/Floor (Side C) - Interim – Paint stabilization followed by the 
installation of a wear resistant material. 

553 
554 
556 

 

53 Floor 2, 2nd Floor Stairway 2, Windows, 
Casing/Header/Frame/Sill/Exterior Storm Sash (#s 20) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill (# 20) – Abatement – Strip 
paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint. Casing/Header - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

561 
562 
563 
613 

 

54 Floor 2, 2nd Floor Stairway 2, Windows, Casing/Header/Upper 
Sash/Lower Sash/Inside Stop/Sill/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 11) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill (# 11) – Abatement – Strip 
paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint. Casing/Header - Interim – Paint stabilization 
followed by the application of two coats of high-quality 
appropriate paint. 

564 
565 
566 
567 
568 
569 
570 
571 
572 
573 
631 

 

55 Floor 2, 2nd Floor Stairway 2, Cabinet, Cabinet 
Casing/Header/Cabinet Outer Wall (Side A White)/Cabinet 
Interior/Cabinet Shelf Support (Side All Beige) - Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint. 

574 
576 
580 
583 

 

56 Floor 2, 2nd Floor Stairway 2, To Kitchen Door, Casing/Header 
(Side B Grey) - Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint. 

578  

57 Floor 2, 2nd Floor Stairway, Cabinet, Door/Sill (Side A White) - 
Abatement – Strip paint from Sill, Strip paint 2 inches from all 
friction and impact surfaces on Door, and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint.  

575 
577  

58 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 

HH  
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sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

59 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

60 Exterior, Eave/Soffit/Fascia/Upper Trim (Side All)/Exterior Front 
Porch, Upper Trim/Eave/Soffit/Crown Molding/Upper Beam 
(Side A/B/D)/Ceiling (Side All)/Column (Side A)/Windows, 
Casing/Header/Sill (#s 1-9/11-17/19-22)/Exterior Stop (#s 
16/17/19)  - Interim – Permanent Soffit & Fascia  / Metal Coil 
Work - Entire (complete cover) House, this is for the House 
ONLY not for the garage. 
Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices. Any exterior door or window trim, (including 
basement window jambs & trim) not covered in separate 
specifications. All house overhang soffit, overhang supports 
including gable braces, and fascia. All overhangs to be finished 
with vinyl or metal soffit.  For lead paint chip containment 
reasons, use non-vented soffit on overhangs and isolate existing 
soffit house vents by using vented soffit for these vents only. 
Include all porch lids and beams. Cover the exterior fascia with 
pre-painted aluminum coil trim. Face nailing should be 
minimized. Leave no exterior exposed wood on soffit and fascia. 
 

588 
589 
590 
591 
592 
594 
595 
596 
597 
605 
607 
609 
611 
614 
616 
623 
625 
630 
632 
606 
631 

 

 
61 Exterior, Exterior Front Porch, Floor (Side All) - Interim – Paint 

stabilization followed by the installation of a wear/weather 
resistant material. 

600 
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62 Exterior, Exterior Front Porch, Railing (Side A/B/D White) –
Abatement – Strip paint from component and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint. OR Remove and replace Railing 
followed by the application of two coats of high-quality 
appropriate paint. 

598 

 
63 Exterior, Windows, Exterior Storm Sash (#s 15) - Interim – Paint 

stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

613 

 
64 Exterior, Windows, Frame/Sash (#s 23/24/27) – Abatement - 

Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

617 
618 
621 
622 

 
65 Exterior, Fence (Side B Red) - Interim – Paint stabilization 

followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

650 

 
66 Exterior, Gutters and Downspouts (Seamless Steel or 

Aluminum) – Install new gutters and downspouts on entire 
system of structure.  New gutter work to be installed shall be 
steel or aluminum. Gutters to be 5-inch Style K in standard 
colors.  Down drops and spouts to be 3”x4”.  All fittings to be 
sealed with gutter seal.  Gutters and downspouts to have a 
baked enamel finish. Steel gutter shall be 26 Gauge.  Aluminum 
gutter shall be .032 thickness.  Support / attach aluminum gutter 
a minimum of 24" on center.   Steel may span further.  All gutter 
systems shall ensure adequate drainage to protect the structure.  
Divert the water away from the foundation using downspout 
extensions.  Use splash blocks and flex extensions where 
appropriate. 

HH 

 
    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 
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BID SUMMARY (2003 Iowa Street) 
Base Bid 

Price 

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, line 
items associated with the alternate will be deducted from the total alternate cost.   
LINE ITEM  PRICE 
Alt 1   $ 

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

4 Window Sash Wood 23/24 Deteriorated Brown Friction Basement Room 1 Positive 1.7 0.3 2 mg/cm2 1/15/2025 13:26:56

14 Support Post Wood 1 Deteriorated White Cracking Basement Room 2 Positive 10.9 0.6 11.5 mg/cm2 1/15/2025 13:36:39

22 Window Exterior Sash Wood 25 Deteriorated White Cracking Basement Room 2 Positive 18.7 0.6 19.3 mg/cm2 1/15/2025 13:41:32

25 Stair Wall Framing Wood D Deteriorated White Cracking Basement Room 2 Positive 10.6 0.3 10.9 mg/cm2 1/15/2025 13:45:53

26 Beam Metal - Deteriorated Black Cracking Basement Hallway 1 Positive 2.7 0.3 3 mg/cm2 1/15/2025 13:48:17

27 Window Sash Wood 27 Deteriorated White Friction/Impact Basement Hallway 2 Positive 5.6 0.3 5.9 mg/cm2 1/15/2025 13:49:36

28 Window Frame Wood 27 Deteriorated Brown Cracking Basement Hallway 2 Positive 3.7 0.3 4 mg/cm2 1/15/2025 13:49:55

29 Beam Metal B Deteriorated Black Cracking Basement Room 3 Positive 2.2 0.3 2.5 mg/cm2 1/15/2025 13:52:18

32 Upper Wall Plaster A Deteriorated White Cracking Basement Basement Stairway Positive 4.1 0.3 4.4 mg/cm2 1/15/2025 14:04:17

33 Wall Plaster B Deteriorated White Cracking Basement Basement Stairway Positive 4.3 0.3 4.6 mg/cm2 1/15/2025 14:04:38

34 Wall Plaster C Deteriorated White Cracking Basement Basement Stairway Positive 4.6 0.3 4.9 mg/cm2 1/15/2025 14:04:54

36 Upper Wall Plaster D Deteriorated White Cracking Basement Basement Stairway Positive 6.5 0.3 6.8 mg/cm2 1/15/2025 14:05:42

37 Angled Ceiling Plaster C Deteriorated White Cracking Basement Basement Stairway Positive 2.7 0.3 3 mg/cm2 1/15/2025 14:06:03

38 Lower Ceiling Plaster D Deteriorated White Cracking Basement Basement Stairway Positive 4.5 0.3 4.8 mg/cm2 1/15/2025 14:06:29

39 Upper Ceiling Plaster B Deteriorated White Cracking Basement Basement Stairway Positive 9.4 0.3 9.7 mg/cm2 1/15/2025 14:06:46

40 Crown Molding Wood A Deteriorated White Cracking Basement Basement Stairway Positive 6 0.3 6.3 mg/cm2 1/15/2025 14:07:12

42 Floor Ends Wood C Deteriorated White Friction Basement Basement Stairway Positive 19.2 0.6 19.8 mg/cm2 1/15/2025 14:07:56

43 Joist Wood A/B/C Deteriorated White Cracking Basement Basement Stairway Positive 7.1 0.3 7.4 mg/cm2 1/15/2025 14:08:11

45 Lower Wall Framing Wood A Deteriorated White Cracking Basement Basement Stairway Positive 3.6 0.3 3.9 mg/cm2 1/15/2025 14:09:03

48 Stair Tread Support Wood All Deteriorated White Cracking Basement Basement Stairway Positive 8.8 0.6 9.4 mg/cm2 1/15/2025 14:10:05

49 Stair Riser Wood All Deteriorated White Impact Basement Basement Stairway Positive 4.8 0.3 5.1 mg/cm2 1/15/2025 14:10:27

53 Stair Stringer Wood All Deteriorated White Cracking Basement Basement Stairway Positive 5.6 0.3 5.9 mg/cm2 1/15/2025 14:11:44

54 Upper Wall Trim Wood A/C Deteriorated White Cracking Basement Basement Stairway Positive 2.2 0.3 2.5 mg/cm2 1/15/2025 14:13:39

88 Wall Wood A Deteriorated White Cracking 1 Side Enclosed Porch 1 Positive 2.2 0.3 2.5 mg/cm2 1/15/2025 14:39:27

90 Wall Wood C Deteriorated White Cracking 1 Side Enclosed Porch 1 Positive 2.7 0.3 3 mg/cm2 1/15/2025 14:40:01

92 Exposed Wall Wood A/D Deteriorated White Cracking 1 Side Enclosed Porch 1 Positive 20.9 0.6 21.5 mg/cm2 1/15/2025 14:40:37

93 Floor Wood All Deteriorated Grey Friction 1 Side Enclosed Porch 1 Positive 1.3 0.2 1.5 mg/cm2 1/15/2025 14:41:00

94 Window Casing/Header Wood 8/9 Deteriorated White Cracking 1 Side Enclosed Porch 1 Positive 9.6 0.3 9.9 mg/cm2 1/15/2025 14:41:35

95 Window Upper Sash Wood 8/9 Deteriorated White Friction 1 Side Enclosed Porch 1 Positive 12.7 0.6 13.3 mg/cm2 1/15/2025 14:41:51

96 Window Lower Sash Wood 8/9 Deteriorated White Friction/Impact 1 Side Enclosed Porch 1 Positive 14.1 0.6 14.7 mg/cm2 1/15/2025 14:42:06

97 Window Middle Stop Wood 8/9 Deteriorated White Friction 1 Side Enclosed Porch 1 Positive 7.9 0.6 8.5 mg/cm2 1/15/2025 14:42:26

98 Window Jamb/Slide Wood 8/9 Deteriorated White Friction 1 Side Enclosed Porch 1 Positive 5.9 0.3 6.2 mg/cm2 1/15/2025 14:42:42

100 Window Exterior Stop Wood 8/9 Deteriorated White Cracking 1 Side Enclosed Porch 1 Positive 2.6 0.3 2.9 mg/cm2 1/15/2025 14:43:36

101 Window Exterior Sash Wood 8/9 Deteriorated White Friction/Impact 1 Side Enclosed Porch 1 Positive 4 0.3 4.3 mg/cm2 1/15/2025 14:44:00

105 To Side Enclosed Porch 2 Door Jamb Wood C Deteriorated Yellow Friction 1 Side Enclosed Porch 1 Positive 12.4 0.6 13 mg/cm2 1/15/2025 14:47:38

106 To Side Enclosed Porch 2 Door Stop Wood C Deteriorated Yellow Impact 1 Side Enclosed Porch 1 Positive 10.6 0.6 11.2 mg/cm2 1/15/2025 14:47:54

110 Wall Wood A Deteriorated Yellow Cracking 1 Side Enclosed Porch 2 Positive 1.3 0.2 1.5 mg/cm2 1/15/2025 14:54:16

111 Wall Wood B Deteriorated Yellow Cracking 1 Side Enclosed Porch 2 Positive 5.6 0.3 5.9 mg/cm2 1/15/2025 14:54:47

112 Wall Wood C Deteriorated Yellow Cracking 1 Side Enclosed Porch 2 Positive 4.5 0.3 4.8 mg/cm2 1/15/2025 14:55:06

113 Wall Wood D Deteriorated Yellow Cracking 1 Side Enclosed Porch 2 Positive 12.1 0.6 12.7 mg/cm2 1/15/2025 14:55:21

114 Ceiling Wood All Deteriorated Yellow Cracking 1 Side Enclosed Porch 2 Positive 6.3 0.3 6.6 mg/cm2 1/15/2025 14:55:52

115 Crown Molding Wood All Deteriorated Yellow Cracking 1 Side Enclosed Porch 2 Positive 9 0.3 9.3 mg/cm2 1/15/2025 14:56:09

116 Upper Beam Wood B/D Deteriorated Yellow Cracking 1 Side Enclosed Porch 2 Positive 15.8 0.6 16.4 mg/cm2 1/15/2025 14:56:23

117 Corner Columns Wood A/B/D Deteriorated Yellow Cracking 1 Side Enclosed Porch 2 Positive 16.5 0.6 17.1 mg/cm2 1/15/2025 14:56:46

119 Shelf Support Wood All Deteriorated Grey Cracking 1 Side Enclosed Porch 2 Positive 1.3 0.2 1.5 mg/cm2 1/15/2025 14:57:41

121 Shelf Wood D Deteriorated Yellow Friction 1 Side Enclosed Porch 2 Positive 1.8 0.3 2.1 mg/cm2 1/15/2025 14:58:39

123 To Side Enclosed Porch 1 Door Casing/Header Wood A Deteriorated Yellow Cracking 1 Side Enclosed Porch 2 Positive 2.7 0.3 3 mg/cm2 1/15/2025 14:59:29

127 Shelf Support Wood All Deteriorated Yellow Cracking 1 Side Enclosed Porch 2 Positive 3.7 0.3 4 mg/cm2 1/15/2025 15:00:33

137 Window Upper Sash Wood 12 Deteriorated White Friction 1 Bathroom 1 Positive 10.7 0.6 11.3 mg/cm2 1/15/2025 15:15:01

138 Window Lower Sash Wood 12 Deteriorated White Friction/Impact 1 Bathroom 1 Positive 11 0.6 11.6 mg/cm2 1/15/2025 15:15:17

139 Window Inside Stop Wood 12 Deteriorated White Friction 1 Bathroom 1 Positive 3 0.3 3.3 mg/cm2 1/15/2025 15:15:37

140 Window Sill Wood 12 Deteriorated White Chewable 1 Bathroom 1 Positive 3 0.3 3.3 mg/cm2 1/15/2025 15:17:26

141 Window Middle Stop Wood 12 Deteriorated White Friction 1 Bathroom 1 Positive 21.2 0.6 21.8 mg/cm2 1/15/2025 15:19:21

142 Window Jamb/Slide Wood 12 Deteriorated White Friction 1 Bathroom 1 Positive 24.7 0.6 25.3 mg/cm2 1/15/2025 15:19:37

144 Window Exterior Stop Wood 12 Deteriorated White Cracking 1 Bathroom 1 Positive 6.3 0.3 6.6 mg/cm2 1/15/2025 15:20:35

145 Window Exterior Sash Wood 12 Deteriorated White Friction/Impact 1 Bathroom 1 Positive 25.1 0.6 25.7 mg/cm2 1/15/2025 15:20:57

2003 Iowa Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

2003 Iowa Street - Positive XRF Results

147 Entry Door Jamb Wood A Deteriorated White Friction 1 Bathroom 1 Positive 1.4 0.3 1.7 mg/cm2 1/15/2025 15:27:50

148 Entry Door Stop Wood A Deteriorated White Impact 1 Bathroom 1 Positive 2.2 0.3 2.5 mg/cm2 1/15/2025 15:28:11

160 Window Upper Sash Wood 13/14 Deteriorated White Friction 1 Toy Room Positive 11.9 0.6 12.5 mg/cm2 1/15/2025 15:38:19

161 Window Lower Sash Wood 13/14 Deteriorated White Friction/Impact 1 Toy Room Positive 11.8 0.6 12.4 mg/cm2 1/15/2025 15:38:41

164 Window Middle Stop Wood 13/14 Deteriorated White Friction 1 Toy Room Positive 15.3 0.6 15.9 mg/cm2 1/15/2025 15:40:15

165 Window Jamb/Slide Wood 13/14 Deteriorated White Friction 1 Toy Room Positive 15 0.6 15.6 mg/cm2 1/15/2025 15:40:29

166 Window Trough Wood 13/14 Deteriorated White Impact 1 Toy Room Positive 28.8 0.6 29.4 mg/cm2 1/15/2025 15:40:48

167 Window Exterior Stop Wood 13/14 Deteriorated White Cracking 1 Toy Room Positive 25 0.5 25.5 mg/cm2 1/15/2025 15:41:03

168 Window Exterior Sash Wood 13/14 Deteriorated White Friction/Impact 1 Toy Room Positive 4.7 0.3 5 mg/cm2 1/15/2025 15:41:35

178 Window Sill Wood 13/14 Deteriorated White Chewable 1 Toy Room Positive 1.2 0.2 1.4 mg/cm2 1/15/2025 15:46:22

182 Wall Plaster C Deteriorated White Cracking 1 Toy Room Closet Positive 13.2 0.3 13.5 mg/cm2 1/15/2025 15:52:44

200 Ceiling Plaster B Deteriorated White Cracking 1 Office Positive 19.5 0.3 19.8 mg/cm2 1/15/2025 16:03:49

221 Window Upper Sash Wood 5-7 Deteriorated White Friction 1 Dining Room Positive 5.6 0.3 5.9 mg/cm2 1/15/2025 16:21:59

222 Window Lower Sash Wood 5-7 Deteriorated White Friction/Impact 1 Dining Room Positive 5.2 0.3 5.5 mg/cm2 1/15/2025 16:22:14

225 Window Middle Stop Wood 5-7 Deteriorated White Friction 1 Dining Room Positive 11.1 0.6 11.7 mg/cm2 1/15/2025 16:23:27

226 Window Jamb/Slide Wood 5-7 Deteriorated White Friction 1 Dining Room Positive 14.6 0.3 14.9 mg/cm2 1/15/2025 16:23:43

228 Window Exterior Stop Wood 5-7 Deteriorated White Cracking 1 Dining Room Positive 21.1 0.6 21.7 mg/cm2 1/15/2025 16:24:35

229 Window Exterior Sash Wood 5-7 Deteriorated White Friction/Impact 1 Dining Room Positive 4.3 0.3 4.6 mg/cm2 1/15/2025 16:24:57

233 To Living Room Door Stop Wood A Deteriorated White Impact 1 Dining Room Positive 6.2 0.3 6.5 mg/cm2 1/15/2025 16:27:33

252 Window Upper Sash Wood 1-4 Deteriorated White Friction 1 Living Room Positive 12.8 0.6 13.4 mg/cm2 1/15/2025 16:51:34

253 Window Lower Sash Wood 1-4 Deteriorated White Friction/Impact 1 Living Room Positive 6.8 0.3 7.1 mg/cm2 1/15/2025 16:51:56

256 Window Middle Stop Wood 1-4 Deteriorated White Friction 1 Living Room Positive 20.8 0.6 21.4 mg/cm2 1/15/2025 16:53:07

257 Window Jamb/Slide Wood 1-4 Deteriorated White Friction 1 Living Room Positive 21.4 0.6 22 mg/cm2 1/15/2025 16:53:22

258 Window Trough Wood 1-4 Deteriorated White Impact 1 Living Room Positive 23.7 0.6 24.3 mg/cm2 1/15/2025 16:53:37

259 Window Exterior Stop Wood 1-4 Deteriorated White Cracking 1 Living Room Positive 24.5 0.6 25.1 mg/cm2 1/15/2025 16:53:52

260 Window Exterior Sash Wood 1-4 Deteriorated White Friction/Impact 1 Living Room Positive 20.3 0.6 20.9 mg/cm2 1/15/2025 16:54:07

288 Ceiling Plaster All Deteriorated White Cracking 1 Foyer Positive 16.7 0.3 17 mg/cm2 1/15/2025 17:12:01

305 Wall Plaster A Deteriorated Grey Cracking 2 2nd Floor Stairway 1 Positive 14.3 0.3 14.6 mg/cm2 1/15/2025 17:25:46

309 Ceiling Plaster All Deteriorated White Cracking 2 2nd Floor Stairway 1 Positive 13.4 0.3 13.7 mg/cm2 1/15/2025 17:26:52

332 Window Middle Stop Wood 22 Deteriorated White Friction 2 2nd Floor Stairway 1 Positive 22.5 0.6 23.1 mg/cm2 1/15/2025 17:37:09

333 Window Jamb/Slide Wood 22 Deteriorated White Friction 2 2nd Floor Stairway 1 Positive 18.7 0.6 19.3 mg/cm2 1/15/2025 17:37:25

334 Window Trough Wood 22 Deteriorated White Impact 2 2nd Floor Stairway 1 Positive 19.1 0.6 19.7 mg/cm2 1/15/2025 17:37:40

335 Window Exterior Stop Wood 22 Deteriorated White Cracking 2 2nd Floor Stairway 1 Positive 18.6 0.6 19.2 mg/cm2 1/15/2025 17:37:55

336 Window Exterior Sash Wood 22 Deteriorated White Friction/Impact 2 2nd Floor Stairway 1 Positive 6.6 0.3 6.9 mg/cm2 1/15/2025 17:38:11

337 To 2nd Floor Hallway Door Casing/Header Wood B Deteriorated White Cracking 2 2nd Floor Stairway 1 Positive 5.1 0.3 5.4 mg/cm2 1/15/2025 17:40:04

338 To 2nd Floor Hallway Door Jamb Wood B Deteriorated White Friction 2 2nd Floor Stairway 1 Positive 6.1 0.3 6.4 mg/cm2 1/15/2025 17:40:19

339 To 2nd Floor Hallway Door Stop Wood B Deteriorated White Impact 2 2nd Floor Stairway 1 Positive 5.4 0.3 5.7 mg/cm2 1/15/2025 17:40:35

344 Ceiling Plaster All Deteriorated White Cracking 2 2nd Floor Hallway Positive 9.6 0.3 9.9 mg/cm2 1/15/2025 17:47:04

349 To Bedroom 1 Door Jamb Wood A Deteriorated White Friction 2 2nd Floor Hallway Positive 3.6 0.3 3.9 mg/cm2 1/15/2025 17:48:38

351 To Bedroom 2 Door Casing/Header Wood C Deteriorated White Cracking 2 2nd Floor Hallway Positive 4.7 0.3 5 mg/cm2 1/15/2025 17:49:16

354 To Bedroom 4 Door Jamb Wood C Deteriorated White Friction 2 2nd Floor Hallway Positive 6 0.3 6.3 mg/cm2 1/15/2025 17:50:08

356 To 2nd Floor Stairway 1 Door Casing/Header Wood D Deteriorated White Cracking 2 2nd Floor Hallway Positive 4.3 0.3 4.6 mg/cm2 1/15/2025 17:50:40

366 Baseboard Wood All Deteriorated Brown Cracking 2 Bedroom 4 Positive 8.4 0.3 8.7 mg/cm2 1/15/2025 17:58:17

371 Window Upper Sash Wood 21 Deteriorated Brown Friction 2 Bedroom 4 Positive 12.3 0.6 12.9 mg/cm2 1/15/2025 18:01:49

372 Window Lower Sash Wood 21 Deteriorated Brown Friction/Impact 2 Bedroom 4 Positive 13.6 0.6 14.2 mg/cm2 1/15/2025 18:02:07

373 Window Inside Stop Wood 21 Deteriorated Brown Friction 2 Bedroom 4 Positive 11.9 0.6 12.5 mg/cm2 1/15/2025 18:02:23

374 Window Sill Wood 21 Deteriorated Brown Chewable 2 Bedroom 4 Positive 6.5 0.3 6.8 mg/cm2 1/15/2025 18:02:41

375 Window Middle Stop Wood 21 Deteriorated White Friction 2 Bedroom 4 Positive 22.4 0.6 23 mg/cm2 1/15/2025 18:03:11

376 Window Jamb/Slide Wood 21 Deteriorated White Friction 2 Bedroom 4 Positive 14.9 0.6 15.5 mg/cm2 1/15/2025 18:03:41

377 Window Trough Wood 21 Deteriorated White Impact 2 Bedroom 4 Positive 20.1 0.6 20.7 mg/cm2 1/15/2025 18:04:02

378 Window Exterior Stop Wood 21 Deteriorated White Cracking 2 Bedroom 4 Positive 14.6 0.6 15.2 mg/cm2 1/15/2025 18:04:19

379 Window Exterior Sash Wood 21 Deteriorated White Friction/Impact 2 Bedroom 4 Positive 4.1 0.3 4.4 mg/cm2 1/15/2025 18:04:39

380 Entry Door Casing/Header Wood A Deteriorated Brown Cracking 2 Bedroom 4 Positive 6.2 0.3 6.5 mg/cm2 1/15/2025 18:07:17

381 Entry Door Jamb Wood A Deteriorated Brown Friction 2 Bedroom 4 Positive 6.2 0.3 6.5 mg/cm2 1/15/2025 18:07:32

382 Entry Door Stop Wood A Deteriorated White Impact 2 Bedroom 4 Positive 6.3 0.3 6.6 mg/cm2 1/15/2025 18:07:48

388 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 1 Positive 3.2 0.3 3.5 mg/cm2 1/15/2025 18:13:11



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time
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389 Angled Ceiling Plaster All Deteriorated Grey Cracking 2 Bedroom 1 Positive 3 0.3 3.3 mg/cm2 1/15/2025 18:13:26

393 Window Casing/Header Wood 16/17 Deteriorated Brown Cracking 2 Bedroom 1 Positive 11.1 0.3 11.4 mg/cm2 1/15/2025 18:14:52

397 Window Sill Wood 16/17 Deteriorated Brown Chewable 2 Bedroom 1 Positive 7.9 0.3 8.2 mg/cm2 1/15/2025 18:16:26

398 Entry Door Casing/Header Wood C Deteriorated Brown Cracking 2 Bedroom 1 Positive 11.3 0.3 11.6 mg/cm2 1/15/2025 18:17:46

399 Entry Door Jamb Wood C Deteriorated Brown Friction 2 Bedroom 1 Positive 7.8 0.3 8.1 mg/cm2 1/15/2025 18:18:01

400 Entry Door Stop Wood C Deteriorated White Impact 2 Bedroom 1 Positive 3.5 0.3 3.8 mg/cm2 1/15/2025 18:18:17

403 Closet Door Jamb Wood C Deteriorated Brown Friction 2 Bedroom 1 Positive 7.4 0.3 7.7 mg/cm2 1/15/2025 18:19:15

404 Closet Door Stop Wood C Deteriorated Brown Impact 2 Bedroom 1 Positive 11.2 0.6 11.8 mg/cm2 1/15/2025 18:19:30

413 Baseboard Wood A/C/D Deteriorated Brown Cracking 2 Bedroom 1 Closet Positive 7.9 0.3 8.2 mg/cm2 1/15/2025 18:24:35

414 Shoe Molding Wood A/C/D Deteriorated Brown Impact 2 Bedroom 1 Closet Positive 6 0.3 6.3 mg/cm2 1/15/2025 18:24:51

425 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 2 Positive 8 0.3 8.3 mg/cm2 1/15/2025 18:32:50

431 Entry Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 2 Positive 5.4 0.3 5.7 mg/cm2 1/15/2025 18:36:25

432 Entry Door Jamb Wood A Deteriorated White Friction 2 Bedroom 2 Positive 0.9 0.2 1.1 mg/cm2 1/15/2025 18:36:49

435 Closet Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 2 Positive 5.6 0.3 5.9 mg/cm2 1/15/2025 18:37:58

436 Closet Door Jamb Wood A Deteriorated White Friction 2 Bedroom 2 Positive 7 0.3 7.3 mg/cm2 1/15/2025 18:38:15

437 Closet Door Stop Wood A Deteriorated Brown Impact 2 Bedroom 2 Positive 4.4 0.3 4.7 mg/cm2 1/15/2025 18:38:30

439 Closet Door Wood A Deteriorated White Friction/Impact 2 Bedroom 2 Positive 5.6 0.3 5.9 mg/cm2 1/15/2025 18:39:03

440 Closet Door Threshold Wood A Deteriorated Brown Friction 2 Bedroom 2 Positive 4.2 0.3 4.5 mg/cm2 1/15/2025 18:39:41

450 Shoe Molding Wood All Deteriorated Brown Impact 2 Bedroom 2 Closet Positive 1.1 0.2 1.3 mg/cm2 1/15/2025 18:45:27

452 Door Wood C Deteriorated Brown Friction/Impact 2 Bedroom 2 Closet Positive 6.1 0.3 6.4 mg/cm2 1/15/2025 18:46:14

454 To Bedroom 3 Door Jamb Wood C Deteriorated White Friction 2 Bedroom 2 Positive 4.9 0.3 5.2 mg/cm2 1/15/2025 18:50:12

455 To Bedroom 3 Door Stop Wood C Deteriorated Brown Impact 2 Bedroom 2 Positive 4.4 0.3 4.7 mg/cm2 1/15/2025 18:50:25

456 To Bedroom 3 Door Jamb Wood C Deteriorated Brown Friction 2 Bedroom 2 Positive 5.4 0.3 5.7 mg/cm2 1/15/2025 18:50:40

478 Ceiling Plaster All Deteriorated White Cracking 2 Bathroom 2 Positive 12 0.3 12.3 mg/cm2 1/15/2025 19:04:33

481 Baseboard Wood All Deteriorated White Cracking 2 Bathroom 2 Positive 2.5 0.3 2.8 mg/cm2 1/15/2025 19:05:33

498 Baseboard Wood All Deteriorated Brown Cracking 2 Bedroom 3 Positive 6.5 0.3 6.8 mg/cm2 1/15/2025 19:19:36

503 Window Sill Wood 19 Deteriorated Brown Chewable 2 Bedroom 3 Positive 3.5 0.3 3.8 mg/cm2 1/15/2025 19:21:03

504 Cabinet Face Wood D Deteriorated Brown Cracking 2 Bedroom 3 Positive 5.3 0.3 5.6 mg/cm2 1/15/2025 19:21:47

507 Cabinet Shelf Upper Wood All Deteriorated Brown Cracking 2 Bedroom 3 Positive 7.2 0.3 7.5 mg/cm2 1/15/2025 19:22:52

509 Cabinet Base Upper Wood All Deteriorated Brown Friction 2 Bedroom 3 Positive 3.3 0.3 3.6 mg/cm2 1/15/2025 19:23:26

511 Cabinet Shelf Lower Wood D Deteriorated White Friction 2 Bedroom 3 Positive 3.8 0.3 4.1 mg/cm2 1/15/2025 19:24:03

512 Cabinet Base Lower Wood D Deteriorated White Friction 2 Bedroom 3 Positive 5.5 0.3 5.8 mg/cm2 1/15/2025 19:24:49

513 Cabinet Interior Lower Wood All Deteriorated White Cracking 2 Bedroom 3 Positive 3 0.3 3.3 mg/cm2 1/15/2025 19:25:10

516 To Bedroom 2 Door Jamb Wood A Deteriorated Brown Friction 2 Bedroom 3 Positive 5.4 0.3 5.7 mg/cm2 1/15/2025 19:27:52

517 To Bedroom 2 Door Stop Wood A Deteriorated Brown Impact 2 Bedroom 3 Positive 4.9 0.3 5.2 mg/cm2 1/15/2025 19:28:07

520 Closet Door Jamb Wood B Deteriorated Brown Friction 2 Bedroom 3 Positive 4.8 0.3 5.1 mg/cm2 1/15/2025 19:29:03

521 Closet Door Stop Wood B Deteriorated Brown Impact 2 Bedroom 3 Positive 1.6 0.3 1.9 mg/cm2 1/15/2025 19:29:18

523 To 2nd Floor Stairway 2 Door Casing/Header Wood D Deteriorated Brown Cracking 2 Bedroom 3 Positive 5.2 0.3 5.5 mg/cm2 1/15/2025 19:30:02

524 To 2nd Floor Stairway 2 Door Jamb Wood D Deteriorated Brown Friction 2 Bedroom 3 Positive 6.6 0.3 6.9 mg/cm2 1/15/2025 19:30:19

525 To 2nd Floor Stairway 2 Door Stop Wood D Deteriorated Brown Impact 2 Bedroom 3 Positive 10.1 0.3 10.4 mg/cm2 1/15/2025 19:30:33

541 Wall Plaster A Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 8.9 0.3 9.2 mg/cm2 1/15/2025 19:42:26

542 Wall Plaster B Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 9.5 0.3 9.8 mg/cm2 1/15/2025 19:42:45

543 Wall Plaster C Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 8.9 0.3 9.2 mg/cm2 1/15/2025 19:43:03

544 Wall Plaster D Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 8.1 0.3 8.4 mg/cm2 1/15/2025 19:43:18

545 Ceiling Plaster All Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 9.7 0.3 10 mg/cm2 1/15/2025 19:43:41

546 Pipe Chase Door Casing/Header Wood A Deteriorated Grey Cracking 2 2nd Floor Stairway 2 Positive 8.4 0.3 8.7 mg/cm2 1/15/2025 19:43:56

547 Pipe Chase Door Frame Wood A Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 9.2 0.3 9.5 mg/cm2 1/15/2025 19:44:13

548 Pipe Chase Door Wood A Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 6.6 0.3 6.9 mg/cm2 1/15/2025 19:44:29

550 Corner Guards Wood - Deteriorated Grey Impact 2 2nd Floor Stairway 2 Positive 17.5 0.3 17.8 mg/cm2 1/15/2025 19:46:34

551 Beam Wood B Deteriorated Grey Cracking 2 2nd Floor Stairway 2 Positive 11.8 0.3 12.1 mg/cm2 1/15/2025 19:46:52

552 Wall Trim Wood A/B/C Deteriorated Grey Cracking 2 2nd Floor Stairway 2 Positive 9.9 0.3 10.2 mg/cm2 1/15/2025 19:47:11

553 Stair Tread Wood All Deteriorated Grey Friction 2 2nd Floor Stairway 2 Positive 9.5 0.3 9.8 mg/cm2 1/15/2025 19:48:33

554 Stair Riser Wood All Deteriorated Grey Impact 2 2nd Floor Stairway 2 Positive 9.9 0.3 10.2 mg/cm2 1/15/2025 19:48:48

555 Stair Stringer Wood All Deteriorated Grey Cracking 2 2nd Floor Stairway 2 Positive 8.9 0.3 9.2 mg/cm2 1/15/2025 19:49:03

556 Floor Wood C Deteriorated Grey Friction 2 2nd Floor Stairway 2 Positive 8.6 0.3 8.9 mg/cm2 1/15/2025 19:49:28

557 Baseboard Wood C/D Deteriorated Grey Cracking 2 2nd Floor Stairway 2 Positive 7.1 0.3 7.4 mg/cm2 1/15/2025 19:49:43
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558 Shoe Molding Wood C/D Deteriorated Grey Impact 2 2nd Floor Stairway 2 Positive 3.3 0.3 3.6 mg/cm2 1/15/2025 19:49:58

559 To Bedroom 3 Door Casing/Header Wood B Deteriorated Grey Cracking 2 2nd Floor Stairway 2 Positive 7.2 0.3 7.5 mg/cm2 1/15/2025 19:50:44

561 Window Casing/Header Wood 20 Deteriorated Grey Cracking 2 2nd Floor Stairway 2 Positive 10.7 0.3 11 mg/cm2 1/15/2025 19:51:58

562 Window Frame Wood 20 Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 12.4 0.6 13 mg/cm2 1/15/2025 19:52:15

563 Window Sill Wood 20 Deteriorated Grey Chewable 2 2nd Floor Stairway 2 Positive 7.9 0.3 8.2 mg/cm2 1/15/2025 19:52:30
564 Window Casing/Header Wood 11 Deteriorated Grey Cracking 2 2nd Floor Stairway 2 Positive 9.1 0.3 9.4 mg/cm2 1/15/2025 19:54:53

565 Window Upper Sash Wood 11 Deteriorated White Friction 2 2nd Floor Stairway 2 Positive 16.9 0.6 17.5 mg/cm2 1/15/2025 19:55:10

566 Window Lower Sash Wood 11 Deteriorated Grey Friction/Impact 2 2nd Floor Stairway 2 Positive 10.5 0.3 10.8 mg/cm2 1/15/2025 19:55:25

567 Window Inside Stop Wood 11 Deteriorated Grey Friction 2 2nd Floor Stairway 2 Positive 9.7 0.3 10 mg/cm2 1/15/2025 19:55:41

568 Window Sill Wood 11 Deteriorated Grey Chewable 2 2nd Floor Stairway 2 Positive 12.7 0.3 13 mg/cm2 1/15/2025 19:55:58

569 Window Middle Stop Wood 11 Deteriorated White Friction 2 2nd Floor Stairway 2 Positive 19.9 0.6 20.5 mg/cm2 1/15/2025 19:56:23

570 Window Jamb/Slide Wood 11 Deteriorated White Friction 2 2nd Floor Stairway 2 Positive 14.5 0.3 14.8 mg/cm2 1/15/2025 19:56:38

571 Window Trough Wood 11 Deteriorated White Impact 2 2nd Floor Stairway 2 Positive 19.5 0.6 20.1 mg/cm2 1/15/2025 19:57:00

572 Window Exterior Stop Wood 11 Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 19.7 0.6 20.3 mg/cm2 1/15/2025 19:57:15

573 Window Exterior Sash Wood 11 Deteriorated White Friction/Impact 2 2nd Floor Stairway 2 Positive 17.5 0.6 18.1 mg/cm2 1/15/2025 19:57:30

574 Cabinet Door Casing/Header Wood A Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 11.4 0.3 11.7 mg/cm2 1/15/2025 19:59:24

575 Cabinet Door Wood A Deteriorated White Friction/Impact 2 2nd Floor Stairway 2 Positive 10.7 0.3 11 mg/cm2 1/15/2025 19:59:48

576 Cabinet Outer Wall Wood A Deteriorated White Cracking 2 2nd Floor Stairway 2 Positive 6.1 0.3 6.4 mg/cm2 1/15/2025 20:00:04

577 Cabinet Sill Wood A Deteriorated White Friction 2 2nd Floor Stairway 2 Positive 10.4 0.3 10.7 mg/cm2 1/15/2025 20:00:24

578 To Kitchen Door Casing/Header Wood B Deteriorated Grey Cracking 2 2nd Floor Stairway 2 Positive 5.6 0.3 5.9 mg/cm2 1/15/2025 20:01:18

580 Cabinet Interior Wood All Deteriorated Beige Cracking 2 2nd Floor Stairway 2 Positive 11.8 0.3 12.1 mg/cm2 1/15/2025 20:02:14

583 Cabinet Shelf Support Wood All Deteriorated Beige Cracking 2 2nd Floor Stairway 2 Positive 7.1 0.3 7.4 mg/cm2 1/15/2025 20:03:28

588 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Positive 1.8 0.3 2.1 mg/cm2 1/16/2025 13:01:52

589 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Positive 4.2 0.3 4.5 mg/cm2 1/16/2025 13:02:12

590 Fascia Wood All Deteriorated White Cracking Exterior Exterior Positive 4 0.3 4.3 mg/cm2 1/16/2025 13:02:40

591 Upper Trim Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 1.9 0.3 2.2 mg/cm2 1/16/2025 13:07:26

592 Eave/Soffit Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 3.7 0.3 4 mg/cm2 1/16/2025 13:07:40

594 Ceiling Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 5.3 0.3 5.6 mg/cm2 1/16/2025 13:08:21

595 Crown Molding Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 6.6 0.3 6.9 mg/cm2 1/16/2025 13:08:41

596 Upper Beam Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 4.7 0.3 5 mg/cm2 1/16/2025 13:08:56

597 Column Wood A Deteriorated White Cracking Exterior Exterior Front Porch Positive 3.3 0.3 3.6 mg/cm2 1/16/2025 13:09:17

598 Railing Wood A/B/D Deteriorated White Friction Exterior Exterior Front Porch Positive 3.8 0.3 4.1 mg/cm2 1/16/2025 13:09:44

600 Floor Wood All Deteriorated Grey Friction Exterior Exterior Front Porch Positive 2.1 0.3 2.4 mg/cm2 1/16/2025 13:10:39

605 Window Casing/Header Wood 1-3/16/17 Deteriorated White Cracking Exterior Exterior Positive 29.4 0.6 30 mg/cm2 1/16/2025 13:13:59

606 Window Exterior Stop Wood 1-3/16/17 Deteriorated White Cracking Exterior Exterior Positive 24.9 0.6 25.5 mg/cm2 1/16/2025 13:14:25

607 Window Sill Wood 1-3/16/17 Deteriorated White Cracking Exterior Exterior Positive 25.4 0.6 26 mg/cm2 1/16/2025 13:14:41

609 Window Casing/Header Wood 15/20 Deteriorated White Cracking Exterior Exterior Positive 15.6 0.6 16.2 mg/cm2 1/16/2025 13:17:56

611 Window Sill Wood 15/20 Deteriorated White Cracking Exterior Exterior Positive 9.1 0.3 9.4 mg/cm2 1/16/2025 13:18:29

613 Window Storm Sash Wood 15/20 Deteriorated White Cracking Exterior Exterior Positive 1 0.2 1.2 mg/cm2 1/16/2025 13:19:59

614 Window Casing/Header Wood 12-14/21/22 Deteriorated White Cracking Exterior Exterior Positive 21.1 0.6 21.7 mg/cm2 1/16/2025 13:22:11

615 Window Exterior Stop Wood 12-14/21/22 Deteriorated White Cracking Exterior Exterior Positive 31 1 32 mg/cm2 1/16/2025 13:22:30

616 Window Sill Wood 12-14/21/22 Deteriorated White Cracking Exterior Exterior Positive 14.5 0.6 15.1 mg/cm2 1/16/2025 13:22:48

617 Window Frame Wood 27 Deteriorated White Friction Exterior Exterior Positive 15.6 0.6 16.2 mg/cm2 1/16/2025 13:24:10

618 Window Sash Wood 27 Deteriorated White Friction/Impact Exterior Exterior Positive 1 0.2 1.2 mg/cm2 1/16/2025 13:24:27

621 Window Frame Wood 23/24 Deteriorated White Friction Exterior Exterior Positive 13.5 0.3 13.8 mg/cm2 1/16/2025 13:31:00

622 Window Sash Wood 23/24 Deteriorated White Friction/Impact Exterior Exterior Positive 3.7 0.3 4 mg/cm2 1/16/2025 13:31:20

623 Window Casing/Header Wood 4-9 Deteriorated White Cracking Exterior Exterior Positive 5.1 0.3 5.4 mg/cm2 1/16/2025 13:32:38

624 Window Exterior Stop Wood 4-9 Deteriorated White Cracking Exterior Exterior Positive 21.5 0.6 22.1 mg/cm2 1/16/2025 13:32:58

625 Window Sill Wood 4-9 Deteriorated White Cracking Exterior Exterior Positive 0.9 0.2 1.1 mg/cm2 1/16/2025 13:33:35

630 Window Casing/Header Wood 11/19 Deteriorated White Cracking Exterior Exterior Positive 16.1 0.6 16.7 mg/cm2 1/16/2025 13:38:14

631 Window Exterior Stop Wood 11/19 Deteriorated White Cracking Exterior Exterior Positive 16.2 0.6 16.8 mg/cm2 1/16/2025 13:38:31

632 Window Sill Wood 11/19 Deteriorated White Cracking Exterior Exterior Positive 3.6 0.3 3.9 mg/cm2 1/16/2025 13:38:49

650 Fence Wood B Deteriorated Red Cracking Exterior Exterior Positive 2 0.3 2.3 mg/cm2 1/16/2025 13:55:10
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