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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 116 
Property: 208 Main Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 04/22/2025 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

208 Main Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 1, Electrical Panel – Install Breaker Filler 

Plates in open locations where breaker is not present. 
HH  

2 Basement, Room 1, Windows, Eliminate Openings (15-18) – 
Dismantle and remove the existing wood, metal, and loose 
mortar. Seal the opening using foundation materials that are 
consistent with the existing foundation. Finish the interior and 
exterior surfaces to provide a visually integrated appearance 
with the surrounding construction. 

370 
362 
364 
HH 

 

3 Basement, Basement Stairway, Baseboard/Upper Beam (Side 
All)/Wall/Stair Stringer (Side A/C) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

21 
22 
23 
24 
36 
37 

 

4 Basement, Basement Stairway, Riser (Side All) – Interim – Paint 
film stabilization followed by the installation of a wear resistant 
material or remove and replace component. 

35  

5 Basement, Basement Stairway, To Rear Entry Door (Side C) – 
Abatement – Remove and replace door components, casing-to-
casing, paint to match surrounding. 

353  
HH  

6 Floor 1, Kitchen, Wall (Side B White)/Baseboard (Side All) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

44 
49  

7 Floor 1, Kitchen, Windows, Upper Sash/Lower Sash/Inside 
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Sill (#s 6/7) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from component and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint. 

51 
52 
53 
54 
55 
56 
57 
58 

 HH 

 

8 Floor 1, Kitchen, Windows, Casing/Header/Apron (#s 6/7) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

50 
59  

9 Floor 1, Kitchen, To Rear Entry Door, Casing/Header (Side B 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

60  
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10 Floor 1, Kitchen, To Dining Room Door, Casing/Header (Side A 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

64  

11 Floor 1, Kitchen, To Pantry Door, Casing/Header (Side B 
White/Side D Green From Pantry) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. Jamb (Side B Green) Jamb 
– Abatement – Strip all paint from jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to components. 

62 
63 
84 

 

12 Floor 1, Pantry, Baseboard (Side All Green) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

83  

13 Floor 1, Kitchen, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 8/9) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

99 
100 
101 
102 
373 
HH 

 

14 Floor 1, Bedroom 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 4) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

216 
217 
218 
219 
366 
HH 

 

15 Floor 1, Bathroom 1, Windows, Inside Stop (#s 3) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

186  

16 Floor 1, Bedroom 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Sash (#s 2) – Abatement - 
Remove and replace Window Components.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

153 
154 
155 
360 
HH 

 

17 Floor 1, Living Room, Windows, Middle Stop/Trough/Exterior 
Sash (#s 1) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

127 
129 
360 
HH 

 

18 Floor 2, 2nd Floor Stairway, Tread/Riser/Floor (Side All 
Green/Blue) – Interim – Paint film stabilization followed by the 
installation of a wear resistant material or remove and replace 
component. 

246 
264 
266 
267 

 



 6 

19 Floor 2, 2nd Floor Stairway, Stair Stringer (Side All Blue/Green) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

265 
268  

20 Floor 2, 2nd Floor Stairway, Shoe Molding (Side All White) - 
Abatement – Remove and replace component followed by the 
application of two coats of high quality paint to match 
surrounding. 

248  

21 Floor 2, 2nd Floor Stairway, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 5) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

252 
253 
254 
255 
366 
HH 

 

22 Floor 2, Bedroom 4, Windows, Upper Sash/Lower Sash/Middle 
Stop/Jamb/Slide/Exterior Stop (#s 13/14) – Abatement - Remove 
and replace Window Components.  Remove any unnecessary 
storm windows and ensure all painted surfaces exposed by the 
activity are covered in a suitable weather resistant material that 
matches the surrounding.  Caulk seams to create dust tight seal.  

318 
319 
322 
323 
325 
HH 

 

23 Floor 2, Bedroom 3, Windows, Middle Stop/Jamb/Slide/Exterior 
Stop (#s 11/12) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

282 
283 
285 
HH 

 

24 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

25 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 

HH  
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replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

26 Exterior, Fascia/Upper Trim (Side All)/Front Porch, Ceiling (Side 
All)/Upper Beam/Wall Cap (Side A/B/D)/Entry Door, 
Casing/Header (Side A)/Rear Entry Door, Casing/Header (Side 
C)/Windows, Casing/Header/Sill (#s 1-14)/Windows, Frame/Sill 
(#s 16/16/18) - Interim – PERMANENT SOFFIT/FASCIA/METAL 
COIL WORK - Entire (complete cover) House and ALL attached 
structures. 

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use Lead 

RRP practices.  

• Any exterior door or window trim, (including basement window 

jambs & trim) not covered in separate specifications.  

• All house overhang soffit, overhang supports including gable 

braces, and fascia. 

All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum coil 
trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line item is 
completed. 

341 
343 
344 
345 
351 
353 
355 
359 
361 
362 
364 
365 
367 
368 
370 
372 
374 
375 
377 
378 
379 

 
27 Exterior, Windows, Sash (#s 3/10) - Interim – Paint stabilization 

followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

366 
376 

 
28 Exterior, PERMANENT SIDING-VINYL - Full cover house and 

ALL attached structures. 
Notes: Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices.     

• Include all exterior coil work not covered in “soffit /fascia spec” 

items.     

HH 
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• Leave no original bare or painted wood on the exterior.  Wrap 

all with pre-colored metal. 

• All metal edges are to be caulked/sealed inside and outside 

with silicone to enclose any lead hazard. 

• Prepare all surfaces for new siding, including any repair work 

to existing siding to facilitate new vinyl covering. 

Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Furnish and install vinyl siding in 
standard colors as manufactured by Certainteed (Mainstreet) or 
equivalent. Siding panels to be no less than .042” thickness. 
Contractor to install house numbers and reinstall all pre-existing 
attachments. All work will be done according to manufactures 
instructions and to Code. 

29 Exterior, Exterior Garage, Eave/Soffit/Truss Ends (Side 
All)/Overhead Door, Casing/Header (Side A)/Windows, 
Casing/Header/Sash (#s 19) - Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

385 
388 
392 
394 
395 

 

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 
 
 

BID SUMMARY (208 Main Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
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ALTERNATE BID ITEMS 
 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, line 
items associated with the alternate will be deducted from the total alternate cost.   
LINE ITEM  PRICE 
Alt 1   $ 
Alt 2    

 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

21 Baseboard Wood All Deteriorated Gray Cracking 1 Basement Stairway Positive 2.7 0.4 3.1 mg/cm2 3/17/2025 10:11:31

22 Wall Wood A Deteriorated Gray Cracking 1 Basement Stairway Positive 3.3 0.3 3.6 mg/cm2 3/17/2025 10:12:10

23 Wall Wood A Deteriorated White Cracking 1 Basement Stairway Positive 3.2 0.4 3.6 mg/cm2 3/17/2025 10:12:31

24 Wall Wood C Deteriorated White Cracking 1 Basement Stairway Positive 6 0.3 6.3 mg/cm2 3/17/2025 10:12:50

35 Stair Riser Wood All Deteriorated Gray Impact 1 Basement Stairway Positive 3.9 0.4 4.3 mg/cm2 3/17/2025 10:18:49

36 Stair Stringer Wood A/C Deteriorated White Cracking 1 Basement Stairway Positive 7.2 0.4 7.6 mg/cm2 3/17/2025 10:19:20

37 Upper Beam Wood All Deteriorated White Cracking 1 Basement Stairway Positive 4.4 0.4 4.8 mg/cm2 3/17/2025 10:19:40

44 Wall Plaster B Deteriorated White Cracking 1 Kitchen Positive 0.8 0.2 1 mg/cm2 3/17/2025 10:39:19

49 Baseboard Wood All Deteriorated White Cracking 1 Kitchen Positive 1.1 0.2 1.3 mg/cm2 3/17/2025 10:42:00

50 Window Casing/Header Wood 6/7 Deteriorated White Cracking 1 Kitchen Positive 1.4 0.2 1.6 mg/cm2 3/17/2025 10:43:01

51 Window Upper Sash Wood 6/7 Deteriorated Green Friction 1 Kitchen Positive 1.5 0.3 1.8 mg/cm2 3/17/2025 10:44:07

52 Window Lower Sash Wood 6/7 Deteriorated White Friction 1 Kitchen Positive 1.5 0.3 1.8 mg/cm2 3/17/2025 10:44:37

53 Window Inside Stop Wood 6/7 Deteriorated White Friction 1 Kitchen Positive 2.2 0.3 2.5 mg/cm2 3/17/2025 10:45:04

54 Window Sill Wood 6/7 Deteriorated White Cracking 1 Kitchen Positive 1.6 0.3 1.9 mg/cm2 3/17/2025 10:45:27

55 Window Middle Stop Wood 6/7 Deteriorated Green Friction 1 Kitchen Positive 12.5 0.6 13.1 mg/cm2 3/17/2025 10:46:06

56 Window Jamb/Slide Wood 6/7 Deteriorated Green Friction 1 Kitchen Positive 1.1 0.2 1.3 mg/cm2 3/17/2025 10:46:32

57 Window Trough Wood 6/7 Deteriorated White Impact 1 Kitchen Positive 4.5 0.4 4.9 mg/cm2 3/17/2025 10:47:36

58 Window Exterior Stop Wood 6/7 Deteriorated Green Cracking 1 Kitchen Positive 10.7 0.6 11.3 mg/cm2 3/17/2025 10:48:21

59 Window Apron Wood 6/7 Deteriorated White Cracking 1 Kitchen Positive 1.6 0.3 1.9 mg/cm2 3/17/2025 10:48:40

60 To Rear Entry Door Casing/Header Wood B Deteriorated White Cracking 1 Kitchen Positive 1.7 0.3 2 mg/cm2 3/17/2025 10:49:28

62 To Pantry Door Casing/Header Wood B Deteriorated White Impact 1 Kitchen Positive 1.6 0.3 1.9 mg/cm2 3/17/2025 10:50:14

63 To Pantry Door Jamb Metal B Deteriorated Green Friction/Impact 1 Kitchen Positive 1.3 0.2 1.5 mg/cm2 3/17/2025 10:50:33

64 To Dining Room Door Casing/Header Wood A Deteriorated White Cracking 1 Kitchen Positive 1.5 0.3 1.8 mg/cm2 3/17/2025 10:51:36

83 Baseboard Wood All Deteriorated Green Cracking 1 Pantry Positive 1.1 0.2 1.3 mg/cm2 3/17/2025 11:04:39

84 Door Casing/Header Wood D Deteriorated Green Cracking 1 Pantry Positive 1.3 0.2 1.5 mg/cm2 3/17/2025 11:05:28

99 Window Middle Stop Wood 8/9 Deteriorated Green Friction 1 Dining Room Positive 12.5 0.6 13.1 mg/cm2 3/17/2025 11:24:09

100 Window Jamb/Slide Wood 8/9 Deteriorated Green Friction 1 Dining Room Positive 17.9 0.6 18.5 mg/cm2 3/17/2025 11:24:41

101 Window Trough Wood 8/9 Deteriorated Green Impact 1 Dining Room Positive 27.5 0.6 28.1 mg/cm2 3/17/2025 11:25:06

102 Window Exterior Stop Wood 8/9 Deteriorated Green Cracking 1 Dining Room Positive 16.2 0.6 16.8 mg/cm2 3/17/2025 11:25:27

127 Window Middle Stop Wood 1 Deteriorated Green Friction 1 Living Room Positive 2.9 0.4 3.3 mg/cm2 3/17/2025 11:45:25

129 Window Trough Wood 1 Deteriorated Green Impact 1 Living Room Positive 18.1 0.6 18.7 mg/cm2 3/17/2025 11:46:30

153 Window Middle Stop Wood 2 Deteriorated Green Friction 1 Bedroom 1 Positive 10.9 0.6 11.5 mg/cm2 3/17/2025 12:06:12

154 Window Jamb/Slide Metal 2 Deteriorated Green Friction 1 Bedroom 1 Positive 17.6 0.6 18.2 mg/cm2 3/17/2025 12:06:48

155 Window Trough Wood 2 Deteriorated White Impact 1 Bedroom 1 Positive 16.6 0.6 17.2 mg/cm2 3/17/2025 12:07:12

186 Window Inside Stop Wood 3 Deteriorated White Cracking 1 Bathroom 1 Positive 1.4 0.3 1.7 mg/cm2 3/17/2025 12:31:35

216 Window Middle Stop Wood 4 Deteriorated Gray Friction 1 Bedroom 2 Positive 14.6 0.6 15.2 mg/cm2 3/17/2025 12:59:43

217 Window Jamb/Slide Metal 4 Deteriorated Gray Friction 1 Bedroom 2 Positive 13.6 0.6 14.2 mg/cm2 3/17/2025 13:00:03

218 Window Trough Wood 4 Deteriorated Gray Impact 1 Bedroom 2 Positive 1 0.2 1.2 mg/cm2 3/17/2025 13:00:25

219 Window Exterior Stop Wood 4 Deteriorated Gray Cracking 1 Bedroom 2 Positive 8.1 0.6 8.7 mg/cm2 3/17/2025 13:00:58

246 Floor Wood All Deteriorated Green Friction 2 2nd Floor Stairway Positive 2.1 0.3 2.4 mg/cm2 3/17/2025 13:28:35

248 Shoe Molding Wood All Deteriorated White Cracking 2 2nd Floor Stairway Positive 5.5 0.6 6.1 mg/cm2 3/17/2025 13:29:14

252 Window Middle Stop Wood 5 Deteriorated Green Friction 2 2nd Floor Stairway Positive 11.2 0.6 11.8 mg/cm2 3/17/2025 13:31:01

253 Window Jamb/Slide Wood 5 Deteriorated Green Friction 2 2nd Floor Stairway Positive 19 0.6 19.6 mg/cm2 3/17/2025 13:31:18

254 Window Trough Wood 5 Deteriorated Green Impact 2 2nd Floor Stairway Positive 3.7 0.3 4 mg/cm2 3/17/2025 13:31:36

255 Window Exterior Stop Wood 5 Deteriorated Green Cracking 2 2nd Floor Stairway Positive 13.7 0.6 14.3 mg/cm2 3/17/2025 13:31:59

264 Stair Riser Wood All Deteriorated Blue Impact 2 2nd Floor Stairway Positive 4.6 0.3 4.9 mg/cm2 3/17/2025 13:38:37

265 Stair Stringer Wood B/D Deteriorated Blue Cracking 2 2nd Floor Stairway Positive 6.4 0.4 6.8 mg/cm2 3/17/2025 13:38:57

266 Stair Tread Wood All Deteriorated Green Friction 2 2nd Floor Stairway Positive 3.8 0.3 4.1 mg/cm2 3/17/2025 13:39:33

267 Stair Riser Wood All Deteriorated Green Impact 2 2nd Floor Stairway Positive 11.7 0.6 12.3 mg/cm2 3/17/2025 13:39:51

268 Stair Stringer Wood A/C Deteriorated Green Cracking 2 2nd Floor Stairway Positive 5.5 0.3 5.8 mg/cm2 3/17/2025 13:40:10

282 Window Middle Stop Wood 11/12 Deteriorated Green Friction 2 Bedroom 3 Positive 1.8 0.4 2.2 mg/cm2 3/17/2025 13:56:36

208 Main Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

208 Main Street - Positive XRF Results

283 Window Jamb/Slide Metal 11/12 Deteriorated Green Friction 2 Bedroom 3 Positive 2.1 0.4 2.5 mg/cm2 3/17/2025 13:56:55

285 Window Exterior Stop Wood 11/12 Deteriorated Green Cracking 2 Bedroom 3 Positive 13.2 0.6 13.8 mg/cm2 3/17/2025 13:57:46

318 Window Upper Sash Wood 13/14 Deteriorated Gray Friction 2 Bedroom 4 Positive 1.2 0.2 1.4 mg/cm2 3/17/2025 14:26:58

319 Window Lower Sash Wood 13/14 Deteriorated Gray Friction 2 Bedroom 4 Positive 1 0.2 1.2 mg/cm2 3/17/2025 14:27:45

322 Window Middle Stop Wood 13/14 Deteriorated Green Friction 2 Bedroom 4 Positive 11.2 0.6 11.8 mg/cm2 3/17/2025 14:29:27

323 Window Jamb/Slide Metal 13/14 Deteriorated Green Friction 2 Bedroom 4 Positive 12.6 0.6 13.2 mg/cm2 3/17/2025 14:29:46

325 Window Exterior Stop Wood 13/14 Deteriorated Green Cracking 2 Bedroom 4 Positive 13 0.6 13.6 mg/cm2 3/17/2025 14:30:30

341 Upper Trim Wood All Deteriorated Blue Cracking Exterior Exterior House Positive 6.3 0.6 6.9 mg/cm2 3/18/2025 9:19:09

343 Fascia Wood All Deteriorated White Cracking Exterior Exterior House Positive 10.7 0.3 11 mg/cm2 3/18/2025 9:20:11

344 Ceiling Wood All Deteriorated Gray Cracking Exterior Exterior Front Porch Positive 11.1 0.4 11.5 mg/cm2 3/18/2025 9:22:35

345 Upper Beam Wood A/B/D Deteriorated Gray Cracking Exterior Exterior Front Porch Positive 16.8 0.6 17.4 mg/cm2 3/18/2025 9:23:00

351 Entry Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior House Positive 14.3 0.6 14.9 mg/cm2 3/18/2025 9:25:51

353 Rear Entry Door Casing/Header Wood C Deteriorated Gray Cracking Exterior Exterior House Positive 5.6 0.3 5.9 mg/cm2 3/18/2025 9:26:54

355 Wall Cap Wood A/B/D Deteriorated Gray Cracking Exterior Exterior Front Porch Positive 1.6 0.3 1.9 mg/cm2 3/18/2025 9:28:03

359 Window Casing/Header Wood 1/2 Deteriorated White Cracking Exterior Exterior House Positive 13 0.6 13.6 mg/cm2 3/18/2025 9:33:37

360 Window Sash Wood 1/2 Deteriorated White Friction/Impact Exterior Exterior House Positive 7.2 0.3 7.5 mg/cm2 3/18/2025 9:33:55

361 Window Sill Wood 1/2 Deteriorated White Cracking Exterior Exterior House Positive 17.1 0.6 17.7 mg/cm2 3/18/2025 9:34:12

362 Window Frame Wood 15/16 Deteriorated White Cracking Exterior Exterior House Positive 0.8 0.2 1 mg/cm2 3/18/2025 9:36:23

364 Window Sill Wood 15/16 Deteriorated White Cracking Exterior Exterior House Positive 12.7 0.3 13 mg/cm2 3/18/2025 9:37:57

365 Window Casing/Header Wood 3-5 Deteriorated White Cracking Exterior Exterior House Positive 9.2 0.3 9.5 mg/cm2 3/18/2025 9:38:24

366 Window Sash Wood 3-5 Deteriorated White Friction/Impact Exterior Exterior House Positive 0.9 0.2 1.1 mg/cm2 3/18/2025 9:39:53

367 Window Sill Wood 3-5 Deteriorated White Cracking Exterior Exterior House Positive 1.5 0.3 1.8 mg/cm2 3/18/2025 9:40:50

368 Window Casing/Header Wood 6/13/14 Deteriorated White Cracking Exterior Exterior House Positive 3.1 0.4 3.5 mg/cm2 3/18/2025 9:42:51

370 Window Frame Wood 18 Deteriorated Gray Cracking Exterior Exterior House Positive 1.9 0.3 2.2 mg/cm2 3/18/2025 9:44:15

372 Window Casing/Header Wood 7-9 Deteriorated White Cracking Exterior Exterior House Positive 7.1 0.4 7.5 mg/cm2 3/18/2025 9:46:16

373 Window Sash Wood 9 Deteriorated White Friction/Impact Exterior Exterior House Positive 5.4 0.4 5.8 mg/cm2 3/18/2025 9:46:36

374 Window Sill Wood 7-9 Deteriorated White Cracking Exterior Exterior House Positive 14.4 0.6 15 mg/cm2 3/18/2025 9:47:00

375 Window Casing/Header Wood 10 Deteriorated White Cracking Exterior Exterior House Positive 12.7 0.6 13.3 mg/cm2 3/18/2025 9:47:31

376 Window Sash Wood 10 Deteriorated White Cracking Exterior Exterior House Positive 6 0.3 6.3 mg/cm2 3/18/2025 9:47:51

377 Window Sill Wood 10 Deteriorated White Cracking Exterior Exterior House Positive 1.4 0.3 1.7 mg/cm2 3/18/2025 9:48:10

378 Window Casing/Header Wood 11/12 Deteriorated White Cracking Exterior Exterior House Positive 11.8 0.6 12.4 mg/cm2 3/18/2025 9:49:48

379 Window Sill Wood 11/12 Deteriorated White Cracking Exterior Exterior House Positive 1.4 0.3 1.7 mg/cm2 3/18/2025 9:50:16

385 Eave/Soffit Wood All Deteriorated Blue Cracking Exterior Exterior Garage Positive 1.9 0.3 2.2 mg/cm2 3/18/2025 10:01:21

388 Overhead Door Casing/Header Wood A Deteriorated Blue Cracking Exterior Exterior Garage Positive 0.8 0.2 1 mg/cm2 3/18/2025 10:02:43

392 Truss Ends Wood All Deteriorated Blue Cracking Exterior Exterior Garage Positive 1.6 0.3 1.9 mg/cm2 3/18/2025 10:05:02

394 Window Casing/Header Wood 19 Deteriorated Blue Cracking Exterior Exterior Garage Positive 1 0.2 1.2 mg/cm2 3/18/2025 10:05:59

395 Window Sash Wood 19 Deteriorated White Friction/Impact Exterior Exterior Garage Positive 4.1 0.3 4.4 mg/cm2 3/18/2025 10:06:33
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