Neighborhood Services Division — Lead Hazard Reduction Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHD0498-23 — 117
Property: 2514 Douglas Street

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 05/07/2025 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
521 Nebraska Street
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF )
) SS:
COUNTY OF )
, being first duly sworn, deposes and says
that:
(1) Heis of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the
attached Bid;
(2) Heis fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid,;
(3) Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owner, agents,

representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any

collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD REDUCTION PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

2514 Douglas Street
Sioux City, lowa 51104

The proposal of (hereinafter called "Bidder"), organized and
eX|st|ng under the laws of the State of doing business as
. (*Insert "a corporation”, "a partnership"”, or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.
2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).
3) Per lowa Admin Code 641-70.2(135) “Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE ITEM LEAD

# INTERIOR DIVISION LrA | PRICE

1 Floor 1, 2514 Stairway, Windows, Sash/Inside Stop/Sill/Middle
Stop/Jamb/Slide/Exterior Stop (#s 1) — Abatement - Remove and
replace Window Components. Remove any unnecessary storm 9
windows and ensure all painted surfaces exposed by the activity | 10
are covered in a suitable weather resistant material that matches | 15
the surrounding. Caulk seams to create dust tight seal. Sill — 13
Abatement — Strip paint from component and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint.

2 Floor 1, 2514 Stairway, Baseboard (Side All)/Window
Casing/Header (#s 1)/Entry Door, Casing/Header (Side A White) | 7
— Interim — Paint stabilization followed by the installation of two 21
coats of high-quality appropriate paint to match existing.

3 Floor 1, 2514 Stairway, Tread/Riser (Side All Grey) — Interim —
Paint film stabilization followed by the installation of a wear 3
resistant material or remove and replace component.

4 Floor 1, 2514 Stairway, Shoe Molding (Side All White)/To Closet
Door, Stop (Side D White) - Abatement — Remove and replace
component followed by the application of two coats of high 19
quality paint to match surrounding. Entry Door, Sill (Side A 26
White) — Abatement — Strip paint from component and 40
photograph for documentation followed by the application of two
coats of high-quality appropriate paint.

5 Floor 1, 2514 Stairway Closet, Shoe Molding (Side All)/To 2514
Stairway Door, Casing/Header (Side B White)/Hanger Board 47
(Side D White) — Interim — Paint stabilization followed by the 50
installation of two coats of high-quality appropriate paint to >3
match existing.

6 Floor 2, 2514 Stairway, Windows, Sash/Sill/Exterior Sash (#s
34) — Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable 28
weather resistant material that matches the surrounding. Caulk | 244
seams to create dust tight seal. Sill - Abatement — Strip paint
from component and photograph for documentation followed by
the application of two coats of high-quality appropriate paint.

7 Floor 2, Hallway, Windows, Upper Sash/Lower Sash/Inside 63
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior 65

4




Sash (#s 21/22) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal. Sill —
Abatement — Strip paint from component and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint. Casing/Header/Window Apron —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

Floor 2, Hallway, Baseboard (Side All White)/To Living Room
Door, Casing/Header (Side B)/To Dining Room Door,
Casing/Header (Side B) — Interim — Paint stabilization followed
by the installation of two coats of high-quality appropriate paint
to match existing.

Floor 1, Hallway, Shoe Molding (Side All White) - Abatement —
Remove and replace component followed by the application of
two coats of high quality paint to match surrounding.

62

10

Floor 2, Bathroom 1, Windows, Upper Sash/Lower Sash/Inside
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 33) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal. Sill - Abatement — Strip paint
from component and photograph for documentation followed by
the application of two coats of high-quality appropriate paint.
Casing/Header/Window Apron — Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

11

Floor 2, Bathroom 1, Provide all necessary drywall and taping
repairs to achieve a paint-ready finish. Furnish and install one-
half inch (1/2") gypsum wallboard on all designated wall and
ceiling surfaces. Gypsum wallboard shall be installed to the full
height, length, or width of the room to minimize joints. Securely
fasten the gypsum wallboard using nails or screws in
accordance with manufacturer's specifications and industry best
practices. Where application over existing plaster walls is
required, three-eighth inch (3/8") or one-quarter inch (1/4")
gypsum wallboard may be utilized. All joints, angles, and
fasteners shall be properly taped and finished with a texture that
closely matches the existing texture throughout the space,
prepared for subsequent painting. In all bathtub and shower
areas, install water-resistant gypsum board in compliance with
current building codes. Apply one coat of sealer/primer to all
textured drywall surfaces. Apply two finish coats of latex satin
paint to all room surfaces, ensuring complete and uniform
coverage.

HH




12

Floor 2, Bathroom 1, Furnish and install one (1) new fiberglass
bathtub/shower modular unit, complete with all necessary
mounting hardware, faucets, shower head, and associated trim
(excluding shower door, shower curtain, and curtain rod). Seal
all perimeter joints with a mildew-resistant silicone sealant.
Construct bulkhead(s) as required for proper and secure
installation. In accordance with applicable building codes, install
water-resistant gypsum board as the substrate in the
bathtub/shower enclosure area.

Furnish and install one (1) new oak pre-finished vanity cabinet.
The cabinet shall include manufacturer-provided knobs or
handles on all doors and drawers. The contractor shall securely
fasten the leveled cabinet to the wall structure using appropriate
fasteners. Additionally, furnish and install one (1) new cultured
marble vanity top. The installation shall be complete with all new
supply and waste fittings, and one (1) Delta Delex faucet or
approved equivalent. All plumbing equipment and materials shall
conform to applicable local codes.

Furnish and install one (1) new, first-quality white water closet as
specified by the owner. The installation shall include a new toilet
seat and all necessary plumbing connections, including a new
water shut-off valve. All plumbing equipment, materials, and
workmanship shall conform to applicable local codes.

HH

13

Floor 2, Bathroom 1, Furnish and install new vinyl sheet flooring
over a properly prepared subfloor. The vinyl sheet flooring shall
have a cardboard backing and be of a medium price point and
guality grade. All seams shall be sealed using the
manufacturer's recommended seam sealer. Installation shall be
performed in strict accordance with the manufacturer's
recommendations and installation instructions. Install metal
edging at all exposed, unfinished edges of the vinyl flooring.

Please note: Bathroom line items 11 through 13 are intended to
be all-inclusive, encompassing all labor, plumbing, materials,
and incidentals required to provide a fully operable and finished
bathroom space.

HH

14

Floor 2, Bedroom 2, Windows, Upper Sash/Lower Sash/Inside
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Sash (#s
31/32) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal. Sill —
Abatement — Strip paint from component and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint. Casing/Header — Interim — Paint

6




stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

15

Floor 2, Bedroom 2, Baseboard (Side All White)/To Closet Door,
Casing/Header (Side B) — Interim — Paint stabilization followed
by the installation of two coats of high-quality appropriate paint
to match existing.

93
107

16

Floor 1, Bedroom 2, Shoe Molding (Side All White)/To Closet
Door, Jamb/Stop - Abatement — Remove and replace Shoe
Molding/Door Stop followed by the application of two coats of
high quality paint to match surrounding. Jamb — Abatement —
Strip paint from component and photograph for documentation
followed by the application of two coats of high-quality
appropriate paint.

94
108
109

17

Floor 2, Bedroom 2 Closet, Baseboard/Shoe Molding/Hanger
Board (Side All)/Door, Casing/Header (Side D)/Wall (Side A/C) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

110
112
117
119
120
121

18

Floor 1, Bedroom 2 Closet, Shelf (Side - White) — Interim — Paint
film stabilization followed by the installation of a wear resistant
material or remove and replace component OR remove and
replace component.

116

19

Floor 2, Living Room, Windows, Upper Sash/Lower Sash/Inside
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior
Sash (#s 23/24) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal. Sill —
Abatement — Strip paint from component and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint. Casing/Header — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

130
131
132
133
134
135
136
137
138
141

20

Floor 2, Living Room, Baseboard/Wall (Side All) — Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing. Shoe Molding
(Side All) - Abatement — Remove and replace component
followed by the application of two coats of high quality paint to
match surrounding.

122
123
124
125
128
129

21

Floor 2, Living Room, To Hallway Door, Jamb/Stop (Side D
White) — Abatement — Remove and replace Stop, Strip all paint
from jamb and photograph for documentation followed by the
application of two coats of high-quality appropriate paint to both
components. Casing/Header — Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

142
143
144

22

Floor 2, Living Room, To Dining Room Door, Jamb (Side C) —
Abatement — Strip all paint from jamb and photograph for

145
146

7




documentation followed by the application of two coats of high-
quality appropriate paint to both components. Casing/Header —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

23

Floor 2, Living Room, To Upper Enclosed Porch Door,
Casing/Header/Jamb/Stop/Door/Threshold (Side
A)/Casing/Header/Door/Storm Door (Side C From Porch) —
Abatement — Remove and replace door components, casing-to-
casing, paint to match surrounding.

147
148
149
150
151
169
170
171

24

Floor 2, Upper Enclosed Porch, Windows, Sill (#s 21/22/23/35-
37)! Upper Enclosed Porch, Wall/Ceiling/Crown Molding (Side
All)/Upper Beam (Side A/B/D)/Upper Trim (Side C)/Support Post
(Side A White)/Window Casing/Header (#s 21/22/23/35-
37)/Inside Stop (#s 35-37) — PERMANENT SIDING-VINYL - Full
cover house and ALL attached structures.
Notes: Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must use Lead
RRP practices.
e Include all exterior coil work not covered in “soffit /fascia
spec” items.
e Leave no original bare or painted wood on the exterior.
Wrap all with pre-colored metal.
e All metal edges are to be caulked/sealed inside and
outside with silicone to enclose any lead hazard.
e Prepare all surfaces for new siding, including any repair
work to existing siding to facilitate new vinyl covering.
Install 1/4” foam core backer before siding. Fir out all walls that
show severe waviness. Furnish and install vinyl siding in
standard colors as manufactured by Certainteed (Mainstreet) or
equivalent. Siding panels to be no less than .042” thickness. All
work will be done according to manufactures instructions and to
Code.

Interim — PERMANENT SOFFIT/FASCIA/METAL COIL WORK -
Entire (complete cover) House and ALL attached structures.

. Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must use Lead
RRP practices.

» Any exterior door or window trim, (including basement window
jambs & trim) not covered in separate specifications.

* All house overhang soffit, overhang supports including gable
braces, and fascia.

All overhangs to be finished with vinyl or metal soffit. For lead
paint chip containment reasons, use non-vented soffit on
overhangs and isolate existing soffit house vents by using
vented soffit for these vents only. Include all porch lids and
beams. Cover the exterior fascia with pre-painted aluminum coil

139
140
154
155
156
157
158
159
161
162
163
164
165
166
168
172

8




trim. Face nailing should be minimized. Leave no exterior
exposed wood on soffit and fascia.

This would eliminate all other exterior Upper Enclosed Porch
work that would result in a painted finish. No painted exterior
Upper Enclosed Porch components should remain after this line
item is completed.

25

Floor 2, Dining Room, Windows, Upper Sash/Lower Sash/Inside
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 25/26) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal. Casing/Header — Interim — Paint
stabilization followed by the installation of two coats of high-
guality appropriate paint to match existing.

181
182
183
184
186
188
189

26

Floor 2, Dining Room, Wall (Side B)/Baseboard (Side All)/To
Living Room Door, Casing/Header (Side A)/To Hallway Door,
Casing/Header (Side D) — Interim — Paint stabilization followed
by the installation of two coats of high-quality appropriate paint
to match existing.

173
174
179
190
191

27

Floor 2, Dining Room, Shoe Molding (Side All)/to Hallway Door,
Jamb/Stop (Side D) — Abatement — Remove and replace
Stop/Shoe Molding, Strip paint from Jamb and photograph for
documentation followed by the application of two coats of high-
guality appropriate paint to components.

180
192
193

28

Floor 2, Kitchen, Wall (Side B/C/D)/Ceiling/Baseboard/Chair Rail
(Side All) — Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to
match existing.

196
197
198
199
201
211

29

Floor 2, Kitchen, Windows, Upper Sash/Lower Sash/Inside
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s
27/30) — Abatement - Remove and replace Window
Components. Remove any unnecessary storm windows and
ensure all painted surfaces exposed by the activity are covered
in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal. Sill —
Abatement — Strip paint from component and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint. Casing/Header — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

202
203
204
205
206
207
208
209
210

30

Floor 2, Kitchen, Corner Post (Side B/D White) — Abatement —
Remove and replace Component, OR Strip paint from
component and photograph for documentation followed by the
application of two coats of high-quality appropriate paint to
components.

212

31

Floor 2, Bedroom 1, Wall/Ceiling/Baseboard (Side All)/Closet
Door, Casing/Header (Side A) — Interim — Paint stabilization

213
214
215

9




followed by the installation of two coats of high-quality
appropriate paint to match existing.

216
217
218
231

32

Floor 2, Bedroom 1, Shoe Molding (Side All)/to Closet Door,
Jamb/Stop (Side A) — Abatement — Remove and replace
Stop/Shoe Molding, Strip paint from Jamb and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint to components.

220
232
233

33

Floor 2, Bedroom 1, Windows, Upper Sash/Lower Sash/Inside
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior Stop (#s 29) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal. Sill (#s 28/29) — Abatement —
Strip paint from component and photograph for documentation
followed by the application of two coats of high-quality
appropriate paint. Window Apron (#s 28/29) — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

222
223
224
225
226
227
228
229
230

34

Floor 2, Bedroom 1 Closet, Wall (Side A)/Shelf Support (Side
A/B/D) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

237
239

35

SMOKE DETECTOR - DUAL SENSOR TYPE - Provide and
install battery operated smoke detectors, complete with
batteries. Install one per each level of home, outside each
sleeping area, inside each sleeping area, and in other locations
where required by applicable laws, codes, or standards. Follow
the manufacturer’s instructions for placement and mounting
height.

Note to Occupant: The useful life of the unit is according to
manufacturer’s date. Replace unit after recommended
replacement date or when it starts the chirp sound. Alarms
should be tested at least once a month.

HH

36

CARBON MONOXIDE DETECTOR - Sealed Lithium Battery
Type — CO alarms should be installed in a central location,
outside each sleeping area, on every level of the home, and in
other locations where required by applicable laws, codes, or
standards. Follow the manufacturer’s instructions for placement
and mounting height.

Note to Occupant: The useful life of the unit is according to
manufacturer’s date. Replace unit after recommended
replacement date or when it starts the chirp sound. Alarms
should be tested at least once a month.

HH

37

Floor 2, Rooms Throughout Where Applicable, Floor - Furnish all
labor, materials, tools, equipment, and incidentals necessary for the
complete and professional installation of new vinyl floor planks in the

HH
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designated areas as outlined in the project drawings and
specifications. This includes, but is not limited to:
e Site preparation, including subfloor inspection and preparation.
e Acclimation of flooring materials as per manufacturer's
instructions.
e Precise cutting and layout of vinyl planks.
e Secure installation of vinyl planks according to manufacturer's
recommendations.
o Installation of transition pieces where flooring meets other
surfaces (e.g., doorways, thresholds, carpet).
e Installation of baseboards and/or quarter round moldings as
specified.
e Proper cleanup and disposal of all debris generated during the
installation process.
Material selection provided by contractor and owner. Provide
underlayment (if required) based on subfloor and manufacturer's
recommendations. Adhesive (if required) by the vinyl plank
manufacturer. Transition Pieces: (e.g., T-mold, reducer, end cap).
Finish for baseboards/quarter round (if applicable)]. Include fastening
materials (nails, etc.). The Contractor shall thoroughly inspect the
existing subfloor for any imperfections, including but not limited to
unevenness, damage, moisture issues, or contamination. The
Contractor shall be responsible for minor subfloor preparation, such as
sweeping and vacuuming. All vinyl plank installation shall be
performed strictly in accordance with the vinyl plank manufacturer's
written instructions and industry best practices. Planks shall be laid out
to minimize waste and create an aesthetically pleasing appearance,
with attention paid to staggering and alignment. Proper expansion
gaps shall be maintained along all walls and fixed objects as specified
by the manufacturer. Transition pieces shall be securely and neatly
installed to provide a smooth and safe transition between different
flooring types or elevations. Baseboards and/or quarter round
moldings shall be tightly fitted and securely fastened to conceal the
perimeter expansion gaps, creating a finished appearance. Nail holes
shall be filled and sanded smooth prior to any painting (if painting is
part of a separate scope).

EXTERIOR DIVISION

PRICE

NOTE:

If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

*kk

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.

CLEAN UP AND CONTAINMENT DIVISION

PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.

11




POST REMEDIATION TESTING AND CLEARANCE

PRICE

Pre-negotiated price for the entirety of the 2023 LHRG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $450.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $1,275.00 are
the responsibility of the contractor.

$ 1,275

BID SUMMARY (2514 Douglas Street)

Base Bid
Price

INTERIOR DIVISION TOTAL

EXTERIOR DIVISION TOTAL

CLEAN-UP AND WASTE DIVISION TOTAL

TESTING AND CLEARANCE

1,275

TOTAL AMOUNT FOR BASE BID

& | |R|R|R

ALTERNATE BID ITEMS

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, line
items associated with the alternate will be deducted from the total alternate cost.

LINE

ITEM

PRICE

Alt 1

$

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES | $

ACCEPTED LBP ALTERNATES | $

REJECTED LINE ITEMS | -$

ADJUSTED BASE BID TOTAL | $

12
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2514 Douglas Street - Table 1-XRF Results

Reading # Component Substrate Side/# Condition Color Hazard Floor  Room Result Concentration 3SD  Total Pb Units Date Time

7 Baseboard Wood All Deteriorated White Cracking 1 2514 Stairway Positive 2.6 0.3 2.9 mg/cm2  3/20/2025 13:55:58
8 Window Casing/Header Wood 1 Deteriorated White Cracking 1 2514 Stairway Positive 1.9 0.4 2.3 mg/cm2  3/20/2025 13:58:19
9 Window Sash Wood 1 Deteriorated White Friction 1 2514 Stairway Positive 1 0.2 1.2 mg/cm2  3/20/2025 13:58:42
10 Window Inside Stop Wood 1 Deteriorated White Friction 1 2514 Stairway Positive 1.9 0.3 2.2 mg/cm2  3/20/2025 13:59:18
11 Window Sill Wood 1 Deteriorated White Cracking 1 2514 Stairway Positive 1 0.2 1.2 mg/cm2  3/20/2025 13:59:38
12 Window Middle Stop Wood 1 Deteriorated White Friction 1 2514 Stairway Positive 13.7 0.6 143 mg/cm2  3/20/2025 14:00:33
13 Window Jamb/Slide Wood 1 Deteriorated White Friction 1 2514 Stairway Positive 20.9 0.6 21.5 mg/cm2 3/20/2025 14:00:59
14 Window Exterior Stop Wood 1 Deteriorated White Cracking 1 2514 Stairway Positive 26.9 0.6 27.5 mg/cm2  3/20/2025 14:01:19
19 To Closet Door Stop Wood D Deteriorated White Impact 1 2514 Stairway Positive 1 0.2 1.2 mg/cm2  3/20/2025 14:05:16
21 Entry Door Casing/Header Wood A Deteriorated White Cracking 1 2514 Stairway Positive 10.1 0.4 10.5 mg/cm2  3/20/2025 14:08:28
26 Entry Door Sill Wood A Deteriorated White Friction 1 2514 Stairway Positive 1.2 0.2 1.4 mg/cm2  3/20/2025 14:10:15
28 Window Sash Wood 34 Deteriorated White Friction 2 2514 Stairway Positive 10.3 0.6 10.9 mg/cm2  3/20/2025 14:12:12
30 Window Sill Wood 34 Deteriorated White Cracking 2 2514 Stairway Positive 1.2 0.2 1.4 mg/cm2  3/20/2025 14:13:07
32 Stair Tread Wood All Deteriorated Gray Friction 1 2514 Stairway Positive 2.1 0.3 2.4 mg/cm2  3/20/2025 14:14:17
33 Stair Riser Wood All Deteriorated Gray Impact 1 2514 Stairway Positive 2.9 0.3 3.2 mg/cm2  3/20/2025 14:14:42
40 Shoe Molding Wood All Deteriorated Gray Cracking 1 2514 Stairway Positive 1 0.2 1.2 mg/cm2  3/20/2025 14:19:04
47 Hanger Board Wood D Deteriorated White Cracking 1 2514 Stairway Closet Positive 2.7 0.4 3.1 mg/cm2  3/20/2025 14:26:36
50 Shoe Molding Wood All Deteriorated White Cracking 1 2514 Stairway Closet Positive 9.4 0.4 9.8 mg/cm2  3/20/2025 14:27:51
53 To 2514 Stairway Door Casing/Header Wood B Deteriorated White Cracking 1 2514 Stairway Closet Positive 3.1 0.3 3.4 mg/cm2  3/20/2025 14:31:00
61 Baseboard Wood All Deteriorated White Cracking 2 Hallway Positive 8.1 0.3 8.4 mg/cm2  3/20/2025 14:43:54
62 Shoe Molding Wood All Deteriorated White Cracking 2 Hallway Positive 4.7 0.3 5 mg/cm2  3/20/2025 14:44:12
63 Window Casing/Header Wood 21/22 Deteriorated White Cracking 2 Hallway Positive 8.4 0.4 8.8 mg/cm2  3/20/2025 14:45:04
64 Window Upper Sash Wood 21/22 Deteriorated White Friction 2 Hallway Positive 9.3 0.3 9.6 mg/cm2  3/20/2025 14:45:23
65 Window Lower Sash Wood 21/22 Deteriorated White Friction 2 Hallway Positive 13.6 0.4 14 mg/cm2  3/20/2025 14:45:43
66 Window Inside Stop Wood 21/22 Deteriorated White Friction 2 Hallway Positive 7.1 0.4 7.5 mg/cm2  3/20/2025 14:46:34
67 Window Sill Wood 21/22 Deteriorated White Chewable 2 Hallway Positive 11.6 0.3 11.9 mg/cm2  3/20/2025 14:46:53
68 Window Middle Stop Wood 21/22 Deteriorated White Friction 2 Hallway Positive 31 1 32 mg/cm2  3/20/2025 14:47:37
69 Window Jamb/Slide Wood 21/22 Deteriorated White Friction 2 Hallway Positive 35 1 36 mg/cm2  3/20/2025 14:47:56
70 Window Trough Wood 21/22 Deteriorated White Impact 2 Hallway Positive 17.8 0.6 18.4 mg/cm2  3/20/2025 14:48:15
71 Window Exterior Stop Wood 21/22 Deteriorated White Cracking 2 Hallway Positive 18 0.6 18.6 mg/cm2  3/20/2025 14:48:34
72 Window Exterior Sash Wood 21/22 Deteriorated White Friction 2 Hallway Positive 1.6 0.3 1.9 mg/cm2  3/20/2025 14:48:56
73 Window Apron Wood 21/22 Deteriorated White Cracking 2 Hallway Positive 6.9 0.3 7.2 mg/cm2  3/20/2025 14:49:15
74 To Living Room Door Casing/Header Wood B Deteriorated White Cracking 2 Hallway Positive 7.5 0.4 7.9 mg/cm2  3/20/2025 14:49:57
75 To Dining Room Door Casing/Header Wood B Deteriorated White Cracking 2 Hallway Positive 15.8 0.4 16.2 mg/cm2  3/20/2025 14:50:21
76 Window Casing/Header Wood 33 Deteriorated White Cracking 2 Bathroom 1 Positive 18.1 0.4 18.5 mg/cm2 3/20/2025 15:03:05
77 Window Upper Sash Wood 33 Deteriorated White Friction 2 Bathroom 1 Positive 16.8 0.4 17.2  mg/cm2  3/20/2025 15:03:46
78 Window Lower Sash Wood 33 Deteriorated White Friction 2 Bathroom 1 Positive 1.1 0.2 13 mg/cm2  3/20/2025 15:04:03
79 Window Inside Stop Wood 33 Deteriorated White Friction 2 Bathroom 1 Positive 1.4 0.3 1.7 mg/cm2  3/20/2025 15:05:07
80 Window Sill Wood 33 Deteriorated White Chewable 2 Bathroom 1 Positive 14 0.3 14.3 mg/cm2  3/20/2025 15:05:33
81 Window Middle Stop Wood 33 Deteriorated White Friction 2 Bathroom 1 Positive 28.8 0.6 29.4 mg/cm2  3/20/2025 15:06:26
82 Window Jamb/Slide Wood 33 Deteriorated White Friction 2 Bathroom 1 Positive 33 1 34 mg/cm2  3/20/2025 15:06:44
83 Window Trough Wood 33 Deteriorated White Impact 2 Bathroom 1 Positive 17.7 0.3 18 mg/cm2  3/20/2025 15:07:30
84 Window Exterior Stop Wood 33 Deteriorated White Cracking 2 Bathroom 1 Positive 23.1 0.3 23.4 mg/cm2  3/20/2025 15:08:08
85 Window Apron Wood 33 Deteriorated White Cracking 2 Bathroom 1 Positive 10.6 0.3 10.9 mg/cm2  3/20/2025 15:08:31
93 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 2 Positive 8.3 0.3 8.6 mg/cm2  3/20/2025 15:22:38
94 Shoe Molding Wood All Deteriorated White Cracking 2 Bedroom 2 Positive 2.6 0.3 2.9 mg/cm2  3/20/2025 15:22:55
95 Window Casing/Header Wood 31/32 Deteriorated White Cracking 2 Bedroom 2 Positive 13.3 0.3 13.6  mg/cm2  3/20/2025 15:23:31
96 Window Upper Sash Wood 31/32 Deteriorated White Friction 2 Bedroom 2 Positive 7.4 0.3 7.7 mg/cm2  3/20/2025 15:24:06
97 Window Lower Sash Wood 31/32 Deteriorated White Friction 2 Bedroom 2 Positive 10.9 0.4 113  mg/cm2  3/20/2025 15:24:25
98 Window Inside Stop Wood 31/32 Deteriorated White Friction 2 Bedroom 2 Positive 7.7 0.4 8.1 mg/cm2  3/20/2025 15:24:44
99 Window Sill Wood 31/32 Deteriorated White Chewable 2 Bedroom 2 Positive 4.1 0.3 4.4 mg/cm2  3/20/2025 15:25:10
100 Window Middle Stop Wood 31/32 Deteriorated White Friction 2 Bedroom 2 Positive 1.1 0.2 1.3 mg/cm2  3/20/2025 15:25:32
102 Window Trough Wood 31/32 Deteriorated White Impact 2 Bedroom 2 Positive 21.6 0.3 219 mg/cm2  3/20/2025 15:26:51
106 Window Exterior Sash Wood 31/32 Deteriorated White Friction 2 Bedroom 2 Positive 13 0.3 13.3  mg/cm2  3/20/2025 15:30:21
107 To Closet Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 2 Positive 4.6 0.4 5 mg/cm2  3/20/2025 15:31:17




2514 Douglas Street - Table 1-XRF Results

Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3SD  Total Pb Units Date Time
108 To Closet Door Jamb Wood B Deteriorated White Friction 2 Bedroom 2 Positive 16 0.4 16.4 mg/cm2 3/20/2025 15:31:35
109 To Closet Door Stop Wood B Deteriorated White Impact 2 Bedroom 2 Positive 16.4 0.4 16.8 mg/cm2  3/20/2025 15:31:52
110 Wall Drywall A Deteriorated White Cracking 2 Bedroom 2 Closet Positive 1.8 0.3 2.1 mg/cm2  3/20/2025 15:32:15
112 Wall Drywall C Deteriorated White Cracking 2 Bedroom 2 Closet Positive 2.1 0.3 2.4 mg/cm2  3/20/2025 15:33:03
116 Shelf Wood - Deteriorated White Friction 2 Bedroom 2 Closet Positive 4.5 0.3 4.8 mg/cm2  3/20/2025 15:36:45
117 Hanger Board Wood All Deteriorated White Cracking 2 Bedroom 2 Closet Positive 5.4 0.4 5.8 mg/cm2  3/20/2025 15:37:06
119 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 2 Closet Positive 3.2 0.3 3.5 mg/cm2  3/20/2025 15:37:56
120 Shoe Molding Wood All Deteriorated White Cracking 2 Bedroom 2 Closet Positive 5.4 0.4 5.8 mg/cm2  3/20/2025 15:38:20
121 Door Casing/Header Wood D Deteriorated White Cracking 2 Bedroom 2 Closet Positive 7.6 0.4 8 mg/cm2  3/20/2025 15:39:43
122 Wall Drywall A Deteriorated Beige Cracking 2 Living Room Positive 1.6 0.3 1.9 mg/cm2  3/20/2025 15:47:33
123 Wall Drywall B Deteriorated Beige Cracking 2 Living Room Positive 0.8 0.2 1 mg/cm2  3/20/2025 15:47:54
124 Wall Drywall C Deteriorated Beige Cracking 2 Living Room Positive 1.2 0.2 1.4 mg/cm2  3/20/2025 15:48:59
125 Wall Drywall D Deteriorated Beige Cracking 2 Living Room Positive 1.3 0.2 1.5 mg/cm2  3/20/2025 15:49:30
128 Baseboard Wood All Deteriorated Gray Cracking 2 Living Room Positive 18.5 0.3 18.8 mg/cm2  3/20/2025 15:51:17
129 Shoe Molding Wood All Deteriorated Gray Cracking 2 Living Room Positive 1.4 0.3 1.7 mg/cm2  3/20/2025 15:51:34
130 Window Casing/Header Wood 23/24 Deteriorated White Cracking 2 Living Room Positive 19 0.3 19.3 mg/cm2  3/20/2025 15:52:54
131 Window Upper Sash Wood 23/24 Deteriorated White Friction 2 Living Room Positive 15.1 0.4 155 mg/cm2  3/20/2025 15:53:21
132 Window Lower Sash Wood 23/24 Deteriorated White Friction 2 Living Room Positive 15.6 0.4 16 mg/cm2  3/20/2025 15:53:39
133 Window Inside Stop Wood 23/24 Deteriorated White Friction 2 Living Room Positive 15.2 0.3 155 mg/cm2  3/20/2025 15:53:59
134 Window Sill Wood 23/24 Deteriorated White Chewable 2 Living Room Positive 17 0.4 17.4  mg/cm2  3/20/2025 15:54:19
135 Window Middle Stop Wood 23/24 Deteriorated White Friction 2 Living Room Positive 22 0.6 22.6 mg/cm2 3/20/2025 15:57:18
136 Window Jamb/Slide Wood 23/24 Deteriorated White Friction 2 Living Room Positive 23 0.4 23.4 mg/cm2  3/20/2025 15:57:36
137 Window Trough Wood 23/24 Deteriorated White Impact 2 Living Room Positive 21.5 0.6 22.1 mg/cm2  3/20/2025 15:57:53
138 Window Exterior Stop Wood 23/24 Deteriorated White Cracking 2 Living Room Positive 16.7 0.6 17.3  mg/cm2  3/20/2025 15:58:11
139 Window Exterior Casing/Header Wood 23 Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 16.2 0.6 16.8 mg/cm2  3/20/2025 15:58:31
140 Window Exterior Sill Wood 23 Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 15.6 0.6 16.2 mg/cm2  3/20/2025 15:58:55
141 Window Exterior Sash Wood 23 Deteriorated White Friction 2 Living Room Positive 23.2 0.6 23.8 mg/cm2  3/20/2025 15:59:13
142 To Hallway Door Casing/Header Wood D Deteriorated White Cracking 2 Living Room Positive 17.9 0.3 18.2 mg/cm2  3/20/2025 16:00:01
143 To Hallway Door Jamb Wood D Deteriorated White Friction 2 Living Room Positive 17.6 0.4 18 mg/cm2  3/20/2025 16:00:19
144 To Hallway Door Stop Wood D Deteriorated White Impact 2 Living Room Positive 7 0.3 7.3 mg/cm2  3/20/2025 16:00:35
145 To Dining Room Door Casing/Header Wood C Deteriorated Gray Cracking 2 Living Room Positive 20.1 0.3 204 mg/cm2  3/20/2025 16:01:01
146 To Dining Room Door Jamb Wood C Deteriorated White Friction 2 Living Room Positive 9.3 0.4 9.7 mg/cm2  3/20/2025 16:01:19
147 To Upper Enclosed Porch Door Casing/Header Wood A Deteriorated White Cracking 2 Living Room Positive 5.8 0.4 6.2 mg/cm2  3/20/2025 16:01:42
148 To Upper Enclosed Porch Door Jamb Wood A Deteriorated White Friction 2 Living Room Positive 2.5 0.3 2.8 mg/cm2  3/20/2025 16:04:16
149 To Upper Enclosed Porch Door Stop Wood A Deteriorated White Impact 2 Living Room Positive 13.2 0.6 13.8 mg/cm2  3/20/2025 16:04:33
150 To Upper Enclosed Porch Door Wood A Deteriorated White Friction/Impact 2 Living Room Positive 4.8 0.3 5.1 mg/cm2  3/20/2025 16:04:59
151 To Upper Enclosed Porch Door Threshold Wood A Deteriorated White Friction 2 Living Room Positive 17.4 0.3 17.7 mg/cm2  3/20/2025 16:05:25
154 Wall Wood A Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 32 1 33 mg/cm2  3/20/2025 16:14:16
155 Wall Wood B Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 13 0.3 13.3  mg/cm2  3/20/2025 16:14:37
156 Wall Wood C Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 27.8 0.6 28.4 mg/cm2  3/20/2025 16:14:57
157 Wall Wood D Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 2.1 0.3 2.4 mg/cm2  3/20/2025 16:15:19
158 Ceiling Wood All Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 2.9 0.3 3.2 mg/cm2  3/20/2025 16:15:38
159 Crown Molding Wood All Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 4.3 0.3 4.6 mg/cm2  3/20/2025 16:16:08
161 Upper Beam Wood A/B/D Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 18.4 0.6 19 mg/cm2  3/20/2025 16:16:56
162 Upper Trim Wood C Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 37 1 38 mg/cm2  3/20/2025 16:18:03
163 Window Casing/Header Wood 35-37 Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 10.3 0.6 10.9 mg/cm2  3/20/2025 16:19:03
164 Window Inside Stop Wood 35-37 Deteriorated White Friction 2 Upper Enclosed Porch  Positive 17.1 0.3 17.4  mg/cm2  3/20/2025 16:19:25
165 Window Sill Wood 35-37 Deteriorated White Chewable 2 Upper Enclosed Porch  Positive 11.7 0.4 12.1  mg/cm2  3/20/2025 16:19:43
166 Window Casing/Header Wood 21/22 Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 18.9 0.6 19.5 mg/cm2  3/20/2025 16:20:13
167 Window Sash Wood 21/22 Deteriorated White Friction 2 Upper Enclosed Porch  Positive 3.8 0.3 4.1 mg/cm2  3/20/2025 16:20:30
168 Window Sill Wood 21/22 Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 16.8 0.6 17.4  mg/cm2  3/20/2025 16:20:49
169 To Living Room Door Casing/Header Wood C Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 18.5 0.6 19.1 mg/cm2  3/20/2025 16:21:26
170 To Living Room Door Wood C Deteriorated White Friction/Impact 2 Upper Enclosed Porch  Positive 20.9 0.3 21.2 mg/cm2  3/20/2025 16:21:44
171 To Living Room Storm Door Wood C Deteriorated White Friction/Impact 2 Upper Enclosed Porch  Positive 5.8 0.6 6.4 mg/cm2  3/20/2025 16:22:03
172 Support Post Wood A Deteriorated White Cracking 2 Upper Enclosed Porch  Positive 16.1 0.6 16.7 mg/cm2  3/20/2025 16:25:13




2514 Douglas Street - Table 1-XRF Results

Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3SD  Total Pb Units Date Time
173 Wall Drywall A Intact Beige 2 Dining Room Positive 0.8 0.2 1 mg/cm2  3/20/2025 16:34:42
174 Wall Drywall B Deteriorated Beige Cracking 2 Dining Room Positive 0.8 0.2 1 mg/cm2  3/20/2025 16:35:16
179 Baseboard Wood All Deteriorated Gray Cracking 2 Dining Room Positive 8.4 0.3 8.7 mg/cm2  3/20/2025 16:39:02
180 Shoe Molding Wood All Deteriorated Gray Cracking 2 Dining Room Positive 2 0.4 2.4 mg/cm2  3/20/2025 16:39:29
181 Window Casing/Header Wood 25/26 Deteriorated White Cracking 2 Dining Room Positive 18.7 0.4 19.1 mg/cm2  3/20/2025 16:41:24
182 Window Upper Sash Wood 25/26 Deteriorated White Friction 2 Dining Room Positive 12.7 0.3 13 mg/cm2  3/20/2025 16:41:44
183 Window Lower Sash Wood 25/26 Deteriorated White Friction 2 Dining Room Positive 11.4 0.4 11.8 mg/cm2  3/20/2025 16:42:04
184 Window Inside Stop Wood 25/26 Deteriorated White Friction 2 Dining Room Positive 14 0.4 14.4  mg/cm2  3/20/2025 16:42:26
186 Window Middle Stop Wood 25/26 Deteriorated White Friction 2 Dining Room Positive 14.6 0.6 15.2  mg/cm2  3/20/2025 16:43:44
188 Window Trough Wood 25/26 Deteriorated White Impact 2 Dining Room Positive 0.8 0.2 1 mg/cm2  3/20/2025 16:44:37
189 Window Exterior Stop Wood 25/26 Deteriorated White Cracking 2 Dining Room Positive 10.6 0.6 112 mg/cm2 3/20/2025 16:45:34
190 To Living Room Door Casing/Header Wood A Deteriorated White Cracking 2 Dining Room Positive 7 0.3 7.3 mg/cm2  3/20/2025 16:46:15
191 To Hallway Door Casing/Header Wood D Deteriorated White Cracking 2 Dining Room Positive 18.6 0.3 18.9 mg/cm2  3/20/2025 16:46:39
192 To Hallway Door Jamb Wood D Deteriorated White Friction 2 Dining Room Positive 15.9 0.3 16.2 mg/cm2  3/20/2025 16:47:01
193 To Hallway Door Stop Wood D Deteriorated White Impact 2 Dining Room Positive 5.9 0.3 6.2 mg/cm2  3/20/2025 16:47:23
196 Wall Drywall B Deteriorated White Cracking 2 Kitchen Positive 3.2 0.3 3.5 mg/cm2  3/20/2025 16:52:43
197 Wall Drywall C Deteriorated White Cracking 2 Kitchen Positive 2.2 0.3 2.5 mg/cm2  3/20/2025 16:53:01
198 Wall Drywall D Deteriorated White Cracking 2 Kitchen Positive 4.9 0.3 5.2 mg/cm2  3/20/2025 16:53:31
199 Ceiling Drywall All Deteriorated White Cracking 2 Kitchen Positive 5.5 0.3 5.8 mg/cm2  3/20/2025 16:54:28
201 Baseboard Wood All Deteriorated White Cracking 2 Kitchen Positive 12.3 0.6 129 mg/cm2  3/20/2025 16:55:08
202 Window Casing/Header Wood 27/30 Deteriorated White Cracking 2 Kitchen Positive 13.6 0.3 13.9 mg/cm2  3/20/2025 16:55:53
203 Window Upper Sash Wood 27/30 Deteriorated White Friction 2 Kitchen Positive 11.3 0.3 11.6  mg/cm2  3/20/2025 16:56:12
204 Window Lower Sash Wood 27/30 Deteriorated White Friction 2 Kitchen Positive 10.7 0.4 11.1  mg/cm2  3/20/2025 16:56:30
205 Window Inside Stop Wood 27/30 Deteriorated White Friction 2 Kitchen Positive 1.3 0.2 1.5 mg/cm2  3/20/2025 16:56:47
206 Window Sill Wood 27/30 Deteriorated White Chewable 2 Kitchen Positive 15.7 0.3 16 mg/cm2  3/20/2025 16:57:36
207 Window Middle Stop Wood 27/30 Deteriorated White Friction 2 Kitchen Positive 26.1 0.6 26.7 mg/cm2  3/20/2025 16:58:32
208 Window Jamb/Slide Wood 27/30 Deteriorated White Friction 2 Kitchen Positive 24.6 0.6 252  mg/cm2  3/20/2025 16:59:06
209 Window Trough Wood 27/30 Deteriorated White Impact 2 Kitchen Positive 4 0.3 4.3 mg/cm2  3/20/2025 16:59:23
210 Window Exterior Stop Wood 27/30 Deteriorated White Cracking 2 Kitchen Positive 21.4 0.6 22 mg/cm2  3/20/2025 16:59:43
211 Chair Rail Wood All Deteriorated White Cracking 2 Kitchen Positive 2 0.3 2.3 mg/cm2  3/20/2025 17:00:18
212 Corner Post Wood B/C Deteriorated White Impact 2 Kitchen Positive 1.8 0.3 2.1 mg/cm2  3/20/2025 17:00:37
213 Wall Drywall A Deteriorated White Cracking 2 Bedroom 1 Positive 2 0.3 2.3 mg/cm2  3/20/2025 17:05:15
214 Wall Drywall B Deteriorated White Cracking 2 Bedroom 1 Positive 2.5 0.3 2.8 mg/cm2  3/20/2025 17:05:34
215 Wall Drywall C Deteriorated White Cracking 2 Bedroom 1 Positive 1.1 0.2 1.3 mg/cm2  3/20/2025 17:05:53
216 Wall Drywall D Deteriorated White Cracking 2 Bedroom 1 Positive 1.5 0.3 1.8 mg/cm2  3/20/2025 17:06:36
217 Ceiling Drywall All Deteriorated White Cracking 2 Bedroom 1 Positive 2.2 0.4 2.6 mg/cm2  3/20/2025 17:07:23
218 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 1 Positive 1.5 0.3 1.8 mg/cm2  3/20/2025 17:07:42
220 Shoe Molding Wood All Deteriorated White Cracking 2 Bedroom 1 Positive 2.4 0.3 2.7 mg/cm2  3/20/2025 17:08:47
222 Window Upper Sash Wood 29 Deteriorated White Friction 2 Bedroom 1 Positive 8.1 0.3 8.4 mg/cm2  3/20/2025 17:10:09
223 Window Lower Sash Wood 29 Deteriorated White Friction 2 Bedroom 1 Positive 9.6 0.4 10 mg/cm2  3/20/2025 17:10:27
224 Window Inside Stop Wood 29 Deteriorated White Friction 2 Bedroom 1 Positive 6.9 0.4 7.3 mg/cm2  3/20/2025 17:10:46
225 Window Sill Wood 28/29 Deteriorated White Chewable 2 Bedroom 1 Positive 9.2 0.4 9.6 mg/cm2  3/20/2025 17:11:10
226 Window Middle Stop Wood 29 Deteriorated White Friction 2 Bedroom 1 Positive 8.1 0.3 8.4 mg/cm2  3/20/2025 17:11:29
227 Window Jamb/Slide Wood 29 Deteriorated White Friction 2 Bedroom 1 Positive 1.7 0.3 2 mg/cm2  3/20/2025 17:12:35
228 Window Trough Wood 29 Deteriorated White Impact 2 Bedroom 1 Positive 23.6 0.6 242  mg/cm2  3/20/2025 17:12:52
229 Window Exterior Stop Wood 29 Deteriorated White Cracking 2 Bedroom 1 Positive 0.8 0.2 1 mg/cm2  3/20/2025 17:13:12
230 Window Apron Wood 28/29 Deteriorated White Cracking 2 Bedroom 1 Positive 8.2 0.6 8.8 mg/cm2  3/20/2025 17:13:47
231 Closet Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 1 Positive 11.5 0.3 11.8  mg/cm2  3/20/2025 17:16:25
232 Closet Door Jamb Wood A Deteriorated White Friction 2 Bedroom 1 Positive 6.5 0.3 6.8 mg/cm2  3/20/2025 17:16:42
233 Closet Door Stop Wood A Deteriorated White Impact 2 Bedroom 1 Positive 7.5 0.4 7.9 mg/cm2  3/20/2025 17:16:58
237 Wall Wood A Deteriorated White Cracking 2 Bedroom 1 Closet Positive 13.1 0.3 13.4  mg/cm2  3/20/2025 17:18:12
239 Shelf Support Wood A/B/D Deteriorated White Cracking 2 Bedroom 1 Closet Positive 14.9 0.3 152  mg/cm2  3/20/2025 17:18:58
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