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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 118 
Property: 405 Hampden Court 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 06/26/2025 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

405 Hampden Court 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Design/Install an Active Soil Depressurization Radon Mitigation 

System in accordance with current Environment Protection 
Agency Guidelines, Association of Radon Scientist and 
Technologists Standards (AARST), and American National 
Standards Institute (ANSI). The contractor shall provide the 
property owner with a Radon Documentation Information 
Package ANSI/AARST Standards for Existing Homes. 
 
A post mitigation measurement will be performed no sooner than 
twenty-four hours and no later than thirty days after a mitigation 
system is installed at no cost to the contractor/property owner. The 
dwelling must achieve post Radon Mitigation test results below 4.0 
pCi/L. 

HH  

2 Floor 1, Garage Entry, Floor (Side All Beige) – Interim – Paint 
film stabilization followed by the installation of a wear resistant 
material or remove and replace component. 

133  

3 Floor 1, Garage Entry, To Garage Entry Door, 
Casing/Header/Door/Sill (Side B White)/Stop (Side D Stain) – 
Abatement – Remove and replace door components, casing-to-
casing, paint to match surrounding. 

140 
160 
163 
164 

 

4 Floor 1, Kitchen, Floor (Side All Beige) – Interim – Paint film 
stabilization followed by the installation of a wear resistant 
material or remove and replace component. 

186  

5 Floor 1, Kitchen, Windows, Trough/Exterior Sash/Exterior Stop 
(#s 15) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

195 
196 
197 

 

6 Floor 1, Bathroom 1, Shelf Support (Side A/C/D White) – Interim 
– Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

286  

7 Floor 1, Living Room, To Entry Door, Jamb (Side A Stain) – 
Abatement – Strip all paint from Jamb and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to components.  

363  

8 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 

HH  
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sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

9 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

10 Exterior, Eave/Soffit/Truss (Side A White)/Exterior Rear Porch, 
Upper Beam (Side B/C/D White)/To Fron Entry Door, 
Casing/Header/Sill (Side B White)- Interim – Permanent 
Soffit/Fascia/Metal Coil Work - Entire (complete cover) House 
and ALL attached structures. 

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use Lead 

RRP practices.  

• Any exterior door or window trim, (including basement window 

jambs & trim) not covered in separate specifications.  

• All house overhang soffit, overhang supports including gable 

braces, and fascia. 

All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum coil 
trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia. 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 

396 
401 
404 
435 
441 
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other exterior work that would result in a painted finish.  No 
painted exterior components should remain after this line item is 
completed. 

11 Exterior, Windows, Exterior Lower Sash (#s 11-14/16-18) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

422 

 
12 Exterior, Windows, Exterior Upper Sash (#s 11-14/16-18) – 

Abatement - Remove and replace all designated window 
components, including awning-style windows where specified. 
Carefully remove any non-essential storm windows. Protect all 
painted surfaces exposed during removal and installation by 
applying a suitable weather-resistant material that blends with 
adjacent finishes. All seams and joints shall be caulked and 
sealed to create a dust-tight, weather-resistant barrier. 
Installation shall conform to manufacturer specifications and 
applicable local building codes to ensure durability, insulation, 
and aesthetic integration. 

422 
HH 

 
13 Exterior, Windows, Casing/Header/Sill (#s 15) – Interim – Paint 

stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

424 
425 

 
14 Exterior, Windows, Sill (#s 9/10) – Interim – Paint stabilization 

followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

420 

 
15 Exterior, Windows, Frame (#s 29) – Interim – Paint stabilization 

followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

426 

 
16 Exterior, To Kitchen Door, Casing/Header/Door/Sill/Stop (Side C 

White/Red) – Abatement – Remove and replace door 
components, casing-to-casing, paint to match surrounding. 

405 
406 
407 
408  

17 Exterior, Caulking (Side A) – Install a backer rod and apply 
either MasterSeal NP1 Non-Sag Polyurethane Sealant or 
MasterSeal SL 1 Self-Leveling Polyurethane Sealant to fill the 
joint between the sidewalk and building foundation. Select the 
appropriate sealant type based on joint configuration and slope 
to ensure a watertight, flexible seal. All materials and installation 
methods shall comply with manufacturer specifications to ensure 
long-term durability and performance. 

HH 

 
18 Exterior, Garage, Wall/Wing Wall (Side D) – Protect all adjacent 

surfaces and maintain site cleanliness throughout the process. 
Excavate along the base of the wing wall to expose the existing 
footing condition. Remove and dispose of any deteriorated or 
non-compliant footing material. Install a new poured-in-place 
reinforced concrete footing to properly support the garage wall 
and wing wall. Footing dimensions to meet or exceed local 
building code requirements (minimum depth below frost line). 
Dowels shall be epoxied into the existing foundation wall as 
needed to ensure proper connection and load transfer. Reinforce 
framing members as applicable. Ensure wing wall securely to 

HH 
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the garage structure and foundation using appropriate structural 
anchors, connectors, or masonry ties. Replace any exterior 
finishes to match existing materials in appearance and durability 
as applicable. Backfill and compact excavated areas in lifts to 
prevent settlement. 

    

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 

BID SUMMARY (405 Hampden Court) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 

ALTERNATE BID ITEMS 
 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, line 
items associated with the alternate will be deducted from the total alternate cost.   
LINE ITEM  PRICE 
Alt 1 Floor 1, Living Room, Windows, (#s 10-14) – Abatement - 

Remove and replace all designated window components 
with one-over-one units featuring a fixed lower sash and an 
awning-style operable upper sash, where specified. 
Carefully remove any non-essential storm windows and 
associated hardware. Protect all exposed painted surfaces 
during removal and installation by applying a weather-
resistant material that blends seamlessly with adjacent 
finishes. All seams and joints shall be caulked and sealed to 
form a continuous dust-tight, weather-resistant barrier. 
Installation must follow all manufacturer specifications and 

HH 
422 

$ 
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comply with applicable local building codes to ensure long-
term durability, energy efficiency, and architectural 
compatibility.  

Alt 2 Floor 1, Dining Room, Windows, (#s 16-18) – Abatement - 
Remove and replace all designated window components 
with one-over-one units featuring a fixed lower sash and an 
awning-style operable upper sash, where specified. 
Carefully remove any non-essential storm windows and 
associated hardware. Protect all exposed painted surfaces 
during removal and installation by applying a weather-
resistant material that blends seamlessly with adjacent 
finishes. All seams and joints shall be caulked and sealed to 
form a continuous dust-tight, weather-resistant barrier. 
Installation must follow all manufacturer specifications and 
comply with applicable local building codes to ensure long-
term durability, energy efficiency, and architectural 
compatibility. 

HH 
422 

 
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

133 Floor Vinyl All Intact Beige 1 Garage Entry Positive 1.5 0.3 1.8 mg/cm2 5/14/2025 11:52:32

140 To Garage Door Stop Wood D Deteriorated Stain Impact 1 Garage Entry Positive 0.9 0.2 1.1 mg/cm2 5/14/2025 11:59:41

160 To Garage Entry Door Casing/Header Wood B Deteriorated White Cracking 1 Garage Positive 1.1 0.2 1.3 mg/cm2 5/14/2025 12:19:32

163 To Garage Entry Door Wood B Deteriorated White Friction/Impact 1 Garage Positive 0.8 0.2 1 mg/cm2 5/14/2025 12:21:48

164 To Garage Entry Door Sill Wood B Deteriorated White Friction 1 Garage Positive 1 0.2 1.2 mg/cm2 5/14/2025 12:22:51

186 Floor Vinyl All Intact Beige 1 Kitchen Positive 1.6 0.4 2 mg/cm2 5/14/2025 12:53:06

195 Window Trough Wood 15 Deteriorated Brown Impact 1 Kitchen Positive 1.3 0.2 1.5 mg/cm2 5/14/2025 12:59:46

196 Window Exterior Stop Wood 15 Deteriorated Brown Cracking 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2 5/14/2025 13:00:24

197 Window Exterior Sash Wood 15 Deteriorated Brown Cracking 1 Kitchen Positive 1.2 0.2 1.4 mg/cm2 5/14/2025 13:01:16

268 Floor Ceramic All Intact Blue 1 Bathroom 1 Positive 6.4 0.4 6.8 mg/cm2 5/14/2025 13:53:05

269 Wall Ceramic A Intact Beige 1 Bathroom 1 Positive 12.7 0.4 13.1 mg/cm2 5/14/2025 13:53:42

270 Wall Ceramic B Intact Beige 1 Bathroom 1 Positive 13.5 0.4 13.9 mg/cm2 5/14/2025 13:54:04

271 Wall Ceramic C Intact Beige 1 Bathroom 1 Positive 13.4 0.4 13.8 mg/cm2 5/14/2025 13:54:23

272 Wall Ceramic D Intact Beige 1 Bathroom 1 Positive 13.2 0.4 13.6 mg/cm2 5/14/2025 13:54:45

286 Shelf Support Wood A/C/D Deteriorated White Cracking 1 Bathroom 1 Closet Positive 0.9 0.2 1.1 mg/cm2 5/14/2025 14:01:37

320 Floor Ceramic All Intact Blue 1 Bathroom 2 Positive 5.5 0.4 5.9 mg/cm2 5/14/2025 14:32:09

331 Wall Ceramic A Intact Pink 1 Bathroom 2 Positive 13.3 0.4 13.7 mg/cm2 5/14/2025 14:36:41

332 Wall Ceramic B Intact Pink 1 Bathroom 2 Positive 13.6 0.4 14 mg/cm2 5/14/2025 14:37:02

333 Wall Ceramic C Intact Pink 1 Bathroom 2 Positive 13 0.4 13.4 mg/cm2 5/14/2025 14:37:20

334 Wall Ceramic D Intact Pink 1 Bathroom 2 Positive 17.7 0.4 18.1 mg/cm2 5/14/2025 14:37:41

363 To Front Entry Door Jamb Wood A Deteriorated Stain Friction 1 Living Room Positive 1.4 0.3 1.7 mg/cm2 5/14/2025 15:04:37

396 Upper Beam Wood B/C/D Deteriorated White Cracking Exterior Exterior Rear Porch Positive 0.8 0.2 1 mg/cm2 5/14/2025 16:12:09

401 To Front Entry Door Casing/Header Wood B Deteriorated White Cracking Exterior Exterior Positive 0.8 0.2 1 mg/cm2 5/14/2025 16:15:50

404 To Front Entry Door Sill Wood B Deteriorated White Friction Exterior Exterior Positive 1.3 0.2 1.5 mg/cm2 5/14/2025 16:17:32

405 To Kitchen Door Sill Wood C Deteriorated Red Friction Exterior Exterior Positive 1.6 0.4 2 mg/cm2 5/14/2025 16:19:14

406 To Kitchen Door Casing/Header Wood C Deteriorated White Cracking Exterior Exterior Positive 1.2 0.2 1.4 mg/cm2 5/14/2025 16:19:38

407 To Kitchen Door Wood C Deteriorated White Friction/Impact Exterior Exterior Positive 1 0.2 1.2 mg/cm2 5/14/2025 16:20:18

408 To Kitchen Door Stop Wood C Deteriorated White Impact Exterior Exterior Positive 0.8 0.2 1 mg/cm2 5/14/2025 16:21:49

420 Window Sill Wood 9/10 Deteriorated White Cracking Exterior Exterior Positive 0.8 0.2 1 mg/cm2 5/14/2025 16:32:56

422 Window Sash Wood 11-14/16-18 Deteriorated White Friction Exterior Exterior Positive 0.8 0.2 1 mg/cm2 5/14/2025 16:36:31

424 Window Casing/Header Wood 15 Deteriorated White Cracking Exterior Exterior Positive 0.9 0.2 1.1 mg/cm2 5/14/2025 16:38:30

425 Window Sill Wood 15 Deteriorated White Cracking Exterior Exterior Positive 1 0.2 1.2 mg/cm2 5/14/2025 16:39:09

426 Window Frame Wood 29 Deteriorated White Cracking Exterior Exterior Positive 0.8 0.2 1 mg/cm2 5/14/2025 16:40:12

435 Eave/Soffit Wood A Deteriorated White Cracking Exterior Exterior Positive 1.1 0.2 1.3 mg/cm2 5/14/2025 16:50:45

441 Truss Wood A Deteriorated White Cracking Exterior Exterior Positive 0.8 0.2 1 mg/cm2 5/14/2025 16:57:25

405 Hampden Court - Positive XRF Results
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