Neighborhood Services Division — Lead Hazard Reduction Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHD0498-23 — 121
Property: 2510 Douglas Street

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 07//2025 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
521 Nebraska Street
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF )
) SS:
COUNTY OF )
, being first duly sworn, deposes and says
that:
(1) Heis of
(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the
attached Bid;
(2) Heis fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid,;
(3) Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owner, agents,

representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any

collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD REDUCTION PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

2510 Douglas Street
Sioux City, lowa 51104

The proposal of (hereinafter called "Bidder"), organized and
eX|st|ng under the laws of the State of doing business as
. (*Insert "a corporation”, "a partnership", or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.

2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).

3) Per lowa Admin Code 641-70.2(135) “Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE ITEM LEAD
# INTERIOR DIVISION LrA | PRICE
1 Floor 1, Living Room, Windows, Sill/Middle

Stop/Jamb/Slide/Trough/Exterior Sash/Casing/Header (#s 1/11)

— Abatement - Remove and replace Window Components.

Remove any unnecessary storm windows and ensure all painted | 13
surfaces exposed by the activity are covered in a suitable g
weather resistant material that matches the surrounding. Caulk 19
seams to create dust tight seal. Sill — Abatement — Strip paint gfl’
from component and photograph for documentation followed by | s37
the application of two coats of high-quality appropriate paint.
Casing/Header — Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to

match existing.

2 Floor 1, Hallway, Baseboard (Side All) — Interim — Paint 150
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

3 Floor 1, Hallway/Middle, Jamb/Stop (Side B White)/

Casing/Header (Side B/D White) — Abatement — Remove and

replace Stop, Strip all paint from Jamb and photograph for 160
documentation followed by the application of two coats of high- 161
quality appropriate paint to both components. Casing/Header — | %
Interim — Paint stabilization followed by the installation of two

coats of high-quality appropriate paint to match existing.

4 Floor 1, Bedroom 2, Entry Door, Jamb/Stop/Casing/Header
(Side C White)/Casing/Header (Side A White From Hallway) —
Abatement — Remove and replace Stop, Strip all paint from 38
Jamb and photograph for documentation followed by the 28
application of two coats of high-quality appropriate paint to both 42
components. Casing/Header — Interim — Paint stabilization 158
followed by the installation of two coats of high-quality
appropriate paint to match existing.

5 Floor 1, Bedroom 2, Cabinet Interior (Side C White) — Interim —

Paint stabilization followed by the installation of two coats of 46
high-quality appropriate paint to match existing.

6 Floor 1, Under Stairs, Wall (Side B/C White) — Interim — Paint
stabilization followed by the installation of two coats of high- o
quality appropriate paint to match existing.

7 Floor 1, Under Stairs, Entry Door, Stop (Side D 60
White)/Casing/Header (Side B White From Hallway) — 157

4




Abatement — Strip all paint from Jamb and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint to both components. Casing/Header —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

Floor 1, Kitchen, Wall (Side A White)/Baseboard (Side All)/Chair
Rail (Side C White) — Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to
match existing.

Floor 1, Kitchen, To Hallway Door, Jamb/Casing/Header (Side A
White/Casing/Header Side C From Hallway)/To Deck Door,
Casing/Header/Jamb/Stop (Side C White) — Abatement — Strip
all paint from Jamb and photograph for documentation followed
by the application of two coats of high-quality appropriate paint
to both components. Casing/Header — Interim — Paint
stabilization followed by the installation of two coats of high-
guality appropriate paint to match existing.

10

Floor 1, Kitchen, Windows, Middle Stop/Inside
Stop/Jamb/Slide/Trough/Exterior Sash/Casing/Header (#s 5/6) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal. Casing/Header — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

11

Floor 1, Bedroom 1, Windows, Upper Sash/Lower Sash/Inside
Stop/Sill/Middle Stop/Jamb/Slide/Trough/Exterior
Sash/Casing/Header (#s 7-9) — Abatement - Remove and
replace Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal. Sill —
Abatement — Strip paint from component and photograph for
documentation followed by the application of two coats of high-
guality appropriate paint. Casing/Header — Interim — Paint
stabilization followed by the installation of two coats of high-
guality appropriate paint to match existing.

101
102
103
104
105
106
107
108
109
110

12

Floor 1, Bedroom 1 Closet, Wall (Side C White)/Ceiling (Side All)
— Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing.

119
121

13

Floor 1, Bathroom 1, Windows, Middle
Stop/Jamb/Slide/Trough/Exterior Sash (#s 10) — Abatement -
Remove and replace Window Components. Remove any
unnecessary storm windows and ensure all painted surfaces
exposed by the activity are covered in a suitable weather
resistant material that matches the surrounding. Caulk seams to
create dust tight seal.

135
136
137
138
139

5




14

Floor 1, Bathroom 1, Entry Door,
Casing/Header/Jamb/Stop/Door (Side B)/Casing/Header/Door
(Side D From Hallway) — Abatement — Install new door
components, casing-to-casing, paint to match surrounding.

140
141
142
143
152
153

15

SMOKE DETECTOR - DUAL SENSOR TYPE - Provide and
install battery operated smoke detectors, complete with
batteries. Install one per each level of home, outside each
sleeping area, inside each sleeping area, and in other locations
where required by applicable laws, codes, or standards. Follow
the manufacturer’s instructions for placement and mounting
height.

Note to Occupant: The useful life of the unit is according to
manufacturer's date. Replace unit after recommended
replacement date or when it starts the chirp sound. Alarms
should be tested at least once a month.

HH

16

CARBON MONOXIDE DETECTOR - Sealed Lithium Battery
Type — CO alarms should be installed in a central location,
outside each sleeping area, on every level of the home, and in
other locations where required by applicable laws, codes, or
standards. Follow the manufacturer’s instructions for placement
and mounting height.

Note to Occupant: The useful life of the unit is according to
manufacturer's date. Replace unit after recommended
replacement date or when it starts the chirp sound. Alarms
should be tested at least once a month.

HH

EXTERIOR DIVISION

PRICE

NOTE:

If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

*kk

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.

CLEAN UP AND CONTAINMENT DIVISION

PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.

POST REMEDIATION TESTING AND CLEARANCE

PRICE

Pre-negotiated price for the entirety of the 2023 LHRG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $450.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $1,275.00 are
the responsibility of the contractor.

$ 1,275




BID SUMMARY (2510 Douglas Street) | °%¢ 5!

Price

INTERIOR DIVISION TOTAL

EXTERIOR DIVISION TOTAL

CLEAN-UP AND WASTE DIVISION TOTAL

TESTING AND CLEARANCE 1,275

& R R || R

TOTAL AMOUNT FOR BASE BID

ALTERNATE BID ITEMS

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, line
items associated with the alternate will be deducted from the total alternate cost.

LINE ITEM PRICE

Alt 1 $

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES | $

ACCEPTED LBP ALTERNATES | $

REJECTED LINE ITEMS | -$

ADJUSTED BASE BID TOTAL | $
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2510 Douglas Street - Table 1-XRF Results

Reading # Component Substrate Side/#  Condition Color Hazard Floor Floor  Room Result Concentration 3SD Total Pb Units Date Time
13 Window Casing/Header Wood 1/11 Deteriorated White  Cracking 2510 1 Living Room Positive 2.6 0.4 3 mg/cm2  6/2/2025 9:58:17
17 Window Sill Wood 1/11 Deteriorated White  Chewable 2510 1 Living Room Positive 3.4 0.4 3.8 mg/cm2  6/2/2025 10:00:15
18 Window Middle Stop Wood 1/11 Deteriorated White  Friction 2510 1 Living Room Positive 12.8 0.6 13.4 mg/cm2  6/2/2025 10:03:34
19 Window Jamb/Slide Wood 1/11 Deteriorated White  Friction 2510 1 Living Room Positive 18.1 0.6 18.7 mg/cm2  6/2/2025 10:04:11
20 Window Trough Wood 1/11 Deteriorated White  Impact 2510 1 Living Room Positive 2.9 0.4 3.3 mg/cm2  6/2/2025 10:04:35
21 Window Exterior Sash Wood 1/11 Deteriorated White  Cracking 2510 1 Living Room Positive 19.3 0.6 19.9 mg/cm2  6/2/2025 10:05:56
38 Entry Door Casing Wood C Deteriorated White  Cracking 2510 1 Bedroom 2 Positive 2.6 0.4 3 mg/cm2  6/2/2025 10:25:41
39 Entry Door Jamb Wood C Deteriorated White  Friction 2510 1 Bedroom 2 Positive 3.5 0.4 3.9 mg/cm2  6/2/2025 10:26:21
40 Entry Door Stop Wood C Deteriorated White Impact 2510 1 Bedroom 2 Positive 4.3 0.4 4.7 mg/cm2  6/2/2025 10:26:42
42 Entry Door Header Wood C Deteriorated White  Cracking 2510 1 Bedroom 2 Positive 2.6 0.4 3 mg/cm2  6/2/2025 10:27:30
46 Cabinet Interior Wood C Deteriorated White  Cracking 2510 1 Bedroom 2 Positive 2.2 0.4 2.6 mg/cm2  6/2/2025 10:29:33
50 Wall Plaster B Deteriorated White  Cracking 2510 1 Under Stairs Positive 1 0.2 1.2 mg/cm2  6/2/2025 10:37:36
51 Wall Plaster C Deteriorated White  Cracking 2510 1 Under Stairs Positive 1.1 0.2 1.3 mg/cm2  6/2/2025 10:38:17
60 Entry Door Stop Wood D Deteriorated White  Impact 2510 1 Under Stairs Positive 1.9 0.4 2.3 mg/cm2  6/2/2025 10:42:04
65 Wall Drywall A Deteriorated White  Cracking 2510 1 Kitchen Positive 6.7 0.4 7.1 mg/cm2  6/2/2025 10:51:14
72 Baseboard Wood All Deteriorated White  Cracking 2510 1 Kitchen Positive 0.8 0.2 1 mg/cm2  6/2/2025 10:56:05
73 Window Casing/Header Wood 5/6 Deteriorated White  Cracking 2510 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2  6/2/2025 10:57:11
76 Window Inside Stop Wood 5/6 Deteriorated White  Friction 2510 1 Kitchen Positive 1.7 0.4 2.1 mg/cm2  6/2/2025 10:59:27
78 Window Middle Stop Wood 5/6 Deteriorated White  Friction 2510 1 Kitchen Positive 2.1 0.4 2.5 mg/cm2  6/2/2025 11:00:42
79 Window Jamb/Slide Wood 5/6 Deteriorated White  Friction 2510 1 Kitchen Positive 24.4 0.6 25 mg/cm2  6/2/2025 11:01:35
80 Window Trough Wood 5/6 Deteriorated White Impact 2510 1 Kitchen Positive 24.2 0.6 24.8 mg/cm2  6/2/2025 11:01:56
81 Window Exterior Stop Wood 5/6 Deteriorated White  Cracking 2510 1 Kitchen Positive 23.3 0.6 239 mg/cm2  6/2/2025 11:02:18
82 Window Exterior Sash Wood 5/6 Deteriorated White  Cracking 2510 1 Kitchen Positive 5.1 0.4 5.5 mg/cm2  6/2/2025 11:03:10
83 To Hallway Door Casing/Header Wood A Deteriorated White  Cracking 2510 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2  6/2/2025 11:03:54
84 To Hallway Door Jamb Wood A Deteriorated White  Friction 2510 1 Kitchen Positive 1.9 0.4 2.3 mg/cm2  6/2/2025 11:04:37
85 To Deck Door Casing/Header Wood C Deteriorated White  Cracking 2510 1 Kitchen Positive 1 0.2 1.2 mg/cm2  6/2/2025 11:05:02
86 To Deck Door Jamb Wood C Deteriorated White  Friction 2510 1 Kitchen Positive 34 1 35 mg/cm2  6/2/2025 11:07:17
87 To Deck Door Stop Wood C Deteriorated White  Impact 2510 1 Kitchen Positive 29.1 0.6 29.7 mg/cm2  6/2/2025 11:07:38
90 Chair Rail Wood C Deteriorated White  Cracking 2510 1 Kitchen Positive 0.8 0.2 1 mg/cm2  6/2/2025 11:09:14
101 Window Casing/Header Wood 7-9 Deteriorated White  Cracking 2510 1 Bedroom 1 Positive 2.8 0.4 3.2 mg/cm2  6/2/2025 11:22:56
102 Window Upper Sash Wood 7-9 Deteriorated White  Friction 2510 1 Bedroom 1 Positive 2 0.4 2.4 mg/cm2  6/2/2025 11:23:23
103 Window Lower Sash Wood 7-9 Deteriorated White  Friction 2510 1 Bedroom 1 Positive 2 0.4 2.4 mg/cm2  6/2/2025 11:23:48
104 Window Inside Stop Wood 7-9 Deteriorated White  Friction 2510 1 Bedroom 1 Positive 2.3 0.4 2.7 mg/cm2  6/2/2025 11:24:10
105 Window Sill Wood 7-9 Deteriorated White  Chewable 2510 1 Bedroom 1 Positive 2.9 0.4 33 mg/cm2  6/2/2025 11:24:41
106 Window Middle Stop Wood 7-9 Deteriorated White  Friction 2510 1 Bedroom 1 Positive 14 0.6 146 mg/cm2  6/2/2025 11:25:51
107 Window Jamb/Slide Wood 7-9 Deteriorated White  Friction 2510 1 Bedroom 1 Positive 36 1 37 mg/cm2  6/2/2025 11:26:10
108 Window Trough Wood 7-9 Deteriorated White  Impact 2510 1 Bedroom 1 Positive 1.1 0.2 1.3 mg/cm2  6/2/2025 11:26:56
109 Window Exterior Stop Wood 7-9 Deteriorated White  Cracking 2510 1 Bedroom 1 Positive 23 0.6 23.6 mg/cm2  6/2/2025 11:27:34
110 Window Exterior Sash Wood 7-9 Deteriorated White  Cracking 2510 1 Bedroom 1 Positive 28.6 0.6 29.2  mg/cm2  6/2/2025 11:27:56
119 Wall Wood C Deteriorated White  Cracking 2510 1 Bedroom 1 Closet Positive 2.1 0.4 2.5 mg/cm2  6/2/2025 11:34:58
121 Ceiling Wood All Deteriorated White  Cracking 2510 1 Bedroom 1 Closet Positive 1.2 0.2 1.4 mg/cm2  6/2/2025 11:36:48
135 Window Middle Stop Wood 10 Deteriorated White  Friction 2510 1 Bathroom 1 Positive 18.7 0.6 19.3 mg/cm2  6/2/2025 11:51:44
136 Window Jamb/Slide Wood 10 Deteriorated White  Friction 2510 1 Bathroom 1 Positive 20.8 0.6 214 mg/cm2  6/2/2025 11:52:04
137 Window Trough Wood 10 Deteriorated White  Impact 2510 1 Bathroom 1 Positive 1.6 0.4 2 mg/cm2  6/2/2025 11:52:36
138 Window Exterior Stop Wood 10 Deteriorated White  Cracking 2510 1 Bathroom 1 Positive 20.3 0.6 209 mg/cm2 6/2/2025 11:52:58
139 Window Exterior Sash Wood 10 Deteriorated White  Cracking 2510 1 Bathroom 1 Positive 17.8 0.6 18.4 mg/cm2  6/2/2025 11:53:23
140 Entry Door Casing/Header Wood B Deteriorated White  Cracking 2510 1 Bathroom 1 Positive 3.9 0.4 4.3 mg/cm2  6/2/2025 11:54:00
141 Entry Door Jamb Wood B Deteriorated White  Friction 2510 1 Bathroom 1 Positive 4.4 0.4 4.8 mg/cm2  6/2/2025 11:54:37
142 Entry Door Stop Wood B Deteriorated White  Impact 2510 1 Bathroom 1 Positive 3.2 0.4 3.6 mg/cm2  6/2/2025 11:54:57
143 Entry Door Wood B Deteriorated White  Friction/Impact 2510 1 Bathroom 1 Positive 3.2 0.4 3.6 mg/cm2  6/2/2025 11:55:28




150 Baseboard Wood All Deteriorated White  Cracking 2510 1 Hallway Positive 2.5 0.4 2.9 mg/cm2  6/2/2025 12:08:44
152 To Bathroom 1 Door Casing/Header Wood D Deteriorated White  Cracking 2510 1 Hallway Positive 2.9 0.4 33 mg/cm2  6/2/2025 12:09:42
153 To Bathroom 1 Door Wood D Deteriorated White  Friction/Impact 2510 1 Hallway Positive 2.1 0.4 2.5 mg/cm2  6/2/2025 12:10:02
156 To Kitchen Door Casing/Header Wood C Deteriorated White  Cracking 2510 1 Hallway Positive 2.2 0.4 2.6 mg/cm2  6/2/2025 12:11:02
157 To Under Stairs Door Casing/Header Wood B Deteriorated White  Cracking 2510 1 Hallway Positive 2.9 0.4 3.3 mg/cm2  6/2/2025 12:11:23
158 To Bedroom 2 Door Casing/Header Wood A Deteriorated White  Cracking 2510 1 Hallway Positive 3.4 0.4 3.8 mg/cm2  6/2/2025 12:11:43
160 Hallway/Middle Casing/Header Wood B Deteriorated White  Cracking 2510 1 Hallway Positive 2.6 0.4 3 mg/cm2  6/2/2025 12:12:40
161 Hallway/Middle Jamb Wood B Deteriorated White  Cracking 2510 1 Hallway Positive 2.9 0.4 3.3 mg/cm2  6/2/2025 12:13:00
162 Hallway/Middle Casing/Header Wood D Deteriorated White  Cracking 2510 1 Hallway Positive 3.3 0.4 3.7 mg/cm2  6/2/2025 12:13:22






