Neighborhood Services Division — Lead Hazard Reduction Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHD0498-23 — 122
Property: 1916 Villa Avenue

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 08/12/2025 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
521 Nebraska Street
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF )
) SS:
COUNTY OF )
, being first duly sworn, deposes and says
that:
(1) Heis of

()

(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the

attached Bid;

He is fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said Bidder nor any of its officers, partners, owner, agents,
representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

The prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD REDUCTION PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

1916 Villa Avenue
Sioux City, lowa 51103

The proposal of (hereinafter called "Bidder"), organized and
existing under the laws of the State of doing business as

. (*Insert "a corporation", "a partnership", or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.

2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).

3) Per lowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE

ITEM LEAD

INTERIOR DIVISION Lra | PRICE

Basement, Room 1, Wall (Side D White) — Interim — Paint
stabilization followed by the installation of two coats of high- 5
quality appropriate paint to match existing.

Basement, Room 1, Wall (Side B/C Brick White) — Interim —
Paint stabilization followed by the installation of two coats of I
high-quality appropriate paint to match existing.

Floor 1, Kitchen, Windows, Middle
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior
Sash/Casing/Header (#s 8) — Abatement - Remove and replace
Window Components. Remove any unnecessary storm 54
windows and ensure all painted surfaces exposed by the activity | 6o
are covered in a suitable weather resistant material that matches | ¢!
the surrounding. Caulk seams to create dust tight seal. 63
Casing/Header — Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to
match existing.

Floor 1, Kitchen, Lower Wall (Side A/B White) — Interim — Paint
stabilization followed by the installation of two coats of high- 77
quality appropriate paint to match existing.

Floor 1, Kitchen, Windows, (#s 7) — Remove and replace
Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity | HH
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

Floor 1, Side Entry, Wall (Side A White)/Ceiling/Floor (Side All) —
Interim — Paint stabilization followed by the installation of two 81
coats of high-quality appropriate paint to match existing. Floor — 85
Interim — Paint film stabilization followed by the installation of a 8
wear resistant material or remove and replace component.

Floor 1, Side Entry, To Kitchen Door, Stop/Casing/Header (Side
D Brown) — Abatement — Remove and replace Stop and
photograph for documentation followed by the application of two
coats of high-quality appropriate paint to both components. 8:1,,
Casing/Header — Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to
match existing.

Floor 1, Dining Room, Windows, Middle e

Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 4) — 117

4




Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

118

HH

Floor 1, Living Room, Windows, Middle
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 2/3) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

140
141
142
143
144

10

Floor 1, Living Room, Entry Door, Stop (Side A Red) —
Abatement — Remove and replace Stop and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint to components.

147

11

Floor 1, Bedroom 1, Baseboard (Side All White) — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

160

12

Floor 1, Bedroom 1, Windows, Upper Sash/Lower Sash/Inside
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior
Sash/Sill/Casing/Header (#s 1/10/11) — Abatement - Remove
and replace Window Components. Remove any unnecessary
storm windows and ensure all painted surfaces exposed by the
activity are covered in a suitable weather resistant material that
matches the surrounding. Caulk seams to create dust tight seal.
Sill - Abatement — Strip paint from component and photograph
for documentation followed by the application of two coats of
high-quality appropriate paint. Casing/Header — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

162
163
164
165
166
167
168
169
170
171
HH

13

Floor 1, Bedroom 1, Living Room Door, Jamb/Casing/Header
(Side B White) — Abatement — Strip all paint from jamb and
photograph for documentation followed by the application of two
coats of high-quality appropriate paint to components.
Casing/Header — Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to
match existing.

172
173

14

Floor 1, Bathroom 1, Windows, Upper Sash/Lower Sash/Inside
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior
Sash/Sill/Casing/Header (#s 9) — Abatement - Remove and
replace Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal. Sill —
Abatement — Strip paint from component and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint. Casing/Header — Interim — Paint

189
190
191
192
193
194
195
196
197
198

5




stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

15

Floor 1, Bathroom 1, To Bedroom 1Door,
Jamb/Stop/Casing/Header (Side A White)/Casing/Header (Side
C From Bedroom 1) — Abatement — Remove and replace Stop,
Strip all paint from jamb and photograph for documentation
followed by the application of two coats of high-quality
appropriate paint to components. Casing/Header — Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

178
199

201

16

Floor 1, 2" Floor Stairway, Baseboard/Stair Stringer (Side All
White) — Interim — Paint stabilization followed by the installation
of two coats of high-quality appropriate paint to match existing.

215
219

17

Floor 1, 2" Floor Stairway, Landing/Stair Tread/Stair Riser (Side
All Gray/White/Stain) — Interim — Paint film stabilization followed
by the installation of a wear resistant material or remove and
replace component.

214
217
218
221
222

18

Floor 2, 2" Floor Hallway, Baseboard (Side All White) — Interim
— Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

230

19

Floor 2, 2" Floor Hallway, To Bedroom 3 Door,
Casing/Header/Door (Side A White)/Casing/Header/Jamb/Door
(Side C From Bedroom 3) — Abatement — Remove and replace
door components, casing-to-casing, paint to match surrounding.

232
233
258

261

20

Floor 2, 2" Floor Hallway, To Bathroom 2 Door,
Casing/Header/Door (Side B
White)/Casing/Header/Jamb/Stop/Door (Side D From Bathroom
2) — Abatement — Remove and replace door components,
casing-to-casing, paint to match surrounding.

234

281
282
283
284

21

Floor 2, 2" Floor Hallway, To Bedroom 2 Door,
Casing/Header/Door (Side C White)/Stop/Jamb/Door (Side A
From Bedroom 2) — Abatement — Remove and replace door
components, casing-to-casing, paint to match surrounding.

238
239

306
307

22

Floor 2, 2" Floor Hallway, To Closet Door, Casing/Header/Door
(Side D White) — Abatement — Strip paint 2 inches from all
impact/friction surfaces and photograph for documentation /
paint stabilization on the entire side of failing component
followed by the application of two coats of high-quality
appropriate paint. Casing/Header — Interim — Paint stabilization
followed by the installation of two coats of high-quality
appropriate paint to match existing.

236
237

23

Floor 2, Bedroom 3, Windows, Upper Sash/Lower Sash/Inside
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior
Sash/Sill/Casing/Header (#s 12/13) — Abatement - Remove and
replace Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal. Sill —

248
249
250
251
252
253
254
255
256
257
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Abatement — Strip paint from component and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint. Casing/Header — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

HH

24

Floor 2, Bedroom 3, Baseboard/Shoe Molding (Side All White) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing. Shoe
Molding — Abatement — Remove and replace Stop, Strip all paint
from jamb and photograph for documentation followed by the
application of two coats of high-quality appropriate paint to
components.

246
247

25

Floor 2, Bathroom 2, Windows, Upper Sash/Lower Sash/Inside
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior
Sash/Sill/Casing/Header (#s 14) — Abatement - Remove and
replace Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal. Sill —
Abatement — Strip paint from component and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint. Casing/Header — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

271
272
273
274
275
276
277
278
279
280

26

Floor 2, Bathroom 2, Baseboard (Side All White) — Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

269

27

Floor 2, Bedroom 2, Windows, Upper Sash/Lower Sash/Inside
Stop/Middle Stop/Jamb/Slide/Trough/Exterior Stop/Exterior
Sash/Sill/Casing/Header (#s 15) — Abatement - Remove and
replace Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal. Sill —
Abatement — Strip paint from component and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint. Casing/Header — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

294
295

297
298
299
300
301
302
303

28

Design/Install an Active Soil Depressurization Radon Mitigation
System in accordance with current Environment Protection
Agency Guidelines, Association of Radon Scientist and
Technologists Standards (AARST), and American National
Standards Institute (ANSI). The contractor shall provide the
property owner with a Radon Documentation Information
Package ANSI/AARST Standards for Existing Homes.

HH




A post mitigation measurement will be performed no sooner than
twenty-four hours and no later than thirty days after a mitigation
system is installed at no cost to the contractor/property owner. The
dwelling must achieve post Radon Mitigation test results below 4.0
pCi/L.

29

SMOKE DETECTOR - DUAL SENSOR TYPE - Provide and
install battery operated smoke detectors, complete with
batteries. Install one per each level of home, outside each
sleeping area, inside each sleeping area, and in other locations
where required by applicable laws, codes, or standards. Follow
the manufacturer’s instructions for placement and mounting
height.

Note to Occupant: The useful life of the unit is according to
manufacturer’s date. Replace unit after recommended
replacement date or when it starts the chirp sound. Alarms
should be tested at least once a month.

HH

30

CARBON MONOXIDE DETECTOR - Sealed Lithium Battery
Type — CO alarms should be installed in a central location,
outside each sleeping area, on every level of the home, and in
other locations where required by applicable laws, codes, or
standards. Follow the manufacturer’s instructions for placement
and mounting height.

Note to Occupant: The useful life of the unit is according to
manufacturer’s date. Replace unit after recommended
replacement date or when it starts the chirp sound. Alarms
should be tested at least once a month.

HH

EXTERIOR DIVISION

PRICE

NOTE: If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

*k*

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.

31 Exterior House, Soil, (Side A/C/D) - Provide and install
landscape edging to define the mulched area along the side of S-1
the property, within the drip-line of the structure. Following S-2
installation of edging, apply a 6-inch depth of mulch to cover all 3
exposed soil within the bordered area.

32 319

Exterior, Eave/Soffit/Fascia (Side All)/To Living Room Door,
Casing/Header/Sill (Side A)/To Side Entry Door, Sill (Side B)/
Windows, Casing/Header/Sill (#s 1-4/12-15)/Window,
Casing/Header (#s 8-11)/Window Frame (#s 16)/Window Board
(#s 17/18)/Front Patio, Ceiling/Lower Beam (Side All)/Upper
Beam (Side A/B/D)/Column (Side A) - Interim — Permanent

323
324
325
327
330
334
339
345

8




Soffit/Fascia/Metal Coil Work - Entire (complete cover) House
and ALL attached structures.
o Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must use Lead
RRP practices.
e Any exterior door or window trim, (including basement window
jambs & trim) not covered in separate specifications.
¢ All house overhang soffit, overhang supports including gable
braces, and fascia.

Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must use Lead
RRP practices. Any exterior door or window trim, (including
basement window jambs & trim) not covered in separate
specifications. All house overhang soffit, overhang supports
including gable braces, and fascia.

All overhangs to be finished with vinyl or metal soffit. For lead
paint chip containment reasons, use non-vented soffit on
overhangs and isolate existing soffit house vents by using
vented soffit for these vents only. Include all porch lids and
beams. Cover the exterior fascia with pre-painted aluminum coil
trim. Face nailing should be minimized. Leave no exterior
exposed wood on soffit and fascia and other trims.

This line item would include the re-hanging of the existing
gutters unless otherwise specified. This would eliminate all
other exterior work that would result in a painted finish. No
painted exterior components should remain after this line item is
completed.

346
347

349
351
352

33

Exterior, Upper Wall/Upper Trim/Corner Trim/Lower Trim (Side
All) Permanent Siding-Vinyl - Full cover house and ALL attached
structures.
Notes: Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must use Lead
RRP practices.
e Include all exterior coil work not covered in “soffit /fascia
spec” items.
e Leave no original bare or painted wood on the exterior.
Wrap all with pre-colored metal.
e All metal edges are to be caulked/sealed inside and
outside with silicone to enclose any lead hazard.
e Prepare all surfaces for new siding, including any repair
work to existing siding to facilitate new vinyl covering.
Install 1/4” foam core backer before siding. Fir out all walls that
show severe waviness. Siding panels to be no less than .042”
thickness. Contractor to install house numbers and reinstall all

310
312
314

318
321
322
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pre-existing attachments. All work will be done according to
manufactures instructions and to Code. Furnish and install vinyl
siding in standard colors as manufactured by Certainteed
(Mainstreet) or equivalent. Siding panels to be no less than .042”
thickness.

34

Exterior, Front Patio, Floor (Side All) — Interim — Paint film
stabilization followed by the installation of a weather
resistant/wear resistant material or remove and replace
component.

328

CLEAN UP AND CONTAINMENT DIVISION

PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.

POST REMEDIATION TESTING AND CLEARANCE

PRICE

Pre-negotiated price for the entirety of the 2023 LHRG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $450.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $1,275.00 are
the responsibility of the contractor.

$ 1,275

BID SUMMARY (1916 Villa Avenue)

Base Bid
Price

INTERIOR DIVISION TOTAL

EXTERIOR DIVISION TOTAL

CLEAN-UP AND WASTE DIVISION TOTAL

TESTING AND CLEARANCE

1,275

TOTAL AMOUNT FOR BASE BID

&R |R|IR|IR|P

ALTERNATE BID ITEMS

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, line
items associated with the alternate will be deducted from the total alternate cost.

LINE ITEM PRICE
Alt 1 $
Alt 2

10




Alt 3

Alt 4

Alt 5

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES

ACCEPTED LBP ALTERNATES

AP

REJECTED LINE ITEMS

ADJUSTED BASE BID TOTAL

11




Villa
Avenue

Front
Patio

Carport

AR YA AUYARY yARNY

Legend
S - 4 Soil Sample
X Dust Sample
M = Metal
C V = Vinyl
A/C = Air Conditioner|
JOB DESCRIPTION: DATE:
LBP Inspection / Risk Assessment 07/18/25 N
- 1916 Villa Avenue DRAWN BY T
E O c e n e SM Sioux City, lowa — W E
- Environmental Group poymm— A
Propert){ Map PROJECT NO: S
Exterior SC LHR 037




Front
Patio
1 2
s
11 Bedroom Living
1 Room N _
o .
Closet
D e . B
Dining ><ﬂ A
Bathroom Room
9 H 1 Carport
Side
j Entr
8 Kitchen y 5V Exterior
J>< Not Painted
™ 3\
Exterior Exterior
Not Painted Not Painted Leg_end
% Dokt oo,
C M = Metal
V = Vinyl
A/C = Air Conditioner
OOOOOOOOOOOOOO LBP Inspection / Risk Assessment " 07/18/25 N
~ o e e =,
ol — . W E
— EEOPQane EEEEEEEEEEE — %%%'




A
A/C
12 13
X

Bedroom
3

Closet
Inaccessible

14 B

1

D 1st Floor Bathroom{
Hallway 5

Bedroom

—
1 5 Legend
4 Soil Sample

X Dust Sample
M = Metal

C V = Vinyl

A/C = Air Conditioner

OOOOOOOOOOOOOOO DATE: N
LBP Inspection / Risk Assessmen t 07/18/25
- 1916 Villa Avenue e
E Sioux City, |

- n SM ioux City, lowa W E

TS

- Environmental Grop Mm@  — —m—mmmmmmmmm———mmm = A

PropertyMap S
2nd Floor SC LHR 037




Exterior
Covered 18 Room 1

Exterior
Covered 17 Room 2

—
Covered/

Vented
Legend
4 Soil Sample
X Dust Sample

C M = Metal

V = Vinyl

AJ/C = Air Conditioner

oooooooooooo

TE
07/18/25 N
v:

DRAWN B!

1916 Villg Avenue JH
Sii Sioux City, lowa CHECKED BY: E
aw s W

Environmental Group [Geerme N/A
Property Map PROJECT NO: S
Basement SC LHR 037

LBP Inspection / Risk Assessment




1916 Villa Avenue - Positive XRF Results

Reading# Component Substrate Side/#  Condition Color Hazard Floor ~ Room Result Concentration 3SD  Total Pb Units Date Time

5 Wall Wood D Deteriorated White  Cracking Basement Room 1 Positive 1.7 0.4 2.1 mg/cm2  6/24/2025 9:50:36
14 Wall Brick B Deteriorated White  Cracking Basement Room 2 Positive 1.5 0.3 1.8 mg/cm2  6/24/2025 9:55:09
15 Wall Brick C Deteriorated Gray Cracking Basement Room 2 Positive 1.5 0.3 1.8 mg/cm2  6/24/2025 9:55:41
54 Window Casing/Header Wood 8 Deteriorated White  Cracking 1 Kitchen Positive 11.6 0.4 12 mg/cm2  6/24/2025 10:40:18
59 Window Middle Stop Wood 8 Deteriorated White  Friction 1 Kitchen Positive 32 1 33 mg/cm2  6/24/2025 10:43:12
60 Window Jamb/Slide Wood 8 Deteriorated White  Friction 1 Kitchen Positive 34 1 35 mg/cm2  6/24/2025 10:43:34
61 Window Trough Wood 8 Deteriorated White  Impact 1 Kitchen Positive 32 0 32 mg/cm2  6/24/2025 10:43:54
62 Window Exterior Stop Wood 8 Deteriorated White  Cracking 1 Kitchen Positive 13.3 0.6 13.9 mg/cm2  6/24/2025 10:44:16
63 Window Exterior Sash Wood 8 Deteriorated White  Cracking 1 Kitchen Positive 35 1 36 mg/cm2  6/24/2025 10:44:38
76 Lower Wall Drywall A Deteriorated White  Cracking 1 Kitchen Positive 0.8 0.2 1 mg/cm2  6/24/2025 10:50:51
77 Lower Wall Drywall B Deteriorated White  Cracking 1 Kitchen Positive 0.9 0.2 1.1 mg/cm2  6/24/2025 10:51:37
81 Wall Drywall A Deteriorated White  Cracking 1 Side Entry Positive 1.2 0.2 1.4 mg/cm2  6/24/2025 11:01:18
85 Ceiling Drywall All Deteriorated White  Cracking 1 Side Entry Positive 1.6 0.4 2 mg/cm2  6/24/2025 11:04:41
87 Floor Wood All Deteriorated Stain Friction 1 Side Entry Positive 1.7 0.4 2.1 mg/cm2  6/24/2025 11:06:24
91 To Kitchen Door Casing/Header Wood D Deteriorated Brown Cracking 1 Side Entry Positive 28.8 0.6 29.4 mg/cm2 6/24/2025 11:08:32
93 To Kitchen Door Stop Wood D Deteriorated Brown Impact 1 Side Entry Positive 22.6 0.4 23 mg/cm2  6/24/2025 11:09:18
115 Window Middle Stop Wood 4 Deteriorated White  Friction 1 Dining Room Positive 33 1 34 mg/cm2  6/24/2025 11:29:47
116 Window Jamb/Slide Wood 4 Deteriorated White  Friction 1 Dining Room Positive 38 1 39 mg/cm2  6/24/2025 11:30:10
117 Window Trough Wood 4 Deteriorated White  Impact 1 Dining Room Positive 30 0 30 mg/cm2  6/24/2025 11:30:30
118 Window Exterior Stop Wood 4 Deteriorated White  Cracking 1 Dining Room Positive 11.4 0.6 12 mg/cm2  6/24/2025 11:30:52
119 Window Exterior Sash Wood 4 Deteriorated White  Cracking 1 Dining Room Positive 28.6 0.7 29.3  mg/cm2  6/24/2025 11:31:21
140 Window Middle Stop Wood 2/3 Deteriorated White  Friction 1 Living Room Positive 35 1 36 mg/cm2  6/24/2025 11:51:22
141 Window Jamb/Slide Wood 2/3 Deteriorated White  Friction 1 Living Room Positive 38 1 39 mg/cm2  6/24/2025 11:51:43
142 Window Trough Wood 2/3 Deteriorated White Impact 1 Living Room Positive 32 0 32 mg/cm2  6/24/2025 11:52:02
143 Window Exterior Stop Wood 2/3 Deteriorated White  Cracking 1 Living Room Positive 10.6 0.6 11.2 mg/cm2  6/24/2025 11:52:23
144 Window Exterior Sash Wood 2/3 Deteriorated White  Cracking 1 Living Room Positive 30 0 30 mg/cm2  6/24/2025 11:52:43
147 Entry Door Stop Wood A Deteriorated Red Impact 1 Living Room Positive 21.1 0.6 217 mg/cm2  6/24/2025 11:54:35
160 Baseboard Wood All Deteriorated White  Cracking 1 Bedroom 1 Positive 0.8 0.2 1 mg/cm2  6/24/2025 12:08:42
162 Window Casing/Header Wood 1/10/11 Deteriorated White Cracking 1 Bedroom 1 Positive 6 0.4 6.4 mg/cm2  6/24/2025 12:10:12
163 Window Upper Sash Wood 1/10/11 Deteriorated White  Friction 1 Bedroom 1 Positive 9.1 0.4 9.5 mg/cm2  6/24/2025 12:10:37
164 Window Lower Sash Wood 1/10/11 Deteriorated White  Friction 1 Bedroom 1 Positive 7.8 0.4 8.2 mg/cm2  6/24/2025 12:11:14
165 Window Inside Stop Wood 1/10/11 Deteriorated White  Friction 1 Bedroom 1 Positive 0.9 0.2 1.1 mg/cm2  6/24/2025 12:11:48
166 Window Sill Wood 1/10/11 Deteriorated White  Chewable 1 Bedroom 1 Positive 6.8 0.4 7.2 mg/cm2  6/24/2025 12:12:28
167 Window Middle Stop Wood 1/10/11 Deteriorated White  Friction 1 Bedroom 1 Positive 15.3 0.6 15.9 mg/cm2 6/24/2025 12:13:08
168 Window Jamb/Slide Wood 1/10/11 Deteriorated White  Friction 1 Bedroom 1 Positive 14.7 0.7 154 mg/cm2 6/24/2025 12:13:28
169 Window Trough Wood 1/10/11 Deteriorated Green Impact 1 Bedroom 1 Positive 14.3 0.4 14.7 mg/cm2  6/24/2025 12:13:51
170 Window Exterior Stop Wood 1/10/11 Deteriorated White  Cracking 1 Bedroom 1 Positive 12.1 0.6 12.7 mg/cm2  6/24/2025 12:14:14
171 Window Exterior Sash Wood 1/10/11 Deteriorated White  Cracking 1 Bedroom 1 Positive 7.1 0.4 7.5 mg/cm2  6/24/2025 12:14:38
172 To Living Room Door Casing/Header Wood B Deteriorated White  Cracking 1 Bedroom 1 Positive 0.8 0.2 1 mg/cm2  6/24/2025 12:18:45
173 To Living Room Door Jamb Wood B Deteriorated White  Friction 1 Bedroom 1 Positive 0.8 0.2 1 mg/cm2  6/24/2025 12:19:30
178 To Bathroom 1 Door Casing/Header Wood C Deteriorated White  Cracking 1 Bedroom 1 Positive 5.2 0.4 5.6 mg/cm2  6/24/2025 12:23:03
189 Window Casing/Header Wood 9 Deteriorated White  Cracking 1 Bathroom 1 Positive 5.8 0.4 6.2 mg/cm2  6/24/2025 12:33:37
190 Window Upper Sash Wood 9 Deteriorated White  Friction 1 Bathroom 1 Positive 7.8 0.4 8.2 mg/cm2  6/24/2025 12:34:02
191 Window Lower Sash Wood 9 Deteriorated White  Friction 1 Bathroom 1 Positive 6.7 0.4 7.1 mg/cm2  6/24/2025 12:34:25
192 Window Inside Stop Wood 9 Deteriorated White  Friction 1 Bathroom 1 Positive 1.1 0.2 1.3 mg/cm2  6/24/2025 12:35:01
193 Window Sill Wood 9 Deteriorated White  Chewable 1 Bathroom 1 Positive 8 0.4 8.4 mg/cm2  6/24/2025 12:35:42
194 Window Middle Stop Wood 9 Deteriorated White  Friction 1 Bathroom 1 Positive 15.5 0.6 16.1 mg/cm2 6/24/2025 12:36:12
195 Window Jamb/Slide Wood 9 Deteriorated White  Friction 1 Bathroom 1 Positive 17.4 0.7 18.1 mg/cm2 6/24/2025 12:36:33
196 Window Trough Wood 9 Deteriorated Green Impact 1 Bathroom 1 Positive 8.9 0.4 9.3 mg/cm2  6/24/2025 12:36:53
197 Window Exterior Stop Wood 9 Deteriorated White  Cracking 1 Bathroom 1 Positive 4.6 0.4 5 mg/cm2  6/24/2025 12:37:20
198 Window Exterior Sash Wood 9 Deteriorated White  Cracking 1 Bathroom 1 Positive 17.7 0.6 18.3 mg/cm2  6/24/2025 12:37:53
199 To Bedroom 1 Door Casing/Header Wood A Deteriorated White  Cracking 1 Bathroom 1 Positive 5.9 0.4 6.3 mg/cm2  6/24/2025 12:38:38




1916 Villa Avenue - Positive XRF Results

Reading# Component Substrate Side/#  Condition Color Hazard Floor  Room Result Concentration 3SD  Total Pb Units Date Time
200 To Bedroom 1 Door Jamb Wood A Deteriorated White  Friction 1 Bathroom 1 Positive 0.8 0.2 1 mg/cm2  6/24/2025 12:39:02
201 To Bedroom 1 Door Stop Wood A Deteriorated White  Impact 1 Bathroom 1 Positive 6.3 0.4 6.7 mg/cm2  6/24/2025 12:39:43
214 Landing Wood All Deteriorated Gray Friction 1 2nd Floor Stairway  Positive 4.6 0.4 5 mg/cm2  6/24/2025 13:35:06
215 Baseboard Wood All Deteriorated White  Cracking 1 2nd Floor Stairway  Positive 1.1 0.2 1.3 mg/cm2  6/24/2025 13:35:27
217 Stair Tread Wood All Deteriorated Gray Friction 1 2nd Floor Stairway  Positive 11 0.4 11.4 mg/cm2 6/24/2025 13:36:44
218 Stair Riser Wood A/B Deteriorated White  Impact 1 2nd Floor Stairway  Positive 7.1 0.4 7.5 mg/cm2  6/24/2025 13:37:13
219 Stair Stringer Wood All Deteriorated White  Cracking 1 2nd Floor Stairway  Positive 3.9 0.4 4.3 mg/cm2  6/24/2025 13:37:39
221 Stair Tread Wood All Deteriorated Stain Friction 1 2nd Floor Stairway  Positive 1.1 0.2 1.3 mg/cm2  6/24/2025 13:38:27
222 Stair Riser Wood All Deteriorated Stain Impact 1 2nd Floor Stairway  Positive 1.3 0.2 1.5 mg/cm2  6/24/2025 13:39:10
230 Baseboard Wood All Deteriorated White  Cracking 2 2nd Floor Hallway Positive 10.7 0.4 11.1  mg/cm2  6/24/2025 13:46:41
232 To Bedroom 3 Door Casing/Header Wood A Deteriorated White  Cracking 2 2nd Floor Hallway Positive 12.1 0.4 12.5 mg/cm2 6/24/2025 13:47:33
233 To Bedroom 3 Door Wood A Deteriorated White  Friction/Impact 2 2nd Floor Hallway Positive 11.7 0.4 12.1 mg/cm2  6/24/2025 13:47:55
234 To Bathroom 2 Door Casing/Header Wood B Deteriorated White  Cracking 2 2nd Floor Hallway Positive 13.9 0.4 143  mg/cm2 6/24/2025 13:48:15
235 To Bathroom 2 Door Wood B Deteriorated White  Friction/Impact 2 2nd Floor Hallway Positive 11.5 0.4 119 mg/cm2  6/24/2025 13:48:35
236 Closet Door Casing/Header Wood D Deteriorated White  Cracking 2 2nd Floor Hallway Positive 12.1 0.4 12.5 mg/cm2 6/24/2025 13:49:02
237 Closet Door Wood D Deteriorated White  Friction/Impact 2 2nd Floor Hallway Positive 9.7 0.4 10.1 mg/cm2  6/24/2025 13:49:22
238 To Bedroom 2 Door Casing/Header Wood C Deteriorated White  Cracking 2 2nd Floor Hallway  Positive 13.8 0.4 142  mg/cm2  6/24/2025 13:49:45
239 To Bedroom 2 Door Wood C Deteriorated White  Friction/Impact 2 2nd Floor Hallway Positive 10 0.4 10.4 mg/cm2  6/24/2025 13:50:05
246 Baseboard Wood All Deteriorated White  Cracking 2 Bedroom 3 Positive 12.3 0.4 12.7 mg/cm2  6/24/2025 13:57:14
247 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 3 Positive 12.5 0.4 129 mg/cm2  6/24/2025 13:57:36
248 Window Casing/Header Wood 12/13 Deteriorated White  Cracking 2 Bedroom 3 Positive 13.9 0.4 143  mg/cm2  6/24/2025 13:58:01
249 Window Upper Sash Wood 12/13 Deteriorated White  Friction 2 Bedroom 3 Positive 12.2 0.4 12.6 mg/cm2  6/24/2025 13:58:24
250 Window Lower Sash Wood 12/13 Deteriorated White  Friction 2 Bedroom 3 Positive 14.7 0.4 15.1 mg/cm2 6/24/2025 13:58:46
251 Window Inside Stop Wood 12/13 Deteriorated White  Friction 2 Bedroom 3 Positive 11.4 0.4 11.8 mg/cm2  6/24/2025 13:59:05
252 Window Sill Wood 12/13 Deteriorated White  Chewable 2 Bedroom 3 Positive 13.9 0.4 143 mg/cm2  6/24/2025 13:59:25
253 Window Middle Stop Wood 12/13 Deteriorated White  Friction 2 Bedroom 3 Positive 13.9 0.4 14.3 mg/cm2  6/24/2025 13:59:47
254 Window Jamb/Slide Wood 12/13 Deteriorated White  Friction 2 Bedroom 3 Positive 11.4 0.4 11.8 mg/cm2  6/24/2025 14:00:08
255 Window Trough Wood 12/13 Deteriorated White  Impact 2 Bedroom 3 Positive 12.3 0.4 12.7 mg/cm2  6/24/2025 14:00:30
256 Window Exterior Stop Wood 12/13 Deteriorated White  Cracking 2 Bedroom 3 Positive 12.2 0.4 12.6  mg/cm2  6/24/2025 14:00:50
257 Window Exterior Sash Wood 12/13 Deteriorated White  Cracking 2 Bedroom 3 Positive 13.9 0.4 143  mg/cm2  6/24/2025 14:01:13
258 Entry Door Casing/Header Wood C Deteriorated White  Cracking 2 Bedroom 3 Positive 13.3 0.4 13.7 mg/cm2  6/24/2025 14:01:46
259 Entry Door Jamb Wood C Deteriorated White  Friction 2 Bedroom 3 Positive 11.7 0.4 12.1 mg/cm2  6/24/2025 14:02:08
261 Entry Door Wood C Deteriorated White  Friction/Impact 2 Bedroom 3 Positive 10.4 0.4 10.8 mg/cm2  6/24/2025 14:02:58
269 Baseboard Wood All Deteriorated White  Cracking 2 Bathroom 2 Positive 8.9 0.4 9.3 mg/cm2  6/24/2025 14:11:25
271 Window Casing/Header Wood 14 Deteriorated White  Cracking 2 Bathroom 2 Positive 8.8 0.4 9.2 mg/cm2  6/24/2025 14:12:32
272 Window Upper Sash Wood 14 Deteriorated White  Friction 2 Bathroom 2 Positive 11.7 0.4 12.1 mg/cm2  6/24/2025 14:12:58
273 Window Lower Sash Wood 14 Deteriorated White  Friction 2 Bathroom 2 Positive 14.2 0.6 14.8  mg/cm2  6/24/2025 14:13:21
274 Window Inside Stop Wood 14 Deteriorated White  Friction 2 Bathroom 2 Positive 9.6 0.4 10 mg/cm2  6/24/2025 14:13:45
275 Window Sill Wood 14 Deteriorated White  Chewable 2 Bathroom 2 Positive 9.9 0.4 10.3 mg/cm2  6/24/2025 14:14:06
276 Window Middle Stop Wood 14 Deteriorated White  Friction 2 Bathroom 2 Positive 10.3 0.4 10.7 mg/cm2  6/24/2025 14:14:26
277 Window Jamb/Slide Wood 14 Deteriorated White  Friction 2 Bathroom 2 Positive 10.3 0.4 10.7 mg/cm2  6/24/2025 14:14:55
278 Window Trough Wood 14 Deteriorated Green Impact 2 Bathroom 2 Positive 9.9 0.4 10.3 mg/cm2  6/24/2025 14:15:31
279 Window Exterior Stop Wood 14 Deteriorated White  Cracking 2 Bathroom 2 Positive 6.5 0.4 6.9 mg/cm2  6/24/2025 14:15:51
280 Window Exterior Sash Wood 14 Deteriorated White  Cracking 2 Bathroom 2 Positive 9.5 0.4 9.9 mg/cm2  6/24/2025 14:16:12
281 Entry Door Casing/Header Wood D Deteriorated White  Cracking 2 Bathroom 2 Positive 10.1 0.4 10.5 mg/cm2 6/24/2025 14:16:34
282 Entry Door Jamb Wood D Deteriorated White  Friction 2 Bathroom 2 Positive 10.6 0.4 11 mg/cm2  6/24/2025 14:16:58
283 Entry Door Stop Wood D Deteriorated White  Impact 2 Bathroom 2 Positive 10.7 0.4 11.1  mg/cm2 6/24/2025 14:17:24
284 Entry Door Wood D Deteriorated White  Friction/Impact 2 Bathroom 2 Positive 9.7 0.4 10.1 mg/cm2 6/24/2025 14:17:53
294 Window Casing/Header Wood 15 Deteriorated White  Cracking 2 Bedroom 2 Positive 12.1 0.4 12,5 mg/cm2  6/24/2025 14:30:10
295 Window Upper Sash Wood 15 Deteriorated White  Friction 2 Bedroom 2 Positive 13.9 0.4 14.3 mg/cm2  6/24/2025 14:30:35
296 Window Lower Sash Wood 15 Deteriorated White  Friction 2 Bedroom 2 Positive 15.3 0.4 157 mg/cm2  6/24/2025 14:31:04
298 Window Sill Wood 15 Deteriorated White  Chewable 2 Bedroom 2 Positive 12.8 0.4 13.2 mg/cm2  6/24/2025 14:31:59




1916 Villa Avenue - Positive XRF Results

Reading# Component Substrate Side/#  Condition Color Hazard Floor  Room Result Concentration 3SD  Total Pb Units Date Time
299 Window Middle Stop Wood 15 Deteriorated White  Friction 2 Bedroom 2 Positive 12.6 0.4 13 mg/cm2  6/24/2025 14:32:27
300 Window Jamb/Slide Wood 15 Deteriorated White  Friction 2 Bedroom 2 Positive 12.4 0.4 12.8 mg/cm2  6/24/2025 14:32:49
301 Window Trough Wood 15 Deteriorated White Impact 2 Bedroom 2 Positive 12.2 0.4 12.6 mg/cm2  6/24/2025 14:33:08
302 Window Exterior Stop Wood 15 Deteriorated White  Cracking 2 Bedroom 2 Positive 12 0.4 12.4  mg/cm2  6/24/2025 14:33:29
303 Window Exterior Sash Wood 15 Deteriorated White  Cracking 2 Bedroom 2 Positive 12.6 0.4 13 mg/cm2  6/24/2025 14:33:50
305 Entry Door Jamb Wood A Deteriorated White  Friction 2 Bedroom 2 Positive 10.7 0.4 11.1  mg/cm2 6/24/2025 14:34:48
306 Entry Door Stop Wood A Deteriorated White Impact 2 Bedroom 2 Positive 11.8 0.4 12.2  mg/cm2 6/24/2025 14:35:08
307 Entry Door Wood A Deteriorated White  Friction/Impact 2 Bedroom 2 Positive 12.8 0.4 13.2  mg/cm2  6/24/2025 14:35:31
310 Upper Wall Wood A Deteriorated Beige Cracking Exterior Exterior House Positive 32 1 33 mg/cm2  6/24/2025 15:17:37
312 Upper Wall Wood B Deteriorated Beige Cracking Exterior Exterior House Positive 14.1 0.6 14.7 mg/cm2  6/24/2025 15:18:28
314 Upper Wall Wood C Deteriorated Beige Cracking Exterior Exterior House Positive 15.4 0.6 16 mg/cm2  6/24/2025 15:19:21
316 Upper Wall Wood D Deteriorated Beige Cracking Exterior Exterior House Positive 18.6 0.6 19.2 mg/cm2  6/24/2025 15:20:34
318 Upper Trim Wood All Deteriorated Beige Cracking Exterior Exterior House Positive 37 1 38 mg/cm2  6/24/2025 15:22:29
319 Eave/Soffit Wood All Deteriorated Beige  Cracking Exterior Exterior House Positive 36 1 37 mg/cm2  6/24/2025 15:23:19
320 Fascia Wood All Deteriorated Beige Cracking Exterior Exterior House Positive 36 1 37 mg/cm2  6/24/2025 15:23:38
321 Corner Trim Wood All Deteriorated Beige Cracking Exterior Exterior House Positive 38 1 39 mg/cm2  6/24/2025 15:24:30
322 Lower Trim Wood All Deteriorated Beige  Cracking Exterior Exterior House Positive 22.8 0.7 23.5 mg/cm2  6/24/2025 15:24:52
323 Ceiling Wood All Deteriorated Beige Cracking Exterior Exterior Front Patio Positive 18.3 0.4 18.7 mg/cm2 6/24/2025 15:25:38
324 Upper Beam Wood A/B/D  Deteriorated Beige  Cracking Exterior  Exterior Front Patio  Positive 37 1 38 mg/cm2  6/24/2025 15:26:08
325 Column Wood A Deteriorated Green Cracking Exterior Exterior Front Patio Positive 38 1 39 mg/cm2  6/24/2025 15:26:34
327 Lower Beam Wood All Deteriorated Beige  Cracking Exterior Exterior Front Patio  Positive 42 1 43 mg/cm2  6/24/2025 15:27:42
328 Floor Carpet All Deteriorated Gray Friction Exterior Exterior Front Patio Positive 1 0.2 1.2 mg/cm2  6/24/2025 15:28:13
330 To Living Room Door Casing/Header Wood A Deteriorated Green  Cracking Exterior Exterior House Positive 32 1 33 mg/cm2  6/24/2025 15:29:30
334 To Living Room Door Sill Wood A Deteriorated Green Friction Exterior Exterior House Positive 9.8 0.6 10.4 mg/cm2  6/24/2025 15:31:23
339 To Side Entry Door Sill Wood B Deteriorated White  Friction Exterior Exterior House Positive 4.2 0.4 4.6 mg/cm2  6/24/2025 15:34:00
345 Window Casing/Header Wood 1/2/12-15 Deteriorated Green  Cracking Exterior Exterior House Positive 34 1 35 mg/cm2  6/24/2025 15:37:44
346 Window Sill Wood 1/2/12-15 Deteriorated Green  Cracking Exterior Exterior House Positive 31 1 32 mg/cm2  6/24/2025 15:38:06
347 Window Casing/Header Wood 3/4 Deteriorated Green  Cracking Exterior Exterior House Positive 29.8 0.6 30.4 mg/cm2 6/24/2025 15:38:46
348 Window Sill Wood 3/4 Deteriorated Green  Cracking Exterior Exterior House Positive 2.6 0.4 3 mg/cm2  6/24/2025 15:39:15
349 Window Frame Wood 16 Deteriorated Green  Cracking Exterior Exterior House Positive 27 0.6 27.6 mg/cm2  6/24/2025 15:40:28
351 Window Board Wood 17/18 Deteriorated Beige  Cracking Exterior Exterior House Positive 25.3 0.6 259 mg/cm2 6/24/2025 15:42:40
352 Window Casing/Header Wood 8-11 Deteriorated Green  Cracking Exterior Exterior House Positive 25.2 0.7 259 mg/cm2  6/24/2025 15:43:18
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