Neighborhood Services Division — Lead Hazard Reduction Program

SPECIFICATIONS PROPOSAL &
BID DOCUMENT

IALHD0498-23 — 123
Property: 2117 South Olive Street

Sioux City, lowa

Lead Based Paint Remediation must be completed in 10 days from
receiving the Notice to Proceed

All projects with costs of $20,000 or more are subject to
HUD’s pre-approval prior to issuance of a Notice to
Proceed.

BIDS ARE DUE at the following location on 09/10/2025 no later than 4:00 p.m.
City of Sioux City: Neighborhood Services Division
Attn: Matt Meylor
521 Nebraska Street
P.O. Box 447
Sioux City, IA 51102



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF )
) SS:
COUNTY OF )
, being first duly sworn, deposes and says
that:
(1) Heis of

()

(Owner, partner, office, representative, agent, other, explain)
, the Bidder that has submitted the

attached Bid;

He is fully informed respecting the preparation and contents of the attached Bid and
of all pertinent circumstances respecting such bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said Bidder nor any of its officers, partners, owner, agents,
representatives, employees or parties in including this affiant, nor any employee
or official of the City of Sioux City has in any way colluded, conspired, connived
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a
sham bid in connection with the Contract for which the attached Bids have been
submitted or to refrain from bidding in connection with such Contract, or has in
any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or
cost element of the Bid price or the Bid price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement, any
advantage against the City of Sioux City or the owner of the property interested
in the proposed contract;

The prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or
any of its agents, representatives, owners, employers or parties in interest
including this affiant, or by any employee or official of the City of Sioux City.

SIGNED

TITLE




SIOUX CITY
LEAD HAZARD REDUCTION PROGRAM
BID AND PROPOSAL

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT:

2117 South Olive Street
Sioux City, lowa 51106

The proposal of (hereinafter called "Bidder"), organized and
existing under the laws of the State of doing business as

. (*Insert "a corporation", "a partnership", or "an individual" as applicable.)

To the City of Sioux City, lowa (hereinafter called "COMMUNITY").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all
WORK for the project located at the above referenced property certifies, and, in the case of a
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived
at independently, without consultation, communication, or agreement as to any matter related
to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this proposal on or before a date to be
specified in the Notice to Proceed.

BIDDER acknowledges receipt and complete understanding of the
Instructions to Bidder:

Printed or typed name of BIDDER / CONTRACTOR

Signature of BIDDER / CONTRACTOR



LINE ITEM PRICING
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH)

NOTE(S): 1) All finish work to be completed per the Bidding Instructions.
2) You are responsible for repairing any damage to components remaining in
place (i.e. header and casings as part of window replacement).
3) Per lowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing
any physical defect in the substrate...”

LINE ITEM LEAD
# INTERIOR DIVISION LrRA | PRICE
1 Basement, Room 1, Support Post (Side - White)Windows, Inside
Stop (#s 25/26) — Interim — Paint stabilization followed by the 8
installation of two coats of high-quality appropriate paint to "

match existing.

2 Basement, Basement Stairway, Wall (Side B White) — Interim —
Paint stabilization followed by the installation of two coats of 41
high-quality appropriate paint to match existing.

3 Basement, Room 1, Active Soil Depressurization Radon
Mitigation System — The Active Soil Depressurization Radon
Mitigation System has failed to maintain indoor radon levels
below the EPA action level of 4.0pCi/L. Diagnose and implement
corrective measures in strict accordance with the Environment
Protection Agency Guidelines, Association of Radon Scientist
and Technologists Standards (AARST), and American National
Standards Institute (ANSI).

Corrective measures may include the following: Adjusting the
size, routing, or number of suction points. Locating and sealing
any new or previously missed entry points for radon, such as
foundation cracks, floor-to-wall joints, or pipe penetrations. HH
Evaluating the existing fan's performance and, if necessary,
replacing it with a more powerful or appropriate model. Ensuring
the system's exhaust point meets or exceeds all current EPA
and ANSI/AARST standards for distance from windows, doors,
and other openings. Addressing any sub-slab issues that may be
hindering depressurization, such as high-density soil or limited
communication.

Upon completion a post mitigation measurement will be performed no
sooner than twenty-four hours and no later than thirty days after a
mitigation system is installed at no cost to the contractor/property
owner. The dwelling must achieve post Radon Mitigation test results
below 4.0 pCil/L.

4 Basement, Room 1, Electrical, Junction Box (Side Ceiling) —
Install threaded cable clamps into pre-cut knockouts where HH
missing.

5 Basement, Basement Stairway, Riser (Side C White) - Interim —
Paint stabilization followed by the installation of a wear resistant 44
material.

4




Floor 1, Bedroom 2, Windows, Casing/Header/Sill (#s 9) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing. Sill —
Abatement — Strip paint from component and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint.

98

Floor 1, Bedroom 2 Closet, Shoe Molding (Side All White) —
Abatement — Remove and replace component and photograph
for documentation followed by the application of two coats of
high-quality appropriate paint to components.

113

Floor 1, Living Room, Windows, Casing/Header (#s 2-6)/Entry
Door, Casing/Header (Side A White) — Interim — Paint
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.

123
125

Floor 1, Bathroom 1, Tub/Shower Combination — Removal of the
existing tub/shower unit and install a new, high-quality
replacement. All work must be performed in compliance with all
applicable building codes. Remove the existing tub/shower unit,
including all associated plumbing fixtures, valves, and
surrounding materials. Inspect, repair, or replace, if applicable all
underlying structural supports, including floor joists, to ensure a
solid and level sub-structure for the new unit. Install a new, first-
grade, white fiberglass bathtub/shower modular unit. Provide
and install all necessary waste connections and water supplies,
including new shut-off valves. Install all plumbing trim, including
the faucet, shower head, and any associated hardware. Perform
all required plumbing modifications to accommodate the new
unit. All joints and plumbing connections must be sealed with a
high-quality sealant to ensure a watertight installation. The
perimeter of the tub and surrounding materials must be properly
caulked. Reconstruct and repair all necessary framing and
bulkheads to accommodate the new unit. Install water-resistant
gypsum board (also known as green board or blue board) in the
entire tub/shower area, as required by current building code.
Perform all drywall and taping repairs followed by the application
of two coats of high quality paint. The shower rod and curtain are
not included in this specification.

HH

10

Floor 1, Bedroom 1, Baseboard/Shoe Molding (Side All White) —
Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing. Shoe
Molding — Abatement — Remove and replace component and
photograph for documentation followed by the application of two
coats of high-quality appropriate paint to components.

176
177

11

Floor 1, Bedroom 1, Windows, Casing/Header/Sill (#s 10-12)/To
living Room Door, Casing/Header (Side B White) — Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing. Sill — Abatement

178
179
180

5




— Strip paint from component and photograph for documentation
followed by the application of two coats of high-quality
appropriate paint.

12

Floor 1, Bedroom 1 Closet, Shoe Molding (Side All White) —
Abatement — Remove and replace component and photograph
for documentation followed by the application of two coats of
high-quality appropriate paint to components.

194

13

Floor 1, Attic, Stairway, Wall (Side B Wall Paper) — Interim —
Paint stabilization followed by the installation of two coats of
high-quality appropriate paint to match existing.

139

14

Floor 2, Attic, Windows, Middle Stop/Jamb/Slide/Trough/Exterior
Stop/Exterior Sash (#s 24) — Abatement - Remove and replace
Window Components. Remove any unnecessary storm
windows and ensure all painted surfaces exposed by the activity
are covered in a suitable weather resistant material that matches
the surrounding. Caulk seams to create dust tight seal.

149
150
151
152
153

15

Floor 1, Front Enclosed Porch, Windows, Casing/Header/Sill (#s
1/2/13-21)/To living Room Door, Casing/Header (Side B White)
— Interim — Paint stabilization followed by the installation of two
coats of high-quality appropriate paint to match existing. Sill —
Abatement — Strip paint from component and photograph for
documentation followed by the application of two coats of high-
quality appropriate paint.

205
207

209

16

Floor 1, Front Enclosed Porch, Wall/Ceiling/Crown Molding (Side
All)/Wall Frame (Side A White)/Upper Beam (Side A/B/D
White)/Entry Door, Casing/Header (Side C White)/Storm Door,
Header (Side A White) — Interim — Paint stabilization followed by
the installation of two coats of high-quality appropriate paint to
match existing.

196
197
198

200
201
203
204
211
215

17

Floor 1, Front Enclosed Porch, Windows (#s 13-21) — Remove
and replace Window Components. New windows to have U-
Factor .26 or lower. Remove any unnecessary storm windows
and ensure all painted surfaces exposed by the activity are
covered in a suitable weather resistant material that matches the
surrounding. Caulk seams to create dust tight seal.

HH

18

SMOKE DETECTOR - DUAL SENSOR TYPE - Provide and
install battery operated smoke detectors, complete with
batteries. Install one per each level of home, outside each
sleeping area, inside each sleeping area, and in other locations
where required by applicable laws, codes, or standards. Follow
the manufacturer’s instructions for placement and mounting
height.

Note to Occupant: The useful life of the unit is according to
manufacturer’s date. Replace unit after recommended
replacement date or when it starts the chirp sound. Alarms
should be tested at least once a month.

HH

6




19

CARBON MONOXIDE DETECTOR - Sealed Lithium Battery
Type — CO alarms should be installed in a central location,
outside each sleeping area, on every level of the home, and in
other locations where required by applicable laws, codes, or
standards. Follow the manufacturer’s instructions for placement
and mounting height.

Note to Occupant: The useful life of the unit is according to
manufacturer's date. Replace unit after recommended
replacement date or when it starts the chirp sound. Alarms
should be tested at least once a month.

HH

EXTERIOR DIVISION

PRICE

NOTE: If due to colder weather, some or all exterior work may be postponed until warmer
conditions. Please make sure that your prices incorporate this, as NO change orders will
be issued for additional travel expenses.

*k*

If any painted areas are exposed during the completion of
activities the price to treat those areas to the same level as the
line item should be included.

20

Exterior, Exterior Garage, Entry Door, Casing/Header/Jamb/Stop
(Side A) — Abatement — Remove and replace door components,
casing-to-casing, paint to match surrounding.

261
262
263

21

Exterior, Exterior Garage, Lower Wall (Side A/B Green
Concrete) — Interim — Paint stabilization followed by the
installation of two coats of high-quality appropriate paint to
match existing.

252
253

22

Exterior, Exterior Garage, Windows, Sash (#s 28-30) —
Abatement - Remove and replace Window Components.
Remove any unnecessary storm windows and ensure all painted
surfaces exposed by the activity are covered in a suitable
weather resistant material that matches the surrounding. Caulk
seams to create dust tight seal.

270

23

Exterior, Exterior Garage, Entry Door, Overhead Door,
Casing/Header (Side C)/Windows, Casing/Header (#s 28-30) -
Interim — Permanent Soffit/Fascia/Metal Coil Work — Listed Items
Only
¢ Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must use Lead
RRP practices.

Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must use Lead
RRP practices.

265
266
269

24

Exterior, Exterior Garage, Eave/Soffit/Fascia — Permanent
Soffit/Fascia/Metal Coil Work - Entire (complete cover) Garage
Excluding Line Item #23. Fascia to be installed on All attached
structures.

HH




¢ Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must use Lead
RRP practices.

e Any exterior door or window trim, not covered in separate
specifications.

e All garage overhang soffit, overhang supports including gable
braces, and fascia.

Bid to use plastic “Containment” on ground or floor where
appropriate Any exterior door or window trim, not covered in
separate specifications. All garage overhang soffit, overhang
supports including gable braces, and fascia.

All overhangs to be finished with vinyl or metal soffit. For lead
paint chip containment reasons, use non-vented soffit on
overhangs and isolate existing soffit house vents by using
vented soffit for these vents only. Include all porch lids and
beams. Cover the exterior fascia with pre-painted aluminum coil
trim. Face nailing should be minimized. Leave no exterior
exposed wood on soffit and fascia and other trims.

This line item would include the re-hanging of the existing
gutters unless otherwise specified. This would eliminate all
other exterior work that would result in a painted finish on the
Garage. No painted exterior components should remain after
this line item is completed.

25

Exterior, Exterior Garage, Upper Wall (Side A/B White)/Corner
Trim(Side All) Permanent Siding-Vinyl — Listed Items Only.
Notes: Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must use Lead
RRP practices.

e All metal edges are to be caulked/sealed inside and
outside with silicone to enclose any lead hazard.

e Prepare listed surfaces for new siding, including any
repair work to existing siding to facilitate new vinyl
covering.

Install 1/4” foam core backer before siding. Fir out all walls that
show severe waviness. Siding panels to be no less than .042”
thickness. All work will be done according to manufactures
instructions and to Code. Furnish and install vinyl siding in
standard colors as manufactured by Certainteed (Mainstreet) or
equivalent. Siding panels to be no less than .042” thickness.

251
253
260

26

Exterior, Exterior Garage, Permanent Siding-Vinyl - Full cover
Garage excluding line item #25.

Notes: Bid to use plastic “Containment” on ground or floor where
appropriate. All listed areas are lead hazards. Must use Lead
RRP practices.

HH




¢ Include all exterior coil work not covered in “soffit /fascia
spec” items.
e Leave no original bare or painted wood on the exterior.
Wrap all with pre-colored metal.
e All metal edges are to be caulked/sealed inside and
outside with silicone to enclose any lead hazard.
e Prepare all surfaces for new siding, including any repair
work to existing siding to facilitate new vinyl covering.
Install 1/4” foam core backer before siding. Fir out all walls that
show severe waviness. Siding panels to be no less than .042”
thickness. All work will be done according to manufactures
instructions and to Code. Furnish and install vinyl siding in
standard colors as manufactured by Certainteed (Mainstreet) or
equivalent. Siding panels to be no less than .042” thickness.

CLEAN UP AND CONTAINMENT DIVISION

PRICE

This section includes containment and clean-up and waste removal. It may or
may not include wrapping of large pieces of furniture and/or appliances.
Contractor must clean dwelling sufficiently to pass clearance testing. If
containment is utilized, contractor is responsible for establishing containment.
If dwelling does not pass clearance on the first attempt, the contractor is
responsible for costs associated with subsequent attempts. This line item
shall not exceed $1,500.

POST REMEDIATION TESTING AND CLEARANCE

PRICE

Pre-negotiated price for the entirety of the 2023 LHRG. This amount is
payable to Impact 7G., Inc. If there are any failed visual inspections they will
be billed at a rate of $450.00 per occurrence, if there are additional
inspections that require dust or soil sampling they will be billed at a rate of
$600.00 per occurrence. Any amounts incurred over the initial $1,275.00 are
the responsibility of the contractor.

$ 1,275

BID SUMMARY (2117 South Olive Street)

Base Bid
Price

INTERIOR DIVISION TOTAL

EXTERIOR DIVISION TOTAL

CLEAN-UP AND WASTE DIVISION TOTAL

TESTING AND CLEARANCE

1,275

TOTAL AMOUNT FOR BASE BID

L (PR R P

ALTERNATE BID ITEMS

NOTE: Provide the TOTAL cost for the alternate bid items. If an alternate bid item is selected, line

items associated with the alternate will be deducted from the total alternate cost.

LINE | ITEM |

| PRICE




HH Alt 1

HH Alt 2

Section to be filled in by City:

ACCEPTED HEALTHY HOMES ALTERNATES

ACCEPTED LBP ALTERNATES

AP

REJECTED LINE ITEMS

ADJUSTED BASE BID TOTAL

10
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2117 S Olive Street - Positive XRF Results

Reading # Component Substrate Side/#  Condition Color Hazard Floor Room Result Concentration 3SD Total Pb Units Date Time

8 Support Post Wood - Deteriorated White Cracking Basement Room 1 Positive 1 0.2 1.2 mg/cm2  7/17/2025 11:12:39
11 Window Inside Stop Wood 25/26 Deteriorated White Cracking Basement Room 1 Positive 6.9 0.3 7.2 mg/cm2  7/17/2025 11:13:42
41 Wwall Drywall B Deteriorated White Cracking Basement Basement Stairway Positive 1.1 0.2 1.3 mg/cm2  7/17/2025 11:35:01
44 Stair Riser Wood C Deteriorated White Impact Basement Basement Stairway Positive 0.8 0.2 1 mg/cm2  7/17/2025 11:35:58
98 Window Casing/Header Wood 9 Deteriorated White Cracking 1 Bedroom 2 Positive 7.1 0.3 7.4 mg/cm2  7/17/2025 12:11:28
99 Window Sill Wood 9 Deteriorated White Chewable 1 Bedroom 2 Positive 6.9 0.3 7.2 mg/cm2  7/17/2025 12:11:38
113 Shoe Molding Wood All Deteriorated White Impact 1 Bedroom 2 Closet Positive 4.2 0.3 4.5 mg/cm2  7/17/2025 12:15:10
123 Window Casing/Header Wood 2-6 Deteriorated White Cracking 1 Living Room Positive 9.3 0.3 9.6 mg/cm2  7/17/2025 12:26:15
125 Entry Door Casing/Header Wood A Deteriorated White Cracking 1 Living Room Positive 8.6 0.3 8.9 mg/cm2  7/17/2025 12:26:58
139 Wall Plaster B Deteriorated Wall Paper Cracking 1 Attic Stairway Positive 0.8 0.2 1 mg/cm2  7/17/2025 12:30:33
149 Window Middle Stop Wood 24 Deteriorated White Friction 2 Attic Positive 13.6 0.3 13.9 mg/cm2  7/17/2025 12:35:20
150 Window Jamb/Slide Wood 24 Deteriorated White Friction 2 Attic Positive 13.7 0.3 14 mg/cm2  7/17/2025 12:35:30
151 Window Trough Wood 24 Deteriorated White Impact 2 Attic Positive 14.2 0.3 14.5 mg/cm2  7/17/2025 12:35:39
152 Window Exterior Stop Wood 24 Deteriorated White Cracking 2 Attic Positive 12.3 0.3 12.6 mg/cm2  7/17/2025 12:35:49
153 Window Exterior Sash Wood 24 Deteriorated White Cracking 2 Attic Positive 13.4 0.3 13.7 mg/cm2  7/17/2025 12:36:00
176 Baseboard Wood All Deteriorated White Cracking 1 Bedroom 1 Positive 4.2 0.3 4.5 mg/cm2  7/17/2025 12:54:31
177 Shoe Molding Wood All Deteriorated White Impact 1 Bedroom 1 Positive 3.4 0.3 3.7 mg/cm2  7/17/2025 12:54:48
178 Window Casing/Header Wood 10-12 Deteriorated White Cracking 1 Bedroom 1/Bedroom 1 Closet  Positive 8.3 0.3 8.6 mg/cm2  7/17/2025 12:55:06
179 Window Sill Wood 10-12 Deteriorated White Chewable 1 Bedroom 1/Bedroom 1 Closet  Positive 9 0.3 9.3 mg/cm2  7/17/2025 12:55:18
180 To Living Room Door Casing/Header Wood B Deteriorated White Cracking 1 Bedroom 1 Positive 7.8 0.3 8.1 mg/cm2  7/17/2025 12:55:57
194 Shoe Molding Wood All Deteriorated White Impact 1 Bedroom 1 Closet Positive 6.1 0.3 6.4 mg/cm2  7/17/2025 13:01:02
196 Wall Wood A Deteriorated White Cracking 1 Front Enclosed Porch Positive 9.6 0.3 9.9 mg/cm2  7/17/2025 13:14:33
197 Wall Wood B Deteriorated White Cracking 1 Front Enclosed Porch Positive 8.9 0.3 9.2 mg/cm2  7/17/2025 13:14:50
198 Wall Wood C Deteriorated White Cracking 1 Front Enclosed Porch Positive 11.9 0.3 12.2  mg/ecm2  7/17/2025 13:15:01
199 Wall Wood D Deteriorated White Cracking 1 Front Enclosed Porch Positive 4.9 0.3 5.2 mg/cm2  7/17/2025 13:15:19
200 Ceiling Wood All Deteriorated White Cracking 1 Front Enclosed Porch Positive 11.3 0.3 11.6  mg/cm2  7/17/2025 13:15:50
201 Crown Molding Wood All Deteriorated White Cracking 1 Front Enclosed Porch Positive 15.5 0.3 15.8 mg/cm2  7/17/2025 13:16:03
203 Wall Frame Wood A Deteriorated White Cracking 1 Front Enclosed Porch Positive 2.8 0.3 3.1 mg/cm2  7/17/2025 13:16:36
204 Upper Beam Wood A/B/D Deteriorated White Cracking 1 Front Enclosed Porch Positive 16.3 0.3 16.6 mg/cm2  7/17/2025 13:16:52
205 Window Casing/Header Wood 13-21 Deteriorated White Cracking 1 Front Enclosed Porch Positive 3.1 0.3 3.4 mg/cm2  7/17/2025 13:17:15
207 Window Sill Wood 13-21 Deteriorated White Chewable 1 Front Enclosed Porch Positive 4.3 0.3 4.6 mg/cm2  7/17/2025 13:17:37
208 Window Casing/Header Wood 1/2 Deteriorated White Cracking 1 Front Enclosed Porch Positive 14.3 0.3 14.6  mg/cm2  7/17/2025 13:17:52
209 Window Sill Wood 1/2 Deteriorated White Chewable 1 Front Enclosed Porch Positive 15.2 0.3 155 mg/cm2  7/17/2025 13:18:03
211 Entry Door Casing/Header Wood C Deteriorated White Cracking 1 Front Enclosed Porch Positive 13.7 0.3 14 mg/cm2  7/17/2025 13:18:44
215 Storm Door Header Wood A Deteriorated White Cracking 1 Front Enclosed Porch Positive 3.4 0.3 3.7 mg/cm2  7/17/2025 13:19:44
251 Upper Wall Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 1.7 0.3 2 mg/cm2  7/17/2025 14:39:35
252 Lower Wall Concrete A Deteriorated Green Cracking Exterior Exterior Garage Positive 2 0.3 2.3 mg/cm2  7/17/2025 14:39:52
253 Upper Wall Wood B Deteriorated White Cracking Exterior Exterior Garage Positive 1.6 0.3 1.9 mg/cm2  7/17/2025 14:40:11
254 Lower Wall Concrete B Deteriorated Green Cracking Exterior Exterior Garage Positive 2.1 0.3 2.4 mg/cm2  7/17/2025 14:40:35
260 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 2.1 0.3 2.4 mg/cm2  7/17/2025 14:42:31
261 Entry Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 2.9 0.3 3.2 mg/cm2  7/17/2025 14:42:53
262 Entry Door Jamb Wood A Deteriorated White Friction Exterior Exterior Garage Positive 3 0.3 3.3 mg/cm2  7/17/2025 14:43:12
263 Entry Door Stop Wood A Deteriorated White Impact Exterior Exterior Garage Positive 2.2 0.3 2.5 mg/cm2  7/17/2025 14:43:22
265 Overhead Door Casing/Header Wood C Deteriorated White Friction/Impact Exterior Exterior Garage Positive 3.4 0.3 3.7 mg/cm2  7/17/2025 14:43:57
266 Overhead Door Jamb Wood C Deteriorated White Friction Exterior Exterior Garage Positive 2.5 0.3 2.8 mg/cm2  7/17/2025 14:44:08
269 Window Casing/Header Wood 28-30 Deteriorated White Cracking Exterior Exterior Garage Positive 1.6 0.3 1.9 mg/cm2  7/17/2025 14:44:59
270 Window Sash Wood 28-30 Deteriorated White Friction Exterior Exterior Garage Positive 2.1 0.3 2.4 mg/cm2  7/17/2025 14:45:18




	All Maps.pdf
	Sheets and Views
	2117 S Olive Street-Exterior

	Basement.pdf
	Sheets and Views
	2117 S Olive Street-Basement


	Attic.pdf
	Sheets and Views
	2117 S Olive Street-Attic


	1.pdf
	Sheets and Views
	2117 S Olive Street-1st Floor




