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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 123 
Property: 3824 Orleans Avenue 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 09/10/2025 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

3824 Orleans Avenue 
Sioux City, Iowa 51106 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 
 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Room 2, Support Post (Side - White) – Interim – 

Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

9  

2 Basement, Room 2, Electrical, Junction Boxes/Light Fixture 
Connections - Safely enclose all open electrical junction boxes. 
Securely fasten a properly sized and approved cover to each 
junction box. All covers must be installed in a manner that 
protects the wiring from damage and accidental contact. 

HH  

3 Basement, Room 2, Windows, Frame/Exterior Frame/Exterior 
Sash (#s 23/24) – Abatement - Remove and replace Window 
Components.  Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

10 
343 
344 
HH 

 

4 Basement, Room 3, Windows, Exterior Frame/Exterior Sash (#s 
25) – Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

359 
360 
HH 

 

5 Basement, Room 3, Electrical, Receptacles – Install receptacle 
cover were missing. Remove and replace receptacle near 
washing machine with GFCI protected receptacle. 

HH  

6 Floor 1, Basement Stairway/Side Entry, Entry Door, 
Jamb/Stop/Threshold (Side D White/Stain/Gray) – Abatement – 
Remove and replace Stop, Strip all paint from Jamb/Threshold 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to components.  

34 
35 
37 

 

7 Floor 1, Kitchen, To Rear Entry Door, Stop/Storm Door (Side D 
White/Gray)/Casing/Header/Door (Side B From Rear Entry) - 
Abatement – Remove and replace door components, casing-to-
casing, paint to match surrounding. Install a new pre-hung 
exterior door unit with an integrated door lite including all 
associated hardware, trim, and weatherproofing. 

65 
67 
84 
85 
HH 

 

8 Floor 1, Kitchen, Electrical – Ensure receptacles are GFCI 
protected and functioning as intended. The owner noted that the 
braker is tripped if the microwave and another appliance are 
operating simultaneously. 

HH  
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9 Floor 1, Rear Entry, Wall (Side B White)/Ceiling (Side All)/Upper 
Trim/Upper Beam (Side B/C/D White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

76 
77 
78 
79 

 

10 Floor 1, Bedroom 1, Windows (#s 27) – Remove and replace 
Window Components with fixed sash window.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

HH  

11 Floor 1, Living Room, Windows (#s 3) – Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

HH  

12 Floor 1, Front Entry, Wall (Side A/C/D Beige) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

101 
103 
104 

 

13 Floor 1, Front Entry, Windows (#s 10) – Remove and replace 
Window Components with fixed sash window.  Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

HH  

14 Floor 1, Front Entry, Entry Door, Stop (Side A White) – 
Abatement – Remove and replace Stop, and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to components.  

115  

15 Floor 1, Front Entry, Storm Door – Remove and replace storm 
door. Install a new, full-view aluminum storm door that is 
properly sized for the opening. The installation must create a 
weather-tight seal and ensure smooth operation of the door, 
closer, and latching mechanism. The door must be equipped 
with an operable screen. 

HH  

16 Floor 1, 2nd Floor Stairway, Wall/Ceiling (Side All Beige/White) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

150 
151 
152 
153 
154 

 

17 Floor 2, Bedroom 3, Wall (Side B Beige) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

190  

18 Floor 2, Bedroom 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 17/18) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

178 
179 
180 
181 
182 
HH 
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19 Floor 2, Bathroom 1, Electrical – Ensure receptacles and light 
fixture above the shower functions as intended. Remove and 
replace if applicable. 

HH  

20 Floor 2, Bathroom 2, Windows, (#s 16) – Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

  

21 Floor 2, Bedroom 5, Wall (Side C/D Blue)/Ceiling (Side All) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

205 
206 
207 

 

22 Floor 2, Bedroom 5, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 15) – 
Abatement - Remove and replace Window Components.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

229 
230 
231 
232 
233 
HH 

 

23 Floor 2, Bedroom 4, Windows, (#s 13/20) – Remove and replace 
Window Components.  Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

HH  

24 Floor 2, Hallway, Ceiling (Side All) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 

283  

25 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

26 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  
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 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

27 Exterior House, Soil, (Side D) - Provide and install landscape 
edging to define the mulched area along the side of the property, 
within the drip-line of the structure. Following installation of 
edging, apply a 6-inch depth of mulch to cover all exposed soil 
within the bordered area. 

S-1 
 

 
28 Exterior, Eave/Soffit/Fascia (Side All)/To Front Entry Door, 

Casing/Header/Sill (Side A)/To Side Entry Door, Casing/Header 
(Side D)/To Rear Entry Door, Casing/Header (Side C)/Windows, 
Casing/Header/Sill (#s 1-3/10/15-18/20/27-34)/Front Porch, 
Ceiling/Lower Beam/Crown Molding (Side All)/Upper Beam 
(Side A/B/D)- Interim – Permanent Soffit/Fascia/Metal Coil Work 
- Entire (complete cover) House. Fascia to be installed on All 
attached structures. 

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use Lead 

RRP practices.  

• Any exterior door or window trim, (including basement window 

jambs & trim) not covered in separate specifications.  

• All house overhang soffit, overhang supports including gable 

braces, and fascia. 

• Include repairing the gable roof overhang (Side A) to ensure 

proper Fascia installation. 

Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices. Any exterior door or window trim, (including 
basement window jambs & trim) not covered in separate 
specifications. All house overhang soffit, overhang supports 
including gable braces, and fascia. 
 
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum coil 
trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia and other trims. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 

311 
312 
315 
316 
322 
324 
326 
327 
329 
331 
332 
333 
334 
335 
336 
338 
341 
342 
345 
346 
349 
350 
351 
352 
353 
357 
358 

 



 8 

other exterior work that would result in a painted finish on the 
House.  No painted exterior components should remain after this 
line item is completed. 

29 Exterior, Upper Wall/Upper Trim/Corner Trim/Lower Trim (Side 
All) Permanent Siding-Vinyl - Full cover House and ALL attached 
structures. 
Notes: Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices.     

• Include all exterior coil work not covered in “soffit /fascia 
spec” items.     

• Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 

• All metal edges are to be caulked/sealed inside and 
outside with silicone to enclose any lead hazard. 

• Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering. 

Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Siding panels to be no less than .042” 
thickness. Contractor to install house numbers and reinstall all 
pre-existing attachments. All work will be done according to 
manufactures instructions and to Code. Furnish and install vinyl 
siding in standard colors as manufactured by Certainteed 
(Mainstreet) or equivalent. Siding panels to be no less than .042” 
thickness. 

305 
307 
309 
313 
314 
361 
362 

 
30 Exterior, Front Porch, Railing/Spindles (Side A/B/D 

White/Blue/Pink) – Abatement – Strip all paint from components 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to components. OR 
Remove and replace components with exterior grade treated 
wood. If replacing components is selected all applicable building 
codes must be followed. 

318 
319 
321 
HH 

 
31 Exterior, Gutters/Downspouts/Downspout Extensions (Side All) 

(Seamless Steel or Aluminum)  
Furnish and install new gutters and downspouts. The gutter 
system shall be constructed of either steel or aluminum. Gutters 
shall be 5-inch K-style in standard manufacturer colors. 
Downspouts shall be 3 inches by 4 inches. All fittings shall be 
sealed with a high-quality gutter sealant. Gutters and 
downspouts shall have a baked enamel finish. If steel gutters are 
utilized, they shall be a minimum of 26 gauge. If aluminum 
gutters are utilized, they shall be a minimum of 0.032 inches in 
thickness. Aluminum gutters shall be supported/attached with 
fasteners spaced a maximum of 24 inches on center; steel gutter 
support spacing may be increased. The entire gutter system 
shall be designed and installed to ensure adequate drainage and 
protect the structure from water damage. Divert water runoff 
away from the foundation using appropriate downspout 

HH 
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extensions and install splash blocks where necessary to further 
manage water dispersion. 

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 
 
 

BID SUMMARY (3824 Orleans Avenue) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, line 
items associated with the alternate will be deducted from the total alternate cost.   
LINE ITEM  PRICE 
HH Alt 1 Exterior, Upper Wall/Upper Trim/Corner Trim/Lower Trim 

(Side All) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

 

$ 
HH Alt 2 Exterior, Eave/Soffit/Fascia (Side All)/To Front Entry Door, 

Casing/Header/Sill (Side A)/To Side Entry Door, 
Casing/Header (Side D)/To Rear Entry Door, Casing/Header 
(Side C)/Windows, Casing/Header/Sill (#s 1-3/10/15-
18/20/27-34)/Front Porch, Ceiling/Lower Beam/Crown 
Molding (Side All)/Upper Beam (Side A/B/D) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 
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Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

9 Support Post Wood - Deteriorated White Cracking Basement Room 2 Positive 12 0.3 12.3 mg/cm2 7/22/2025 11:44:34

10 Window Frame Wood 23/24 Deteriorated White Cracking Basement Room 2 Positive 6.2 0.3 6.5 mg/cm2 7/22/2025 11:45:17

34 Entry Door Jamb Wood D Deteriorated Stain Friction 1 Basement Stairway/Side Entry Positive 3.5 0.3 3.8 mg/cm2 7/22/2025 12:07:51

35 Entry Door Stop Wood D Deteriorated White Impact 1 Basement Stairway/Side Entry Positive 2.3 0.3 2.6 mg/cm2 7/22/2025 12:08:01

37 Entry Door Threshold Wood D Deteriorated Gray Friction 1 Basement Stairway/Side Entry Positive 7.5 0.3 7.8 mg/cm2 7/22/2025 12:08:55

65 To Rear Entry Door Stop Wood D Deteriorated White Impact 1 Kitchen Positive 5.5 0.3 5.8 mg/cm2 7/22/2025 12:31:26

67 To Rear Entry Storm Door Wood D Deteriorated Gray Friction/Impact 1 Kitchen Positive 3.8 0.3 4.1 mg/cm2 7/22/2025 12:31:57

76 Wall Wood B Deteriorated White Cracking 1 Rear Entry Positive 0.8 0.2 1 mg/cm2 7/22/2025 12:43:06

77 Ceiling Wood All Deteriorated White Cracking 1 Rear Entry Positive 15 0.3 15.3 mg/cm2 7/22/2025 12:43:46

78 Upper Trim Wood B/C/D Deteriorated White Cracking 1 Rear Entry Positive 12.1 0.3 12.4 mg/cm2 7/22/2025 12:44:04

79 Upper Beam Wood B/C/D Deteriorated White Cracking 1 Rear Entry Positive 15.7 0.3 16 mg/cm2 7/22/2025 12:44:19

84 To Kitchen Door Casing/Header Wood B Deteriorated White Cracking 1 Rear Entry Positive 1.4 0.3 1.7 mg/cm2 7/22/2025 12:45:27

85 To Kitchen Door Wood B Deteriorated Gray Friction/Impact 1 Rear Entry Positive 3.6 0.3 3.9 mg/cm2 7/22/2025 12:45:37

101 Wall Drywall A Deteriorated Beige Cracking 1 Front Entry Positive 0.9 0.2 1.1 mg/cm2 7/22/2025 13:05:26

103 Wall Drywall C Deteriorated Beige Cracking 1 Front Entry Positive 0.8 0.2 1 mg/cm2 7/22/2025 13:06:23

104 Wall Drywall D Deteriorated Beige Cracking 1 Front Entry Positive 0.8 0.2 1 mg/cm2 7/22/2025 13:06:50

115 Entry Door Stop Wood A Deteriorated White Impact 1 Front Entry Positive 9.7 0.3 10 mg/cm2 7/22/2025 13:11:49

150 Wall Drywall A Deteriorated Beige Cracking 1 2nd Floor Stairway Positive 0.9 0.2 1.1 mg/cm2 7/22/2025 13:36:37

151 Wall Drywall B Deteriorated Beige Cracking 1 2nd Floor Stairway Positive 1.4 0.2 1.6 mg/cm2 7/22/2025 13:36:57

152 Wall Drywall C Deteriorated Beige Cracking 1 2nd Floor Stairway Positive 1 0.2 1.2 mg/cm2 7/22/2025 13:37:11

153 Wall Drywall D Deteriorated Beige Cracking 1 2nd Floor Stairway Positive 0.9 0.2 1.1 mg/cm2 7/22/2025 13:37:32

154 Ceiling Drywall All Deteriorated White Cracking 1 2nd Floor Stairway Positive 1 0.2 1.2 mg/cm2 7/22/2025 13:38:22

178 Window Middle Stop Wood 17/18 Deteriorated Stain Cracking 2 Bedroom 2 Positive 1.9 0.3 2.2 mg/cm2 7/22/2025 13:51:20

179 Window Jamb/Slide Wood 17/18 Deteriorated Stain Friction 2 Bedroom 2 Positive 1.9 0.3 2.2 mg/cm2 7/22/2025 13:51:29

180 Window Trough Wood 17/18 Deteriorated Stain Impact 2 Bedroom 2 Positive 2.1 0.3 2.4 mg/cm2 7/22/2025 13:51:39

181 Window Exterior Stop Wood 17/18 Deteriorated Stain Cracking 2 Bedroom 2 Positive 4.9 0.3 5.2 mg/cm2 7/22/2025 13:51:49

182 Window Exterior Sash Wood 17/18 Deteriorated Stain Cracking 2 Bedroom 2 Positive 1.7 0.3 2 mg/cm2 7/22/2025 13:51:58

190 Wall Drywall B Deteriorated Beige Cracking 2 Bedroom 3 Positive 3 0.3 3.3 mg/cm2 7/22/2025 13:57:42

205 Wall Drywall C Deteriorated Blue Cracking 2 Bedroom 4 Positive 1.2 0.2 1.4 mg/cm2 7/22/2025 14:08:26

206 Wall Drywall D Deteriorated Blue Cracking 2 Bedroom 4 Positive 1 0.2 1.2 mg/cm2 7/22/2025 14:08:46

207 Ceiling Drywall All Deteriorated White Cracking 2 Bedroom 4 Positive 1.1 0.2 1.3 mg/cm2 7/22/2025 14:09:06

229 Window Middle Stop Wood 15 Deteriorated White Cracking 2 Bedroom 5 Positive 2.8 0.3 3.1 mg/cm2 7/22/2025 15:07:13

230 Window Jamb/Slide Wood 15 Deteriorated White Friction 2 Bedroom 5 Positive 2.3 0.3 2.6 mg/cm2 7/22/2025 15:07:22

231 Window Trough Wood 15 Deteriorated White Impact 2 Bedroom 5 Positive 4.2 0.3 4.5 mg/cm2 7/22/2025 15:07:32

232 Window Exterior Stop Wood 15 Deteriorated White Cracking 2 Bedroom 5 Positive 4.1 0.3 4.4 mg/cm2 7/22/2025 15:07:42

233 Window Exterior Sash Wood 15 Deteriorated White Cracking 2 Bedroom 5 Positive 2.5 0.3 2.8 mg/cm2 7/22/2025 15:07:51

283 Ceiling Drywall All Deteriorated White Cracking 2 2nd Floor Hallway Positive 1.2 0.2 1.4 mg/cm2 7/22/2025 15:50:07

305 Upper Wall Wood A Deteriorated White Cracking Exterior Exterior House Positive 1.1 0.2 1.3 mg/cm2 7/22/2025 16:26:46

307 Upper Wall Wood C Deteriorated White Cracking Exterior Exterior House Positive 4.1 0.3 4.4 mg/cm2 7/22/2025 16:27:49

309 Upper Trim Wood All Deteriorated Blue Cracking Exterior Exterior House Positive 5.6 0.3 5.9 mg/cm2 7/22/2025 16:30:41

311 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior House Positive 0.9 0.2 1.1 mg/cm2 7/22/2025 16:31:36

312 Fascia Wood All Deteriorated White Cracking Exterior Exterior House Positive 2.1 0.3 2.4 mg/cm2 7/22/2025 16:31:58

313 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior House Positive 4 0.3 4.3 mg/cm2 7/22/2025 16:32:39

314 Lower Trim Wood All Deteriorated White Cracking Exterior Exterior House Positive 2.8 0.3 3.1 mg/cm2 7/22/2025 16:33:21

315 Ceiling Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 8.2 0.3 8.5 mg/cm2 7/22/2025 16:34:04

316 Upper Beam Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 15.7 0.3 16 mg/cm2 7/22/2025 16:34:18

318 Railing Wood A/B/D Deteriorated White Friction Exterior Exterior Front Porch Positive 2.1 0.3 2.4 mg/cm2 7/22/2025 16:34:57

319 Spindles Wood A/B/D Deteriorated Blue Impact Exterior Exterior Front Porch Positive 3.4 0.3 3.7 mg/cm2 7/22/2025 16:35:12

321 Spindles Wood A/B/D Deteriorated Pink Impact Exterior Exterior Front Porch Positive 1.9 0.3 2.2 mg/cm2 7/22/2025 16:35:59

322 To Front Entry Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior House Positive 1 0.2 1.2 mg/cm2 7/22/2025 16:36:19

324 To Front Entry Door Header Wood A Deteriorated Blue Cracking Exterior Exterior House Positive 2 0.3 2.3 mg/cm2 7/22/2025 16:37:36

326 To Front Entry Door Sill Wood A Deteriorated Gray Friction Exterior Exterior House Positive 1.8 0.3 2.1 mg/cm2 7/22/2025 16:38:54

327 To Rear Entry Door Casing/Header Wood C Deteriorated White Cracking Exterior Exterior House Positive 2 0.3 2.3 mg/cm2 7/22/2025 16:42:44

329 To Side Entry Door Casing/Header Wood D Deteriorated White Cracking Exterior Exterior House Positive 2 0.3 2.3 mg/cm2 7/22/2025 16:43:20

331 To Front Entry Door Sill Wood A Deteriorated Gray Friction Exterior Exterior House Positive 3.4 0.3 3.7 mg/cm2 7/22/2025 16:44:10
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332 Lower Beam Wood All Deteriorated White Cracking Exterior Exterior House Positive 10.2 0.3 10.5 mg/cm2 7/22/2025 16:54:16

333 Crown Molding Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 1.1 0.2 1.3 mg/cm2 7/22/2025 16:55:12

334 Window Casing/Header Wood 1/2 Deteriorated White Cracking Exterior Exterior House Positive 1.3 0.2 1.5 mg/cm2 7/22/2025 17:08:14

335 Window Sill Wood 1/2 Deteriorated Gray Cracking Exterior Exterior House Positive 4.4 0.3 4.7 mg/cm2 7/22/2025 17:08:31

336 Window Casing/Header Wood 3 Deteriorated Gray Cracking Exterior Exterior House Positive 1 0.2 1.2 mg/cm2 7/22/2025 17:08:49

338 Window Sill Wood 3 Deteriorated Gray Cracking Exterior Exterior House Positive 8.9 0.3 9.2 mg/cm2 7/22/2025 17:09:22

341 Window Casing/Header Wood 15-17/27 Deteriorated Gray Cracking Exterior Exterior House Positive 3.7 0.3 4 mg/cm2 7/22/2025 17:10:58

342 Window Sill Wood 15-17/27 Deteriorated Gray Cracking Exterior Exterior House Positive 3.4 0.3 3.7 mg/cm2 7/22/2025 17:11:10

343 Window Frame Wood 23 Deteriorated White Cracking Exterior Exterior House Positive 1 0.2 1.2 mg/cm2 7/22/2025 17:11:30

344 Window Sash Wood 23 Deteriorated Gray Cracking Exterior Exterior House Positive 1.3 0.2 1.5 mg/cm2 7/22/2025 17:11:48

345 Window Casing/Header Wood 28/29 Deteriorated White Cracking Exterior Exterior House Positive 1 0.2 1.2 mg/cm2 7/22/2025 17:12:27

346 Window Sill Wood 28/29 Deteriorated White Cracking Exterior Exterior House Positive 0.9 0.2 1.1 mg/cm2 7/22/2025 17:12:46

349 Window Casing/Header Wood 18 Deteriorated Gray Cracking Exterior Exterior House Positive 5.2 0.3 5.5 mg/cm2 7/22/2025 17:13:47

350 Window Sill Wood 18 Deteriorated Gray Cracking Exterior Exterior House Positive 2.3 0.3 2.6 mg/cm2 7/22/2025 17:13:58

351 Window Casing/Header Wood 30-32 Deteriorated White Cracking Exterior Exterior House Positive 3.7 0.3 4 mg/cm2 7/22/2025 17:14:18

352 Window Sill Wood 30-32 Deteriorated White Cracking Exterior Exterior House Positive 2.7 0.3 3 mg/cm2 7/22/2025 17:14:29

353 Window Casing/Header Wood 33/34 Deteriorated White Cracking Exterior Exterior House Positive 2.2 0.3 2.5 mg/cm2 7/22/2025 17:14:49

357 Window Casing/Header Wood 10/20 Deteriorated Gray Cracking Exterior Exterior House Positive 3.1 0.3 3.4 mg/cm2 7/22/2025 17:16:57

358 Window Sill Wood 10/20 Deteriorated Gray Cracking Exterior Exterior House Positive 3.2 0.3 3.5 mg/cm2 7/22/2025 17:17:07

359 Window Frame Wood 25 Deteriorated White Cracking Exterior Exterior House Positive 7.8 0.3 8.1 mg/cm2 7/22/2025 17:17:24

360 Window Sash Wood 25 Deteriorated Gray Cracking Exterior Exterior House Positive 3.3 0.3 3.6 mg/cm2 7/22/2025 17:17:35

361 Upper Wall Wood B Deteriorated White Cracking Exterior Exterior House Positive 1.5 0.3 1.8 mg/cm2 7/22/2025 17:17:47

362 Upper Wall Wood D Deteriorated White Cracking Exterior Exterior House Positive 1.8 0.3 2.1 mg/cm2 7/22/2025 17:17:58
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