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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 124 
Property: 3501 Glenn Avenue 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 10/09/2025 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

3501 Glenn Avenue 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Design/Install an Active Soil Depressurization Radon 

Mitigation System in accordance with current Environment 
Protection Agency Guidelines, Association of Radon Scientist 
and Technologists Standards (AARST), and American National 
Standards Institute (ANSI). The contractor shall provide the 
property owner with a Radon Documentation Information 
Package ANSI/AARST Standards for Existing Homes. 
 
A post mitigation measurement will be performed no sooner than 
twenty-four hours and no later than thirty days after a mitigation 
system is installed at no cost to the contractor/property owner. The 
dwelling must achieve post Radon Mitigation test results below 4.0 
pCi/L. 

HH  

2 Basement, Room 1, Electrical – Ensure all splices are properly 
enclosed in an approve junction box with a cover plate or light 
fixture where applicable. 

HH  

3 Basement, Room 1, Shelf Wall (Side ??) – Remove all loose and 
deteriorated masonry. Once cleared, install metal lath to create a 
uniform and stable surface for the stucco application. The 
application of a fiber-reinforced cement stucco must adhere 
strictly to the manufacturer's written directions. The stucco must 
be applied when temperatures are consistently above 45°F 
(7°C). Do not apply stucco to any masonry that is frozen or 
contains frost, as this will compromise the bond and integrity of 
the finish. The final stucco surface must be a tool finish, creating 
a consistent, textured appearance. The finished product should 
be uniform across the entire surface with no visible defects or 
inconsistencies. Paint to match existing. 

HH  

4 Basement, Room 1, Wall (Side B White)/Chimney (Side – 
Brick/White)/Basement Stairway, Stair Tread Support (Side B/D 
White) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing. 

9 
14 
41 

 

5 Basement, Room 1, Closet Door, Casing/Header/Door (Side C 
White) – Abatement – Strip paint from 2 inches from friction and 
impact surfaces on door follow by paint stabilization on entire 
side of component and photograph for documentation followed 
by the application of two coats of high-quality appropriate paint 
to components. Casing/Header – Interim – Paint stabilization 

19 
20  
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followed by the installation of two coats of high-quality 
appropriate paint to match existing 

6 Basement, Room 1, To Basement Entry Door, 
Casing/Header/Door/Stop (Side C White/Gray)/Door (Side A 
Yellow From Basement Entry) – Abatement – Remove and 
replace door components, casing-to-casing, paint to match 
surrounding. Install a new pre-hung exterior door unit with all 
associated hardware, trim, and weatherproofing. 

16 
17 
18 
30 

 

7 Basement, Basement Entry, Ceiling (Side All Gray) – Interim – 
Paint stabilization followed by the installation of two coats of 
high-quality appropriate paint to match existing. 

26  

8 Floor 1, Kitchen, To Side Enclosed Porch Door, Jamb/Stop (Side 
B White) – Abatement – Remove and replace Stop, Strip all 
paint from jamb and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint to 
components.  

54 
55  

9 Floor 1, Side Enclosed Porch, Wall (Side D Stain)/Entry Door, 
Casing/Header (Side B White)/To Kitchen Door, 
Casing/Header/Sill (Side D White) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. Sill – Abatement – Strip 
paint from component and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint. 

84 
90 
96 

104 

 

10 Floor 1, Side Enclosed Porch, Windows, Casing/Header/Inside 
Stop/Sill (#s 12/13) – Abatement - Remove and replace Window 
Components. New windows to have U-Factor .26 or lower. 
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal. Sill – Abatement – Strip paint 
from component and photograph for documentation followed by 
the application of two coats of high-quality appropriate paint. 
Casing/Header – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

87 
88 
89 

 

11 Floor 1, Side Enclosed Porch Closet, Wall (Side A/B/D 
White)/Shelf Support (Side B/D White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

90 
100 
101 
102 

 

12 Floor 1, Kitchen/Side Entry Porch Closet, Stackable 
Washer/Dryer Laundry Closet Conversion – Modify the existing 
side entry porch closet to accommodate a stackable 
washer/dryer unit converting the closet into a functional laundry 
space, including all necessary plumbing, electrical, and finishing 
work. Remove the existing Side Entry Porch closet door and 
eliminate the door opening. Create a new, framed opening from 
the kitchen into the closet space. Modify the interior framing of 

HH  
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the closet to ensure proper fit for the stackable unit if applicable. 
The common dimensions for these units are noted below for 
reference. Ensure all framing is structurally sound and compliant 
with applicable building codes. Install new hot and cold supply 
lines with accessible shutoff valves. Install a new vented waste 
connection (drain line) suitable for a washing machine. All 
plumbing work must be completed and tested prior to the 
installation of the appliance. Provide and install a dedicated 
120V electrical outlet for the washer. Provide and install a 
dedicated 240V electrical outlet for the dryer, or a 120V outlet if 
it's an electric dryer that does not require 240V. Ensure all 
electrical work meets all code requirements. Install a new, rigid 
dryer vent to the exterior, ensuring it is properly sealed and 
routed. Install new insulation, drywall, and apply two coats of 
high-quality paint to all new and repaired surfaces. The 
contractor is responsible for ensuring the final dimensions of the 
space can accommodate a standard stackable unit. Note on 
Dimensions: Common full-size stackable units are 
approximately 27" W x 75" H x 30-34" D. Compact models are 
often 24" W x 70" H x 24-29" D. 

13 Floor 1, Front Entry, Windows (#s 1) – Remove and replace 
Window Components. New windows to have U-Factor .26 or 
lower. Remove any unnecessary storm windows and ensure all 
painted surfaces exposed by the activity are covered in a 
suitable weather resistant material that matches the surrounding.  
Caulk seams to create dust tight seal.  

HH  

14 Floor 1, Front Entry, Entry Door, Jamb/Stop (Side A White) – 
Abatement – Remove and replace Stop, Strip all paint from jamb 
and photograph for documentation followed by the application of 
two coats of high-quality appropriate paint to components.  

199 
200  

15 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
 
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

16 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  

HH  
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Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

17 Exterior House, Soil, (Side C/D) - Provide and install landscape 
edging to define the mulched area along the side of the property, 
within the drip-line of the structure. Following installation of 
edging, apply a 6-inch depth of mulch to cover all exposed soil 
within the bordered area. 

S-1 
S-2 

 

 
18 Exterior, Gable Wall (Side A/C/D Black) – Interim – Paint 

stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.  

309 

 
19 Exterior, Entry Door, Threshold/Sill (Side A White) – Abatement 

– Strip all paint from components and photograph for 
documentation followed by the application of two coats of high-
quality appropriate paint to components. OR Install pre-painted 
aluminum coil trim. 

323 
324 

 
20 Exterior, Entry Door, Casing/Header (Side A Black) – Interim – 

Paint stabilization followed by the installation pre-painted 
aluminum coil trim.  

320 

 
21 Exterior, Windows, Frame/Sash (#s 19) – Abatement – Eliminate 

Openings  – Dismantle and remove the existing wood, metal, 
and loose mortar. Seal the opening using foundation materials 
that are consistent with the existing foundation. Finish the 
interior and exterior surfaces to provide a visually integrated 
appearance with the surrounding construction.  

335 
336 

 
22 Exterior, Exterior Garage, Eave/Soffit/Fascia (Side All)/Windows, 

Casing/Header/Sill (#s 20/21)- Interim – Permanent 
Soffit/Fascia/Metal Coil Work - Entire (complete cover) Garage. 
Fascia to be installed on All attached structures. 

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use Lead 

RRP practices.  

• Any exterior door or window trim, (including basement window 

jambs & trim) not covered in separate specifications.  

• All garage overhang soffit, overhang supports including gable 

braces, and fascia. 

341 
343 
344 
346 
352 
353 
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Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices. Any exterior door or window trim, (including 
basement window jambs & trim) not covered in separate 
specifications. All garage overhang soffit, overhang supports 
including gable braces, and fascia. 
 
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum coil 
trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia and other trims. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish on the 
Garage.  No painted exterior components should remain after 
this line item is completed. 

23 Exterior, Exterior Garage, Upper Wall/Upper Trim/Corner Trim 
(Side All) Permanent Siding-Vinyl - Full cover Garage. 
Notes: Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices.     

• Include all exterior coil work not covered in “soffit /fascia 
spec” items.     

• Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 

• All metal edges are to be caulked/sealed inside and 
outside with silicone to enclose any lead hazard. 

• Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering. 

Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Siding panels to be no less than .042” 
thickness. Contractor to install all pre-existing attachments. All 
work will be done according to manufactures instructions and to 
Code. Furnish and install vinyl siding in standard colors as 
manufactured by Certainteed (Mainstreet) or equivalent. Siding 
panels to be no less than .042” thickness. 

347 
348 
349 
350 
351 
359 

 
24 Exterior, Exterior Garage, Entry Door, Stop/Door (Side B White) 

– Abatement – Remove and replace door components, casing-
to-casing, paint to match surrounding. Install a new pre-hung 
exterior door unit with all associated hardware, trim, and 
weatherproofing. 

355 
356 
HH 

 
25 Exterior, Downspout Extensions – Install downspout extensions 

where missing. 
HH 
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26 Exterior, Exterior Garage Concrete Sidewalk (Side B Location on 
Map) – The Contractor shall break up and remove all existing 
concrete sidewalk. The area designated for the new concrete 
must be excavated and graded to ensure proper drainage away 
from the structure. The subgrade shall be uniformly graded and 
compacted to a stable condition. No loose fill shall be installed 
immediately prior to concrete placement. The finished subgrade 
must be well-drained. Concrete shall be a minimum 4,000 psi 
(Pounds per Square Inch) compressive strength at 28 days. The 
concrete mix shall include a fiberglass fiber additive for 
increased durability and crack resistance. Standard sidewalks 
will have a minimum thickness of 4 inches. The finished concrete 
surface must be properly graded to direct all surface water away 
from the building foundation. Provide expansion joints at all 
points where the new concrete abuts an existing structure and 
where it intersects with existing concrete pavement. Provide 
professionally saw-cut or tooled contraction (control) joints at 
approximate 4-foot intervals. The surface shall be tool-finished 
and provided with a uniform light broom finish to ensure a slip-
resistant surface. Upon completion of the concrete work, the 
Contractor shall backfill and seed (if applicable) the perimeter of 
the new sidewalk to the existing grade. 

HH 

 

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 

BID SUMMARY (3501 Glenn Avenue) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
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ALTERNATE BID ITEMS 
 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, line 
items associated with the alternate will be deducted from the total alternate cost.   
LINE ITEM  PRICE 
Alt1 Exterior, Retaining Wall (Side B Concrete) – Remove and 

replace failing retaining wall located at Side B. Install new 
geosynthetic-reinforced retaining wall. The wall must be 
constructed to be a self-supporting structure that resists the 
lateral pressure of the soil behind it primarily through its own 
weight and mass. The wall must provide proper drainage. All 
work shall comply with IBC, IRC, and relevant state and 
local engineering and building codes. The wall must be 
constructed to be a self-supporting structure that resists the 
lateral pressure of the soil behind it primarily through its own 
weight and mass. Install modular concrete retaining wall 
blocks, ensuring proper alignment, batter, and interlocking. 
Follow all manufacturer recommendations while stacking the 
blocks in a specific pattern to create the required mass for 
stability. Install a comprehensive drainage system to prevent 
hydrostatic pressure from building up behind the wall. This 
system shall include a perforated pipe, drain stone, and filter 
fabric. Place, spread, and compact the approved backfill 
material behind the wall in lifts as the wall is constructed. 
Install the top course of blocks or capstones and provide a 
finished grade to prevent surface water runoff behind the 
wall. Provide final grade placement and followed by the 
application of grass seed and an erosion control blanket. 
 
Note: This Item will be funded by the property owner if 
selected. 

 

$ 
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

9 Chimney Brick - Deteriorated White Cracking Basement Room 1 Positive 15 0.3 15.3 mg/cm2 8/4/2025 11:02:01

14 Wall Wood B Deteriorated White Cracking Basement Room 1 Positive 9.7 0.3 10 mg/cm2 8/4/2025 11:03:24

16 To Basement Entry Door Casing/Header Wood C Deteriorated White Cracking Basement Room 1 Positive 3.2 0.2 3.4 mg/cm2 8/4/2025 11:04:16

17 To Basement Entry Door Stop Wood C Deteriorated Gray Impact Basement Room 1 Positive 8.2 0.3 8.5 mg/cm2 8/4/2025 11:04:28

18 To Basement Entry Door Wood C Deteriorated White Friction/Impact Basement Room 1 Positive 2.9 0.2 3.1 mg/cm2 8/4/2025 11:04:43

19 Closet Door Casing/Header Wood C Deteriorated White Cracking Basement Room 1 Positive 2.8 0.3 3.1 mg/cm2 8/4/2025 11:05:06

20 Closet Door Wood C Deteriorated White Friction/Impact Basement Room 1 Positive 8.5 0.3 8.8 mg/cm2 8/4/2025 11:05:13

26 Ceiling Wood All Deteriorated Gray Cracking Basement Basement Entry Positive 2 0.3 2.3 mg/cm2 8/4/2025 11:11:00

30 To Room 1 Door Wood A Deteriorated Yellow Friction/Impact Basement Basement Entry Positive 3.5 0.2 3.7 mg/cm2 8/4/2025 11:11:56

41 Stair Tread Support Wood B/D Deteriorated White Cracking Basement Basement Stairway Positive 12.6 0.3 12.9 mg/cm2 8/4/2025 11:20:15

54 To Side Enclosed Porch Door Jamb Wood B Deteriorated White Friction 1 Kitchen Positive 14.3 0.3 14.6 mg/cm2 8/4/2025 11:37:43

55 To Side Enclosed Porch Door Stop Wood B Deteriorated White Impact 1 Kitchen Positive 1 0.1 1.1 mg/cm2 8/4/2025 11:37:49

84 Wall Wood D Deteriorated Stain Cracking 1 Side Enclosed Porch Positive 4.8 0.3 5.1 mg/cm2 8/4/2025 11:51:40

87 Window Casing/Header Wood 12/13 Deteriorated White Cracking 1 Side Enclosed Porch Positive 27.1 0.3 27.4 mg/cm2 8/4/2025 11:52:13

88 Window Inside Stop Wood 12/13 Deteriorated White Friction 1 Side Enclosed Porch Positive 34 0 34 mg/cm2 8/4/2025 11:52:23

89 Window Sill Wood 12/13 Deteriorated White Chewable 1 Side Enclosed Porch Positive 17.9 0.3 18.2 mg/cm2 8/4/2025 11:52:54

90 Entry Door Casing/Header Wood B Deteriorated White Cracking 1 Side Enclosed Porch Positive 1.6 0.3 1.9 mg/cm2 8/4/2025 11:53:22

96 To Kitchen Door Casing/Header Wood D Deteriorated White Cracking 1 Side Enclosed Porch Positive 33 0 33 mg/cm2 8/4/2025 11:54:33

99 Wall Wood A Deteriorated White Cracking 1 Side Enclosed Porch Closet Positive 35 0 35 mg/cm2 8/4/2025 11:55:11

100 Wall Wood B Deteriorated White Cracking 1 Side Enclosed Porch Closet Positive 36 0 36 mg/cm2 8/4/2025 11:55:17

101 Wall Wood D Deteriorated White Cracking 1 Side Enclosed Porch Closet Positive 33 0 33 mg/cm2 8/4/2025 11:55:23

102 Shelf Support Wood B/D Deteriorated White Cracking 1 Side Enclosed Porch Closet Positive 1.9 0.2 2.1 mg/cm2 8/4/2025 11:55:56

104 To Kitchen Door Sill Wood D Deteriorated White Friction 1 Side Enclosed Porch Positive 0.9 0.1 1 mg/cm2 8/4/2025 11:58:07

199 Entry Door Jamb Wood A Deteriorated White Friction 1 Front Entry Positive 36 0 36 mg/cm2 8/4/2025 12:56:41

200 Entry Door Stop Wood A Deteriorated White Impact 1 Front Entry Positive 25.5 0.3 25.8 mg/cm2 8/4/2025 12:56:47

309 Gable Wall Wood A/C/D Deteriorated Black Cracking Exterior Exterior House Positive 7.5 0.2 7.7 mg/cm2 8/4/2025 14:47:55

320 Entry Door Casing/Header Vinyl A Deteriorated Black Cracking Exterior Exterior House Positive 31 0 31 mg/cm2 8/4/2025 14:57:31

323 Entry Door Threshold Wood A Deteriorated White Friction Exterior Exterior House Positive 16.3 0.3 16.6 mg/cm2 8/4/2025 14:58:12

324 Entry Door Sill Wood A Deteriorated White Friction Exterior Exterior House Positive 14.5 0.3 14.8 mg/cm2 8/4/2025 14:58:17

335 Window Frame Wood 19 Deteriorated White Cracking Exterior Exterior House Positive 32 0 32 mg/cm2 8/4/2025 15:02:27

336 Window Sash Wood 19 Deteriorated White Friction Exterior Exterior House Positive 37 0 37 mg/cm2 8/4/2025 15:02:36

341 Window Casing/Header Wood 20/21 Deteriorated White Cracking Exterior Exterior Garage Positive 24.6 0.3 24.9 mg/cm2 8/4/2025 15:09:54

343 Window Sill Wood 20/21 Deteriorated White Cracking Exterior Exterior Garage Positive 3.2 0.3 3.5 mg/cm2 8/4/2025 15:10:11

344 Window Casing/Header Wood 22 Deteriorated White Cracking Exterior Exterior Garage Positive 28.6 0.3 28.9 mg/cm2 8/4/2025 15:10:33

346 Window Sill Wood 22 Deteriorated White Cracking Exterior Exterior Garage Positive 21.1 0.3 21.4 mg/cm2 8/4/2025 15:10:48

347 Upper Wall Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 33 0 33 mg/cm2 8/4/2025 15:11:03

348 Upper Wall Wood B Deteriorated White Cracking Exterior Exterior Garage Positive 27.8 0.3 28.1 mg/cm2 8/4/2025 15:11:15

349 Upper Wall Wood C Deteriorated White Cracking Exterior Exterior Garage Positive 21.6 0.3 21.9 mg/cm2 8/4/2025 15:11:33

350 Upper Wall Wood D Deteriorated White Cracking Exterior Exterior Garage Positive 19.1 0.3 19.4 mg/cm2 8/4/2025 15:11:54

351 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 23.3 0.3 23.6 mg/cm2 8/4/2025 15:12:10

352 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 31 0 31 mg/cm2 8/4/2025 15:12:21

353 Fascia Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 31 0 31 mg/cm2 8/4/2025 15:12:27

355 Entry Door Wood B Deteriorated White Friction/Impact Exterior Exterior Garage Positive 5.3 0.3 5.6 mg/cm2 8/4/2025 15:13:00

356 Entry Door Stop Wood B Deteriorated White Impact Exterior Exterior Garage Positive 35 0 35 mg/cm2 8/4/2025 15:13:07

359 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 24.5 0.3 24.8 mg/cm2 8/4/2025 15:14:41

3501 Glenn Avenue - Positive XRF Results
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