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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 125 
Property: 2611 Court Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 11/17/2025 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

2611 Court Street 
Sioux City, Iowa 51104 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Design/Install an Active Soil Depressurization Radon 

Mitigation System in accordance with current Environment 
Protection Agency Guidelines, Association of Radon Scientist 
and Technologists Standards (AARST), and American National 
Standards Institute (ANSI). The contractor shall provide the 
property owner with a Radon Documentation Information 
Package ANSI/AARST Standards for Existing Homes. 
 
A post mitigation measurement will be performed no sooner than 
twenty-four hours and no later than thirty days after a mitigation 
system is installed at no cost to the contractor/property owner. The 
dwelling must achieve post Radon Mitigation test results below 4.0 
pCi/L. 

HH  

2 Basement, Room 3, To Room 4 Door, Door (Side A White)/(Side 
C Green From Room 4) - Abatement – Strip paint 2 inches from 
all impact/friction surfaces on Door and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint.  

38 
42  

3 Natural Gas Furnace System Specification – The Contractor 
shall provide all labor, materials, equipment, and permits 
necessary to fully and professionally remove the existing furnace 
and install a new, high-efficiency natural gas furnace unit. The 
proposed natural gas furnace must meet or exceed the following 
minimum efficiency criteria: 

Metric Minimum Requirement Notes 

Furnace Efficiency 
(AFUE) 

≥95% 
Annual Fuel Utilization 
Efficiency 

System Type Dual-Fuel (Hybrid) 
Must be capable of serving as 
the air handler for the ASHP 
system. 

Capacity 
(Input/Output) 

 Sizing must be certified as 
appropriate via site visit. 

Connect the new furnace to the existing natural gas line. All 
modifications or extensions must adhere to current gas code 
requirements. Install new, high-efficiency venting (typically 
PVC/CPVC) terminated outside in strict compliance with all code 
requirements. The furnace must be seamlessly integrated with 
the ASHP system as the primary air handler. Both the ASHP and 
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the Gas Furnace installation must collectively fulfill the 
requirements for a complete, operational dual-fuel system. Install 
a compatible programmable dual-fuel thermostat and controls 
capable of automatically locking out the heat pump and 
engaging the gas furnace when the outdoor ambient 
temperature falls below the Balance Point. System startup, 
balancing, and programming of the dual-fuel controls are 
required to ensure proper transition between the heat pump and 
the gas furnace. The Contractor is responsible for obtaining all 
necessary permits and ensuring the entire installation adheres to 
all current mechanical, electrical, plumbing, and building codes. 
The contractor shall include a minimum 1-year labor warranty on 
the entire installation. The equipment manufacturer's warranty 
for the compressor and parts must be clearly stated in the bid 
proposal. The bidder must confirm and certify that the proposed 
equipment size is appropriate based on a site visit and must 
provide Manual J Load Calculation documentation. 

4 High-Efficiency Central Air Conditioner – The Contractor shall 
provide all labor, materials, equipment, and necessary permits to 
fully and professionally install a new, high-efficiency Central Air 
Conditioning (AC) system. The work includes replacing the 
existing outdoor condensing unit and the indoor evaporator coil 
(if not already present and compatible) to create a new, AHRI-
matched system. 
 

• Removal and legal disposal of the existing outdoor condensing 

unit and any incompatible indoor coil. 

• Installation of a new outdoor condensing unit. 

• Installation of a new evaporator coil compatible with the 

condensing unit and the existing furnace/air handler. 

• Modification of all necessary electrical and refrigerant lines. 

• System startup, testing, balancing, and programming of the 

thermostat (if applicable). 

The installed system components must be an AHRI-matched 
combination (condensing unit and coil) that meets or exceeds 
the following minimum performance criteria, in compliance with 
all federal, state, and local energy codes. 

Metric Minimum Requirement Notes 

Cooling Efficiency 
(SEER2) 

≥15.2 
Seasonal Energy Efficiency 
Ratio 2 

Cooling Efficiency 
(EER2) 

≥11.7 
Energy Efficiency Ratio 2 

System Type 
Split-System Air 
Conditioner 

Must be compatible with the 
existing furnace/air handler. 

Capacity  Sizing must be certified as 
appropriate via site visit. 
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Refrigerant Type  Must comply with current 
environmental regulations. 

The Contractor is responsible for obtaining all necessary permits 
and ensuring the entire installation adheres strictly to all current 
mechanical, electrical, and building codes, including local utility 
requirements. New or existing line sets must be properly flushed, 
evacuated, and charged according to the manufacturer's precise 
specifications. New disconnects, wiring, and circuit protection 
(breakers) must be installed as required by the condensing unit's 
specifications and in compliance with NEC standards. A new 
condensate drain line must be installed for the indoor coil, 
properly pitched, trapped, and terminated to a legal drain or 
pump, as required. The contractor shall include a minimum 1-
year labor warranty on the entire installation. The equipment 
manufacturer's warranty for the compressor and parts must be 
clearly stated in the bid proposal. The bidder must confirm and 
certify that the proposed equipment size is appropriate based on 
a site visit and must provide Manual J Load Calculation 
documentation. 

5 Basement, Basement Stairway, Stair Stringer/Foundation Cap 
(Side A/B/D White) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

60 
61  

6 Floor 1, Kitchen, Ceiling (Side All White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

67  

7 Floor 1, Room 1, Floor - Install new vinyl floor planks. This 
includes, but is not limited to: 

• Site preparation, including subfloor inspection and preparation. 
• Acclimation of flooring materials as per manufacturer's 

instructions. 
• Precise cutting and layout of vinyl planks. 
• Secure installation of vinyl planks according to manufacturer's 

recommendations. 
• Installation of transition pieces where flooring meets other 

surfaces (e.g., doorways, thresholds, carpet). 
• Installation of baseboards and/or quarter round moldings as 

specified. 
• Proper cleanup and disposal of all debris generated during the 

installation process. 
Material selection provided by contractor and owner. Provide 
underlayment (if required) based on subfloor and manufacturer's 
recommendations. Adhesive (if required) by the vinyl plank 
manufacturer. Transition Pieces: (e.g., T-mold, reducer, end cap). 
Finish for baseboards/quarter round (if applicable)]. Include fastening 
materials (nails, etc.). The Contractor shall thoroughly inspect the 
existing subfloor for any imperfections, including but not limited to 
unevenness, damage, moisture issues, or contamination. All vinyl 
plank installation shall be performed strictly in accordance with the 
vinyl plank manufacturer's written instructions and industry best 

HH  
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practices. Planks shall be laid out to minimize waste and create an 
aesthetically pleasing appearance, with attention paid to staggering 
and alignment. Proper expansion gaps shall be maintained along all 
walls and fixed objects as specified by the manufacturer. Transition 
pieces shall be securely and neatly installed to provide a smooth and 
safe transition between different flooring types or elevations. 
Baseboards and/or quarter round moldings shall be tightly fitted and 
securely fastened to conceal the perimeter expansion gaps, creating a 
finished appearance. Nail holes shall be filled and sanded smooth. 

8 Floor 1, Dining Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 3/4) – 
Abatement - Remove and replace Window Components. New 
windows to have U-Factor .26 or lower.   Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

136 
137 
138 
139 
140 
HH 

 

 

9 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 1/2) – 
Abatement - Remove and replace Window Components. New 
windows to have U-Factor .26 or lower.   Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

158 
159 
160 
161 
162 
HH 

 

10 Floor 2, 2nd Floor Hallway, Wall (Side B White)/Baseboard (Side 
All White)To Bedroom 2 Door, Casing/Header (Side A White)/To 
Bedroom 1 Door, Casing/Header (Side A White)/To Bathroom 1 
Door, Casing/Header (Side D White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

208 
214 
216 
218 
220 

 

11 Floor 2, 2nd Floor Hallway, Shoe Molding (Side All White) – 
Abatement – Remove and replace component, and photograph 
for documentation followed by the application of two coats of 
high-quality appropriate paint to components.  

215  

12 Floor 2, 2nd Floor Hallway, Cabinet, Frame/Door/Shelf (Side B 
White) – Frame – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. Cabinet Door (Side B White) – Abatement – Strip 
paint 2 inches from all impact/friction surfaces on Door and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. Cabinet Shelf (Side B White) – 
Interim – Paint stabilization followed by the installation of a wear 
resistant material OR remove and replace component followed 
by the application of two coats of high-quality appropriate paint. 

212 
222 
223 

 

13 Floor 2, Bathroom 1, To Hallway Door, Jamb/Stop (Side B 
White) - Abatement – Remove and replace Stop, Strip paint from 

238 
239  
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Jamb and photograph for documentation / paint stabilization on 
the entire side of failing component followed by the application of 
two coats of high-quality appropriate paint.  

14 Floor 2, Bathroom 1, Remove existing bathtub. Install a new, 
first-grade, modular fiberglass low threshold shower unit in 
white. Make any necessary modifications to the framing, 
supports, and floor joists to ensure a solid, level, and secure 
installation. Install new faucets, a shower head, and all 
associated plumbing trim. Connect the unit to the existing waste 
and water supply lines, including the installation of new shut-off 
valves. Perform any required plumbing modifications to 
accommodate the new unit. Caulk all joints and plumbing 
connections with a high-quality, mold-resistant sealant to ensure 
a watertight installation. Perform all necessary bulkhead 
reconstruction and associated framing. Repair and finish all 
surrounding drywall, taping, and texturing to a paint-ready, 
finished product followed by the application of two coats of high-
quality appropriate paint. Include Bedroom 2 Wall/Ceiling 
junction that is adjoining to the Shower wall in the  Repair or 
replace any flooring and trim work damaged or affected by the 
installation. Paint all repaired and new surfaces to match the 
surrounding area.  
 
Bathroom Wall (or) Ceiling Exhaust Fan, Panasonic Whisper 
Model FV-05-11VKSL1 (with light) or approved equivalent –                        
Must be installed to vent to the exterior with outside termination 
through wall, soffit, or roof. Install a vented exhaust fan which 
will provide a minimum exhaust of 100 cfm delivered at terminal 
end.  
Installation of unit to have back damper, wall or ceiling cap, 
insulated ductwork, system to be vented to exterior with 
termination kit and wired to operate with bathroom light fixture. 

HH  

15 Floor 2, Bedroom 2, Windows, Casing/Header/Upper 
Sash/Lower Sash/Inside Stop/Sill/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 30/31) – 
Abatement - Remove and replace Window Components. New 
windows to have U-Factor .26 or lower.   Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Casing/Header– Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. Sill  – Abatement – 
Strip paint from component and photograph for documentation 
flowed by applying two coats of high quality appropriate paint. 

253 
254 
255 
256 
257 
258 
259 
260 
261 
262 
HH 

 

16 Floor 2, Bedroom 2, To Hallway Door, 
Casing/Header/Jamb/Stop (Side C White) - Abatement – 
Remove and replace Stop, Strip paint from Jamb and 

263 
264 
265 
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photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. Casing/Header– Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

17 Floor 2, Bedroom 2, Closet Door, Casing/Header/Jamb/Stop 
(Side A White) - Abatement – Remove and replace Stop, Strip 
paint from Jamb and photograph for documentation / paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint. 
Casing/Header– Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

267 
268 
269 

 

18 Floor 2, Bedroom 1, Windows, Casing/Header/Upper 
Sash/Lower Sash/Inside Stop/Sill/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 27/28) – 
Abatement - Remove and replace Window Components. New 
windows to have U-Factor .26 or lower.   Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Casing/Header– Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. Sill  – Abatement – 
Strip paint from component and photograph for documentation 
flowed by applying two coats of high quality appropriate paint. 

279 
280 
281 
282 
283 
284 
285 
286 
287 
288 
HH 

 

19 Floor 2, Bedroom 1, Shoe Molding/Baseboard (Side All Gray) – 
Abatement – Remove and replace component, and photograph 
for documentation followed by the application of two coats of 
high-quality appropriate paint to components. Baseboard – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

277 
278  

20 Floor 2, Bedroom 1, To Hallway Door, 
Casing/Header/Jamb/Stop (Side C White/Grey) - Abatement – 
Remove and replace Stop, Strip paint from Jamb and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. Casing/Header– Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

289 
290 
291 

 

21 Floor 2, Bedroom 1, Closet Door, Casing/Header/Jamb/Stop 
(Side C Gray) - Abatement – Remove and replace Stop, Strip 
paint from Jamb and photograph for documentation / paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint. 
Casing/Header– Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

297 
298 
299 
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22 Floor 2, Bedroom 1, To Bedroom 3 Door, 
Casing/Header/Jamb/Stop (Side A Gray) - Abatement – Remove 
and replace Stop, Strip paint from Jamb and photograph for 
documentation / paint stabilization on the entire side of failing 
component followed by the application of two coats of high-
quality appropriate paint. Casing/Header– Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

293 
294 
295 

 

23 Floor 2, Bedroom 3, Windows, Upper Sash/Lower Sash/Middle 
Stop/Jamb/Slide/Exterior Stop/Exterior Sash (#s 24-26) – 
Abatement - Remove and replace Window Components. New 
windows to have U-Factor .26 or lower.   Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

311 
313 
315 
316 
318 
319 
HH 

 

24 Floor 2, Bedroom 3, Closet Door, Casing/Header/Jamb/Stop 
(Side B White) - Abatement – Remove and replace Stop, Strip 
paint from Jamb and photograph for documentation / paint 
stabilization on the entire side of failing component followed by 
the application of two coats of high-quality appropriate paint. 
Casing/Header– Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

322 
323 
324 

 

25 Floor 2, Bedroom 3, To Bedroom 1 Door, Casing/Header (Side 
C White) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

320  

26 Floor 2, Bedroom 3 Closet, To Bedroom 2 Door, 
Casing/Header/Jamb/Stop (Side C White) - Abatement – 
Remove and replace Stop, Strip paint from Jamb and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. Casing/Header– Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

330 
331 
332 

 

27 Floor 1, Front Enclosed Porch, Windows, Casing/Header/Upper 
Sash/Lower Sash/Inside Stop/Sill/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 11-23) 
– Abatement - Remove and replace Window Components. New 
windows to have U-Factor .26 or lower.   Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Casing/Header– Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. Sill  – Abatement – 

176 
177 
178 
179 
180 
181 
182 
183 
184 
185 
353 
356 
363 
HH 
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Strip paint from component and photograph for documentation 
flowed by applying two coats of high quality appropriate paint. 

28 Floor 1, Front Enclosed Porch, Wall/Underneath Siding (Side C 
White/Stain) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to 
match existing. 

172 
174  

29 Floor 1, Front Enclosed Porch, To Living Room Door, 
Casing/Header/Jamb/Stop/Sill (Side C White/Gray) - Abatement 
– Remove and replace Stop, Strip paint from Jamb/Sill and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. Casing/Header– Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

186 
187 
188 
190 

 

30 Floor 1, Front Enclosed Porch, Entry Door, Casing/Header/Jamb 
(Side A White) - Abatement – Strip paint from Jamb and 
photograph for documentation / paint stabilization on the entire 
side of failing component followed by the application of two coats 
of high-quality appropriate paint. Casing/Header– Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

191 
192  

31 Floor 1, Front Enclosed Porch, Floor (Side All Green) - Interim – 
Paint stabilization followed by the installation of a wear resistant 
material. 

175  

32 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

33 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  
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 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

34 Exterior, Eave/Soffit/Fascia/Truss Ends/Upper Trim/Soffit 
Supports (Side All)/To Front Enclosed Porch Door, 
Casing/Header (Side A White)/Front Enclosed Porch Door, riser 
(Side A White)/Windows, Casing/Header/Sill (#s 2-5/7-26/30/31-
34)/Upper Trim-Porch Windows (Side A/B/D White) - Interim – 
Permanent Soffit/Fascia/Metal Coil Work - Entire (complete 
cover) House. Fascia to be installed on All attached structures. 

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use Lead 

RRP practices.  

• Any exterior door or window trim, (including basement window 

jambs & trim) not covered in separate specifications.  

• All house overhang soffit, overhang supports including gable 

braces, and fascia. 

Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices. Any exterior door or window trim, (including 
basement window jambs & trim) not covered in separate 
specifications. All house overhang soffit, overhang supports 
including gable braces, and fascia. 
 
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum coil 
trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia and other trims. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish on the 
House.  No painted exterior components should remain after this 
line item is completed. 

338 
339 
340 
341 
342 
345 
347 
352 
354 
355 
357 
362 
364 
367 
369 

 
35 Exterior, Lattice (Side A/B/D Brown) - Abatement – Remove and 

replace component followed by the application of two coats of 
high-quality appropriate paint.  

343 

 
36 Exterior, Windows, Frame (#s 33-36) – Abatement - Remove 

and replace Window Components. New windows to have U-

358 
365 
HH  
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Factor .26 or lower.   Remove any unnecessary storm windows 
and ensure all painted surfaces exposed by the activity are 
covered in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

37 Exterior, Windows (#s 32) – Remove existing window and 
reframe opening to accept properly sized egress window unit. 
Install code approved header spanning new opening. Ensure all 
exterior surfaces exposed by the activity are covered in a 
suitable weather resistant material that matches the surrounding.  
Caulk seams to create dust tight seal. Install new egress window 
well with Lexan cover that is removable from below and above 
window well. Provide window well ladder where required per 
code. 

358 
HH 

 
38 Exterior, Upper Wall/Upper Trim/Corner Trim/Lower Trim (Side 

All) Permanent Siding-Vinyl - Full cover House and ALL attached 
structures. 
Notes: Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices.     

• Include all exterior coil work not covered in “soffit /fascia 
spec” items.   

• Ensure all roof to wall junctions are properly flashed and 
sealed.   

• Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 

• All metal edges are to be caulked/sealed inside and 
outside with silicone to enclose any lead hazard. 

• Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering. 

Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Siding panels to be no less than .042” 
thickness. Contractor to install house numbers and reinstall all 
pre-existing attachments. All work will be done according to 
manufactures instructions and to Code. Furnish and install vinyl 
siding in standard colors as manufactured by Certainteed 
(Mainstreet) or equivalent. Siding panels to be no less than .042” 
thickness. 

HH 

 
39 Exterior, Gutters/Downspouts/Downspout Extensions (Side All 

House and all attached structures) (Seamless Steel or 
Aluminum)  
Furnish and install new gutters and downspouts. The gutter 
system shall be constructed of either steel or aluminum. Gutters 
shall be 5-inch K-style in standard manufacturer colors. 
Downspouts shall be 3 inches by 4 inches. All fittings shall be 
sealed with a high-quality gutter sealant. Gutters and 
downspouts shall have a baked enamel finish. If steel gutters are 
utilized, they shall be a minimum of 26 gauge. If aluminum 
gutters are utilized, they shall be a minimum of 0.032 inches in 

HH 

 



 14 

thickness. Aluminum gutters shall be supported/attached with 
fasteners spaced a maximum of 24 inches on center; steel gutter 
support spacing may be increased. The entire gutter system 
shall be designed and installed to ensure adequate drainage and 
protect the structure from water damage. Divert water runoff 
away from the foundation using appropriate downspout 
extensions and install splash blocks where necessary to further 
manage water dispersion. 

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 
 
 

BID SUMMARY (2611 Court Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, line 
items associated with the alternate will be deducted from the total alternate cost.   
LINE ITEM  PRICE 

Alt 1 Provide a roll-off dumpster and labor assistance for the 
removal and disposal of unwanted items, as well as the 
movement of items into the two Program provided storage 
containers. Provide a standard roll-off dumpster of an 
appropriate size to accommodate the estimated volume of 
debris. All costs associated with the dumpster, including 

 

$ 
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delivery, pickup, and disposal fees, are the sole 
responsibility of the contractor and must be included in the 
bid. 

HH Alt 2 Exterior – Permanent Soffit/Fascia/Metal Coil Work - Entire 
(complete cover) Garage. Fascia to be installed on All 
attached structures. 

• Any exterior door or window trim not covered in separate 

specifications.  

• All garage overhang soffit, overhang supports including 

gable braces, and fascia. 

Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices. Any exterior door or window trim, 
(including basement window jambs & trim) not covered in 
separate specifications. All house overhang soffit, overhang 
supports including gable braces, and fascia. 
 
All overhangs to be finished with vinyl or metal soffit.  For 
lead paint chip containment reasons, use non-vented soffit 
on overhangs and isolate existing soffit house vents by 
using vented soffit for these vents only. Include all porch lids 
and beams. Cover the exterior fascia with pre-painted 
aluminum coil trim. Face nailing should be minimized. Leave 
no exterior exposed wood on soffit and fascia and other 
trims. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish on 
the House.  No painted exterior components should remain 
after this line item is completed. 
 
Exterior – a Permanent Siding-Vinyl - Full cover Garage and 
ALL attached structures. 
Notes: Bid to use plastic “Containment” on ground or floor 
where appropriate.  

• Include all exterior coil work not covered in “soffit 
/fascia spec” items.   

• Leave no original bare or painted wood on the 
exterior.  Wrap all with pre-colored metal. 

• All metal edges are to be caulked/sealed inside and 
outside with silicone to enclose any lead hazard. 

• Prepare all surfaces for new siding, including any 
repair work to existing siding to facilitate new vinyl 
covering. 

Install 1/4” foam core backer before siding. Fir out all walls 
that show severe waviness. Siding panels to be no less than 

HH 
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.042” thickness. Contractor to install house numbers and 
reinstall all pre-existing attachments. All work will be done 
according to manufactures instructions and to Code. Furnish 
and install vinyl siding in standard colors as manufactured 
by Certainteed (Mainstreet) or equivalent. Siding panels to 
be no less than .042” thickness. 

HH Alt 2    
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

38 To Room 4 Door Wood A Deteriorated White Friction/Impact Basement Room 3 Positive 10.2 0.3 10.5 mg/cm2 9/17/2025 10:36:54

42 To Room 3 Door Wood C Deteriorated Green Friction/Impact Basement Room 4 Positive 12.4 0.3 12.7 mg/cm2 9/17/2025 10:37:39

60 Stair Stringer Wood A/B/D Deteriorated Gray Cracking Basement Basement Stairway Positive 1.8 0.3 2.1 mg/cm2 9/17/2025 10:48:45

61 Foundation Cap Wood A/B/D Deteriorated Gray Cracking Basement Basement Stairway Positive 6.2 0.3 6.5 mg/cm2 9/17/2025 10:48:58

67 Ceiling Wood All Deteriorated White Cracking 1 Kitchen Positive 1.3 0.2 1.5 mg/cm2 9/17/2025 10:58:42

136 Window Middle Stop Wood 3/4 Deteriorated White Friction 1 Dining Room Positive 20.7 0.3 21 mg/cm2 9/17/2025 11:41:52

137 Window Jamb/Slide Wood 3/4 Deteriorated White Friction 1 Dining Room Positive 17.2 0.3 17.5 mg/cm2 9/17/2025 11:41:58

138 Window Trough Wood 3/4 Deteriorated White Impact 1 Dining Room Positive 2.9 0.3 3.2 mg/cm2 9/17/2025 11:42:15

139 Window Exterior Stop Wood 3/4 Deteriorated White Cracking 1 Dining Room Positive 16.6 0.3 16.9 mg/cm2 9/17/2025 11:42:24

140 Window Exterior Sash Wood 3/4 Deteriorated White Cracking 1 Dining Room Positive 18.5 0.3 18.8 mg/cm2 9/17/2025 11:42:30

158 Window Middle Stop Wood 1/2 Deteriorated White Friction 1 Living Room Positive 19.2 0.3 19.5 mg/cm2 9/17/2025 12:01:04

159 Window Jamb/Slide Wood 1/2 Deteriorated White Friction 1 Living Room Positive 21.6 0.3 21.9 mg/cm2 9/17/2025 12:01:21

160 Window Trough Wood 1/2 Deteriorated White Impact 1 Living Room Positive 15.8 0.3 16.1 mg/cm2 9/17/2025 12:01:34

161 Window Exterior Stop Wood 1/2 Deteriorated White Cracking 1 Living Room Positive 18.5 0.3 18.8 mg/cm2 9/17/2025 12:01:42

162 Window Exterior Sash Wood 1/2 Deteriorated White Cracking 1 Living Room Positive 20.2 0.3 20.5 mg/cm2 9/17/2025 12:01:51

172 Wall Wood C Deteriorated Stain Cracking 1 Front Enclosed Porch Positive 3.3 0.3 3.6 mg/cm2 9/17/2025 12:16:48

174 Underneath Siding Wood C Deteriorated White Cracking 1 Front Enclosed Porch Positive 12.7 0.2 12.9 mg/cm2 9/17/2025 12:17:24

175 Floor Carpet All Intact Green 1 Front Enclosed Porch Positive 2.5 0.2 2.7 mg/cm2 9/17/2025 12:17:43

176 Window Casing/Header Wood 11-23 Deteriorated White Cracking 1 Front Enclosed Porch Positive 2.3 0.2 2.5 mg/cm2 9/17/2025 12:18:54

177 Window Upper Sash Wood 11-23 Deteriorated White Friction 1 Front Enclosed Porch Positive 3.6 0.2 3.8 mg/cm2 9/17/2025 12:19:02

178 Window Lower Sash Wood 11-23 Deteriorated White Friction 1 Front Enclosed Porch Positive 3.1 0.2 3.3 mg/cm2 9/17/2025 12:19:09

179 Window Inside Stop Wood 11-23 Deteriorated White Friction 1 Front Enclosed Porch Positive 2 0.2 2.2 mg/cm2 9/17/2025 12:19:27

180 Window Sill Wood 11-23 Deteriorated White Cracking 1 Front Enclosed Porch Positive 1.9 0.2 2.1 mg/cm2 9/17/2025 12:19:39

181 Window Middle Stop Wood 11-23 Deteriorated White Friction 1 Front Enclosed Porch Positive 7.1 0.3 7.4 mg/cm2 9/17/2025 12:20:05

182 Window Jamb/Slide Wood 11-23 Deteriorated White Friction 1 Front Enclosed Porch Positive 6.1 0.2 6.3 mg/cm2 9/17/2025 12:20:12

183 Window Trough Wood 11-23 Deteriorated White Impact 1 Front Enclosed Porch Positive 10.3 0.3 10.6 mg/cm2 9/17/2025 12:20:21

184 Window Exterior Stop Wood 11-23 Deteriorated White Cracking 1 Front Enclosed Porch Positive 6.9 0.2 7.1 mg/cm2 9/17/2025 12:20:29

185 Window Exterior Sash Wood 11-23 Deteriorated White Cracking 1 Front Enclosed Porch Positive 5.3 0.2 5.5 mg/cm2 9/17/2025 12:20:38

186 To Living Room Door Casing/Header Wood C Deteriorated White Cracking 1 Front Enclosed Porch Positive 24.2 0.3 24.5 mg/cm2 9/17/2025 12:21:11

187 To Living Room Door Jamb Wood C Deteriorated White Friction 1 Front Enclosed Porch Positive 19.4 0.3 19.7 mg/cm2 9/17/2025 12:21:23

188 To Living Room Door Stop Wood C Deteriorated White Impact 1 Front Enclosed Porch Positive 22.4 0.3 22.7 mg/cm2 9/17/2025 12:21:30

190 To Living Room Door Sill Wood C Deteriorated Gray Friction 1 Front Enclosed Porch Positive 1.4 0.3 1.7 mg/cm2 9/17/2025 12:21:52

191 Entry Door Casing/Header Wood A Deteriorated White Cracking 1 Front Enclosed Porch Positive 1.5 0.2 1.7 mg/cm2 9/17/2025 12:22:28

192 Entry Door Jamb Wood A Deteriorated White Friction 1 Front Enclosed Porch Positive 2.3 0.3 2.6 mg/cm2 9/17/2025 12:22:38

208 Wall Plaster B Deteriorated White Cracking 2 2nd Floor Hallway Positive 4.9 0.2 5.1 mg/cm2 9/17/2025 12:37:40

212 Cabinet Frame Wood B Deteriorated White Cracking 2 2nd Floor Hallway Positive 6.7 0.3 7 mg/cm2 9/17/2025 12:38:13

214 Baseboard Wood All Deteriorated White Cracking 2 2nd Floor Hallway Positive 4.8 0.3 5.1 mg/cm2 9/17/2025 12:38:31

215 Shoe Molding Wood All Deteriorated White Impact 2 2nd Floor Hallway Positive 5.6 0.2 5.8 mg/cm2 9/17/2025 12:38:38

216 To Bedroom 2 Door Casing/Header Wood A Deteriorated White Cracking 2 2nd Floor Hallway Positive 8.4 0.2 8.6 mg/cm2 9/17/2025 12:39:16

218 To Bedroom 1 Door Casing/Header Wood A Deteriorated White Cracking 2 2nd Floor Hallway Positive 5.3 0.2 5.5 mg/cm2 9/17/2025 12:39:56

220 To Bathroom 1 Door Casing/Header Wood D Deteriorated White Cracking 2 2nd Floor Hallway Positive 4.3 0.2 4.5 mg/cm2 9/17/2025 12:40:16

222 Cabinet Door Wood B Deteriorated White Friction/Impact 2 2nd Floor Hallway Positive 4.2 0.3 4.5 mg/cm2 9/17/2025 12:40:36

223 Cabinet Shelf Wood B Deteriorated White Friction 2 2nd Floor Hallway Positive 6.1 0.2 6.3 mg/cm2 9/17/2025 12:40:43

238 To Hallway Door Jamb Wood B Deteriorated White Friction 2 Bathroom 1 Positive 4.7 0.2 4.9 mg/cm2 9/17/2025 12:48:13

239 To Hallway Door Stop Wood B Deteriorated White Impact 2 Bathroom 1 Positive 5.6 0.2 5.8 mg/cm2 9/17/2025 12:48:22

253 Window Casing/Header Wood 30/31 Deteriorated White Cracking 2 Bedroom 2 Positive 5 0.3 5.3 mg/cm2 9/17/2025 12:58:06

254 Window Upper Sash Wood 30/31 Deteriorated White Friction 2 Bedroom 2 Positive 3.6 0.2 3.8 mg/cm2 9/17/2025 12:58:14

255 Window Lower Sash Wood 30/31 Deteriorated White Friction 2 Bedroom 2 Positive 3.5 0.3 3.8 mg/cm2 9/17/2025 12:58:22

256 Window Inside Stop Wood 30/31 Deteriorated White Friction 2 Bedroom 2 Positive 4.7 0.2 4.9 mg/cm2 9/17/2025 12:58:29

257 Window Sill Wood 30/31 Deteriorated White Cracking 2 Bedroom 2 Positive 5.3 0.3 5.6 mg/cm2 9/17/2025 12:58:36

258 Window Middle Stop Wood 30/31 Deteriorated White Friction 2 Bedroom 2 Positive 17.7 0.3 18 mg/cm2 9/17/2025 12:58:59

259 Window Jamb/Slide Wood 30/31 Deteriorated White Friction 2 Bedroom 2 Positive 17.6 0.2 17.8 mg/cm2 9/17/2025 12:59:04

260 Window Trough Wood 30/31 Deteriorated White Impact 2 Bedroom 2 Positive 23.8 0.3 24.1 mg/cm2 9/17/2025 12:59:13

2611 Court Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

2611 Court Street - Positive XRF Results

261 Window Exterior Stop Wood 30/31 Deteriorated White Cracking 2 Bedroom 2 Positive 27.8 0.3 28.1 mg/cm2 9/17/2025 12:59:20

262 Window Exterior Sash Wood 30/31 Deteriorated White Cracking 2 Bedroom 2 Positive 18.6 0.3 18.9 mg/cm2 9/17/2025 12:59:27

263 To Hallway Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 2 Positive 5.8 0.2 6 mg/cm2 9/17/2025 13:01:03

264 To Hallway Door Jamb Wood C Deteriorated White Friction 2 Bedroom 2 Positive 5.5 0.2 5.7 mg/cm2 9/17/2025 13:01:11

265 To Hallway Door Stop Wood C Deteriorated White Impact 2 Bedroom 2 Positive 3.9 0.2 4.1 mg/cm2 9/17/2025 13:01:17

267 Closet Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 2 Positive 5.5 0.3 5.8 mg/cm2 9/17/2025 13:01:47

268 Closet Door Jamb Wood A Deteriorated White Friction 2 Bedroom 2 Positive 4.8 0.2 5 mg/cm2 9/17/2025 13:01:54

269 Closet Door Stop Wood A Deteriorated White Impact 2 Bedroom 2 Positive 7 0.3 7.3 mg/cm2 9/17/2025 13:02:03

277 Baseboard Wood All Deteriorated Gray Cracking 2 Bedroom 1 Positive 5.9 0.3 6.2 mg/cm2 9/17/2025 13:12:26

278 Shoe Molding Wood All Deteriorated Gray Impact 2 Bedroom 1 Positive 6.1 0.3 6.4 mg/cm2 9/17/2025 13:12:34

279 Window Casing/Header Wood 27/28 Deteriorated Gray Cracking 2 Bedroom 1 Positive 4.5 0.2 4.7 mg/cm2 9/17/2025 13:12:54

280 Window Upper Sash Wood 27/28 Deteriorated Gray Friction 2 Bedroom 1 Positive 4.7 0.2 4.9 mg/cm2 9/17/2025 13:13:08

281 Window Lower Sash Wood 27/28 Deteriorated Gray Friction 2 Bedroom 1 Positive 3.3 0.2 3.5 mg/cm2 9/17/2025 13:13:16

282 Window Inside Stop Wood 27/28 Deteriorated Gray Friction 2 Bedroom 1 Positive 3.5 0.2 3.7 mg/cm2 9/17/2025 13:13:30

283 Window Sill Wood 27/28 Deteriorated Gray Cracking 2 Bedroom 1 Positive 3.8 0.2 4 mg/cm2 9/17/2025 13:13:38

284 Window Middle Stop Wood 27/28 Deteriorated White Friction 2 Bedroom 1 Positive 16.9 0.3 17.2 mg/cm2 9/17/2025 13:14:08

285 Window Jamb/Slide Wood 27/28 Deteriorated White Friction 2 Bedroom 1 Positive 15.2 0.3 15.5 mg/cm2 9/17/2025 13:14:15

286 Window Trough Wood 27/28 Deteriorated White Impact 2 Bedroom 1 Positive 1.8 0.3 2.1 mg/cm2 9/17/2025 13:14:23

287 Window Exterior Stop Wood 27/28 Deteriorated White Cracking 2 Bedroom 1 Positive 17.1 0.2 17.3 mg/cm2 9/17/2025 13:14:31

288 Window Exterior Sash Wood 27/28 Deteriorated White Cracking 2 Bedroom 1 Positive 19.2 0.3 19.5 mg/cm2 9/17/2025 13:14:38

289 To Hallway Door Casing/Header Wood C Deteriorated Gray Cracking 2 Bedroom 1 Positive 4.6 0.2 4.8 mg/cm2 9/17/2025 13:15:15

290 To Hallway Door Jamb Wood C Deteriorated White Friction 2 Bedroom 1 Positive 3.6 0.2 3.8 mg/cm2 9/17/2025 13:15:23

291 To Hallway Door Stop Wood C Deteriorated White Impact 2 Bedroom 1 Positive 3.5 0.3 3.8 mg/cm2 9/17/2025 13:15:30

293 To Bedroom 3 Door Casing/Header Wood A Deteriorated Gray Cracking 2 Bedroom 1 Positive 4.3 0.2 4.5 mg/cm2 9/17/2025 13:15:51

294 To Bedroom 3 Door Jamb Wood A Deteriorated Gray Friction 2 Bedroom 1 Positive 5.3 0.3 5.6 mg/cm2 9/17/2025 13:15:59

295 To Bedroom 3 Door Stop Wood A Deteriorated Gray Impact 2 Bedroom 1 Positive 4 0.3 4.3 mg/cm2 9/17/2025 13:16:05

297 Closet Door Casing/Header Wood C Deteriorated Gray Cracking 2 Bedroom 1 Positive 4 0.2 4.2 mg/cm2 9/17/2025 13:17:22

298 Closet Door Jamb Wood C Deteriorated Gray Friction 2 Bedroom 1 Positive 3.5 0.2 3.7 mg/cm2 9/17/2025 13:17:32

299 Closet Door Stop Wood C Deteriorated Gray Impact 2 Bedroom 1 Positive 4.1 0.2 4.3 mg/cm2 9/17/2025 13:17:38

311 Window Upper Sash Wood 24-26 Deteriorated White Friction 2 Bedroom 3 Positive 0.9 0.1 1 mg/cm2 9/17/2025 13:25:49

313 Window Inside Stop Wood 24-26 Deteriorated White Friction 2 Bedroom 3 Positive 0.9 0.1 1 mg/cm2 9/17/2025 13:26:09

315 Window Middle Stop Wood 24-26 Deteriorated White Friction 2 Bedroom 3 Positive 4.7 0.2 4.9 mg/cm2 9/17/2025 13:26:35

316 Window Jamb/Slide Wood 24-26 Deteriorated White Friction 2 Bedroom 3 Positive 5 0.2 5.2 mg/cm2 9/17/2025 13:26:42

318 Window Exterior Stop Wood 24-26 Deteriorated White Cracking 2 Bedroom 3 Positive 2.6 0.3 2.9 mg/cm2 9/17/2025 13:26:57

319 Window Exterior Sash Wood 24-26 Deteriorated White Cracking 2 Bedroom 3 Positive 5.6 0.2 5.8 mg/cm2 9/17/2025 13:27:04

320 To Bedroom 1 Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 3 Positive 0.9 0.1 1 mg/cm2 9/17/2025 13:27:30

322 Closet Door Casing/Header Wood B Deteriorated White Cracking 2 Bedroom 3 Positive 8.3 0.3 8.6 mg/cm2 9/17/2025 13:27:52

323 Closet Door Jamb Wood B Deteriorated White Friction 2 Bedroom 3 Positive 8.7 0.3 9 mg/cm2 9/17/2025 13:27:58

324 Closet Door Stop Wood B Deteriorated White Impact 2 Bedroom 3 Positive 6.8 0.3 7.1 mg/cm2 9/17/2025 13:28:09

330 To Bedroom 2 Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 3 Closet Positive 1.7 0.2 1.9 mg/cm2 9/17/2025 13:29:12

331 To Bedroom 2 Door Jamb Wood C Deteriorated White Friction 2 Bedroom 3 Closet Positive 9.3 0.3 9.6 mg/cm2 9/17/2025 13:29:23

332 To Bedroom 2 Door Stop Wood C Deteriorated White Impact 2 Bedroom 3 Closet Positive 3.8 0.3 4.1 mg/cm2 9/17/2025 13:29:37

338 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior House Positive 21 0.3 21.3 mg/cm2 9/17/2025 14:38:03

339 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior House Positive 16.8 0.3 17.1 mg/cm2 9/17/2025 14:38:11

340 Fascia Wood All Deteriorated White Cracking Exterior Exterior House Positive 13.4 0.3 13.7 mg/cm2 9/17/2025 14:38:20

341 Truss Ends Wood All Deteriorated White Cracking Exterior Exterior House Positive 7.2 0.3 7.5 mg/cm2 9/17/2025 14:40:17

342 Soffit Support Wood All Deteriorated White Cracking Exterior Exterior House Positive 10 0.3 10.3 mg/cm2 9/17/2025 14:40:26

343 Lattice Wood A/B/D Deteriorated Brown Cracking Exterior Exterior House Positive 7.6 0.2 7.8 mg/cm2 9/17/2025 14:43:39

345 To Front Enclosed Porch Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior House Positive 7.2 0.3 7.5 mg/cm2 9/17/2025 14:44:08

347 To Front Enclosed Porch Door Riser Wood A Deteriorated White Impact Exterior Exterior House Positive 6.9 0.3 7.2 mg/cm2 9/17/2025 14:44:23

352 Window Casing/Header Wood 14-20/24-26 Deteriorated White Cracking Exterior Exterior House Positive 7.7 0.3 8 mg/cm2 9/17/2025 14:50:10

353 Window Sash Wood 15/17-20 Deteriorated Brown Friction Exterior Exterior House Positive 1.7 0.2 1.9 mg/cm2 9/17/2025 14:50:19

354 Window Sill Wood 14-20/24-26 Deteriorated White Cracking Exterior Exterior House Positive 0.9 0.1 1 mg/cm2 9/17/2025 14:50:26



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

2611 Court Street - Positive XRF Results

355 Window Casing/Header Wood 2-5/21-23 Deteriorated White Cracking Exterior Exterior House Positive 5.7 0.3 6 mg/cm2 9/17/2025 14:53:29

356 Window Sash Wood 21-23 Deteriorated Brown Friction Exterior Exterior House Positive 1.5 0.2 1.7 mg/cm2 9/17/2025 14:53:36

357 Window Sill Wood 2-5/21-23 Deteriorated White Cracking Exterior Exterior House Positive 6.6 0.2 6.8 mg/cm2 9/17/2025 14:53:50

358 Window Frame Wood 32/36 Deteriorated Brown Cracking Exterior Exterior House Positive 1.4 0.2 1.6 mg/cm2 9/17/2025 14:57:40

362 Window Casing/Header Wood 8-13/30/31 Deteriorated White Cracking Exterior Exterior House Positive 5.2 0.2 5.4 mg/cm2 9/17/2025 15:02:28

363 Window Sash Wood 11-13 Deteriorated Brown Friction Exterior Exterior House Positive 1.7 0.2 1.9 mg/cm2 9/17/2025 15:02:34

364 Window Sill Wood 8-13/30/31 Deteriorated White Cracking Exterior Exterior House Positive 0.8 0.2 1 mg/cm2 9/17/2025 15:02:50

365 Window Frame Wood 33/35 Deteriorated Brown Cracking Exterior Exterior House Positive 20.1 0.3 20.4 mg/cm2 9/17/2025 15:04:50

367 Window Casing/Header Wood 34 Deteriorated White Cracking Exterior Exterior House Positive 6.1 0.3 6.4 mg/cm2 9/17/2025 15:05:16

369 Upper Trim-Porch Windows Wood A/B/D Deteriorated White Cracking Exterior Exterior House Positive 7.8 0.2 8 mg/cm2 9/17/2025 15:06:19


	All Maps.pdf
	Sheets and Views
	2611 Court Street-Exterior

	basement.pdf
	Sheets and Views
	2611 Court Street-Basement


	2.pdf
	Sheets and Views
	2611 Court Street-2nd Floor


	1.pdf
	Sheets and Views
	2611 Court Street-1st Floor




