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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 125 
Property: 1910 West 6th Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 11/26/2025 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 
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                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

1910 West 6th Street 
Sioux City, Iowa 51103 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Basement, Design/Install an Active Soil Depressurization Radon 

Mitigation System in accordance with current Environment 
Protection Agency Guidelines, Association of Radon Scientist 
and Technologists Standards (AARST), and American National 
Standards Institute (ANSI). The contractor shall provide the 
property owner with a Radon Documentation Information 
Package ANSI/AARST Standards for Existing Homes. 
 
A post mitigation measurement will be performed no sooner than 
twenty-four hours and no later than thirty days after a mitigation 
system is installed at no cost to the contractor/property owner. The 
dwelling must achieve post Radon Mitigation test results below 4.0 
pCi/L. 

HH  

2 Basement, Laundry Room, Dryer Vent – Remove existing Dryer 
Vent and install rigid vent pipe. 

HH  

3 Basement, Room 1, Support Post (#s 2/3)/Upper Beam (Side – 
Gray) – Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing. 

31 
33  

4 Basement, Room 1, Support Post Footer (#s 2/3) - Abatement – 
Remove and replace component followed by the application of 
two coats of high-quality appropriate paint.  

37  

5 Basement, Room 1, Floor (Side All)/Riser (Side C/D Concrete) – 
Interim – Paint stabilization followed by the installation of a wear 
resistant material. 

39 
40  

6 Basement, Room 1, Windows, Sash (#s 21) – Abatement - 
Remove and replace Window Components. New windows to 
have U-Factor .26 or lower.   Remove any unnecessary storm 
windows and ensure all painted surfaces exposed by the activity 
are covered in a suitable weather resistant material that matches 
the surrounding.  Caulk seams to create dust tight seal.  

36 
299 
HH 

 

7 Basement, Room 3, Support Post (#s 1)/Support Post Footer (#s 
1) – Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing. 
Footer - Abatement – Remove and replace component followed 
by the application of two coats of high-quality appropriate paint. 

22 
26  

8 Basement, Basement Stairway, Shelf (Side D White) – Interim – 
Paint stabilization followed by the installation of a wear resistant 

47  
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material OR remove and replace component followed by the 
application of two coats of high-quality appropriate paint. 

9 Floor 1, Rear Entry, Windows, Upper Sash/Sill/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 12/13) – 
Abatement - Remove and replace Window Components. New 
windows to have U-Factor .26 or lower.   Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal. Sill – Abatement – Strip paint from 
component and photograph for documentation flowed by 
applying two coats of high quality appropriate paint. 

65 
68 
69 
70 
71 
72 
73 

307 
HH 

 

10 Floor 1, Bedroom 3, Windows, Upper Sash/Lower 
Sash/Jamb/Slide (#s 8-11) – Abatement - Remove and replace 
Window Components. New windows to have U-Factor .26 or 
lower.   Remove any unnecessary storm windows and ensure all 
painted surfaces exposed by the activity are covered in a 
suitable weather resistant material that matches the surrounding.  
Caulk seams to create dust tight seal.  

89 
90 
93 
HH 

 

11 Floor 1, Kitchen, Windows, Inside Stop/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 14) – 
Abatement - Remove and replace Window Components. New 
windows to have U-Factor .26 or lower.   Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

115 
117 
118 
119 
120 
121 
HH 

 

12 Floor 1, Living Room, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash/Exterior 
Sash (#s 1/2/15-20) – Abatement - Remove and replace Window 
Components. New windows to have U-Factor .26 or lower.   
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

141 
142 
143 
144 
145 
307 
HH 

 

13 Floor 1, Living Room, Entry Door, Stop/Exterior Sill (Side A 
White) - Abatement – Remove and replace Stop, Strip paint from 
Sill and photograph for documentation / paint stabilization on the 
entire side of failing component followed by the application of 
two coats of high-quality appropriate paint.  

154 
281  

14 Floor 1, Bedroom 1, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash/Exterior 
Sash (#s 3/4) – Abatement - Remove and replace Window 
Components. New windows to have U-Factor .26 or lower.   
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

189 
190 
191 
192 
193 
HH 
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15 Floor 1, Bedroom 1, Wall (Side A/D Gray) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

176 
179  

16 Floor 1, Bedroom 2, Windows, Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash/Exterior 
Sash (#s 6/7) – Abatement - Remove and replace Window 
Components. New windows to have U-Factor .26 or lower.   
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

235 
236 
237 
238 
239 
HH 

 

17 Floor 1, Bedroom 2 Closet, Hanger Board (Side D White) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. 

254  

18 Natural Gas Furnace System Specification – The Contractor 
shall provide all labor, materials, equipment, and permits 
necessary to fully and professionally remove the existing furnace 
and install a new, high-efficiency natural gas furnace unit. The 
proposed natural gas furnace must meet or exceed the following 
minimum efficiency criteria: 

Metric Minimum Requirement Notes 

Furnace Efficiency 
(AFUE) 

≥95% 
Annual Fuel Utilization 
Efficiency 

System Type Dual-Fuel (Hybrid) 
Must be capable of serving as 
the air handler for the ASHP 
system. 

Capacity 
(Input/Output) 

 Sizing must be certified as 
appropriate via site visit. 

Connect the new furnace to the existing natural gas line. All 
modifications or extensions must adhere to current gas code 
requirements. Install new, high-efficiency venting (typically 
PVC/CPVC) terminated outside in strict compliance with all code 
requirements. The furnace must be seamlessly integrated with 
the ASHP system as the primary air handler. Both the ASHP and 
the Gas Furnace installation must collectively fulfill the 
requirements for a complete, operational dual-fuel system. Install 
a compatible programmable dual-fuel thermostat and controls 
capable of automatically locking out the heat pump and 
engaging the gas furnace when the outdoor ambient 
temperature falls below the Balance Point. System startup, 
balancing, and programming of the dual-fuel controls are 
required to ensure proper transition between the heat pump and 
the gas furnace. The Contractor is responsible for obtaining all 
necessary permits and ensuring the entire installation adheres to 
all current mechanical, electrical, plumbing, and building codes. 
The contractor shall include a minimum 1-year labor warranty on 
the entire installation. The equipment manufacturer's warranty 
for the compressor and parts must be clearly stated in the bid 
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proposal. The bidder must confirm and certify that the proposed 
equipment size is appropriate based on a site visit and must 
provide Manual J Load Calculation documentation. 

19 High-Efficiency Central Air Conditioner – The Contractor shall 
provide all labor, materials, equipment, and necessary permits to 
fully and professionally install a new, high-efficiency Central Air 
Conditioning (AC) system. The work includes replacing the 
existing outdoor condensing unit and the indoor evaporator coil 
(if not already present and compatible) to create a new, AHRI-
matched system. 
 

• Removal and legal disposal of the existing outdoor condensing 

unit and any incompatible indoor coil. 

• Installation of a new outdoor condensing unit. 

• Installation of a new evaporator coil compatible with the 

condensing unit and the existing furnace/air handler. 

• Modification of all necessary electrical and refrigerant lines. 

• System startup, testing, balancing, and programming of the 

thermostat (if applicable). 

The installed system components must be an AHRI-matched 
combination (condensing unit and coil) that meets or exceeds 
the following minimum performance criteria, in compliance with 
all federal, state, and local energy codes. 

Metric Minimum Requirement Notes 

Cooling Efficiency 
(SEER2) 

≥15.2 
Seasonal Energy Efficiency 
Ratio 2 

Cooling Efficiency 
(EER2) 

≥11.7 
Energy Efficiency Ratio 2 

System Type 
Split-System Air 
Conditioner 

Must be compatible with the 
existing furnace/air handler. 

Capacity  Sizing must be certified as 
appropriate via site visit. 

Refrigerant Type  Must comply with current 
environmental regulations. 

The Contractor is responsible for obtaining all necessary permits 
and ensuring the entire installation adheres strictly to all current 
mechanical, electrical, and building codes, including local utility 
requirements. New or existing line sets must be properly flushed, 
evacuated, and charged according to the manufacturer's precise 
specifications. New disconnects, wiring, and circuit protection 
(breakers) must be installed as required by the condensing unit's 
specifications and in compliance with NEC standards. A new 
condensate drain line must be installed for the indoor coil, 
properly pitched, trapped, and terminated to a legal drain or 
pump, as required. The contractor shall include a minimum 1-
year labor warranty on the entire installation. The equipment 
manufacturer's warranty for the compressor and parts must be 
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clearly stated in the bid proposal. The bidder must confirm and 
certify that the proposed equipment size is appropriate based on 
a site visit and must provide Manual J Load Calculation 
documentation. 

20 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with 
batteries. Install one per each level of home, outside each 
sleeping area, inside each sleeping area, and in other locations 
where required by applicable laws, codes, or standards. Follow 
the manufacturer’s instructions for placement and mounting 
height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

21 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms 
should be tested at least once a month. 

HH  

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   

*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

22 Exterior House, Soil, (Side A/B/C/D) - Provide and install 
landscape edging to define the mulched area along the side of 
the property, within the drip-line of the structure. Following 
installation of edging, apply a 6-inch depth of mulch to cover all 
exposed soil within the bordered area. 

S-1 
S-2 
S-3 
S-4  

23 
Exterior, Eave/Soffit/Fascia/Corner Trim (Side All 
Yellow/White)/To Living Room Door, Casing/Header (Side A 
White)/To Rear Entry Door, Casing/Header (Side C White)/Soffit 
Support (Side A Yellow)/Windows, Casing/Header (#s 1-21/23-
25)Windows, Sill (#s 1-3/7/10-13/18-20/23/24)/Front Porch, 
Upper Trim/Upper Beam (Side A/B/D)/Column/Column 
Footer/Ceiling (Side All) - Interim – Permanent 
Soffit/Fascia/Metal Coil Work - Entire (complete cover) House. 
Fascia to be installed on All attached structures. 

267 
268 
269 
271 
272 
273 
275 
278 
285 
288 
293 
294 
295 
296 
298 
300  
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• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use Lead 

RRP practices.  

• Any exterior door or window trim, (including basement window 

jambs & trim) not covered in separate specifications.  

• All house overhang soffit, overhang supports including gable 

braces, and fascia. 

Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices. Any exterior door or window trim, (including 
basement window jambs & trim) not covered in separate 
specifications. All house overhang soffit, overhang supports 
including gable braces, and fascia. 
 
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum coil 
trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia and other trims. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish on the 
House.  No painted exterior components should remain after this 
line item is completed. 

302 
303 
304 
306 
311 
313 

 

24 Exterior, Upper Wall/Upper Trim (Side All)/Gable Wall (Side 
A/C)/Front Porch, Knee Wall (Side A/B/D) Permanent Siding-
Vinyl - Full cover House and ALL attached structures. 
Notes: Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices.     

• Include all exterior coil work not covered in “soffit /fascia 
spec” items.   

• Ensure all roof to wall junctions are properly flashed and 
sealed.   

• Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 

• All metal edges are to be caulked/sealed inside and 
outside with silicone to enclose any lead hazard. 

• Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering. 

Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Siding panels to be no less than .042” 
thickness. Contractor to install house numbers and reinstall all 

258 
260 
262 
264 
266 
282 
283 
284 
292 
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pre-existing attachments. All work will be done according to 
manufactures instructions and to Code. Furnish and install vinyl 
siding in standard colors as manufactured by Certainteed 
(Mainstreet) or equivalent. Siding panels to be no less than .042” 
thickness. 

25 Exterior, Windows, Sash (#s 23/24) – Abatement - Remove and 
replace Window Components. New windows to have U-Factor 
.26 or lower.   Remove any unnecessary storm windows and 
ensure all painted surfaces exposed by the activity are covered 
in a suitable weather resistant material that matches the 
surrounding.  Caulk seams to create dust tight seal.  

312 
HH 

 
26 Exterior, Windows, Sash/Frame (#s 22/25) – Eliminate 

Openings  – Dismantle and remove the existing wood, metal, 
and loose mortar. Seal the opening using foundation materials 
that are consistent with the existing foundation. Finish the 
interior and exterior surfaces to provide a visually integrated 
appearance with the surrounding construction. Window (#s16) 
currently is vented for the clothes dryer. Include relocating the 
dryer vent to exhaust through the box sill and installing rigid 
dryer vent duct. 

299 
309 
310 
HH 

 
27 Exterior, Lattice (Side B/D Yellow) - Abatement – Remove and 

replace component followed by the application of two coats of 
high-quality appropriate paint.  

270 

 
28 Exterior, Front Porch, Floor (Side All) - Interim – Paint 

stabilization followed by the installation of a wear resistant 
material. 

276 

 
29 Exterior, Upper Wall (Side A/C) Permanent Siding-Vinyl - Full 

cover Garage and ALL attached structures. 
Notes: Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices.     

• Include all exterior coil work not covered in “soffit /fascia 
spec” items.   

• Ensure all roof to wall junctions are properly flashed and 
sealed.   

• Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 

• All metal edges are to be caulked/sealed inside and 
outside with silicone to enclose any lead hazard. 

• Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering. 

Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Siding panels to be no less than .042” 
thickness. Contractor to install house numbers and reinstall all 
pre-existing attachments. All work will be done according to 
manufactures instructions and to Code. Furnish and install vinyl 
siding in standard colors as manufactured by Certainteed 

317 
319 
HH 
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(Mainstreet) or equivalent. Siding panels to be no less than .042” 
thickness. 

30 Exterior, Exterior Garage, Eave/Soffit/Fascia (Side A/C)/ 
Windows, Casing/Header/Sill (#s 26)/Overhead Door, 
Casing/Header (Side B) - Interim – Permanent 
Soffit/Fascia/Metal Coil Work - Entire (complete cover) Garage. 
Fascia to be installed on All attached structures. 

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use Lead 

RRP practices.  

• Any exterior door or window trim, (including basement window 

jambs & trim) not covered in separate specifications.  

• All house overhang soffit, overhang supports including gable 

braces, and fascia. 

Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices. Any exterior door or window trim, (including 
basement window jambs & trim) not covered in separate 
specifications. All house overhang soffit, overhang supports 
including gable braces, and fascia. 
 
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using 
vented soffit for these vents only. Include all porch lids and 
beams. Cover the exterior fascia with pre-painted aluminum coil 
trim. Face nailing should be minimized. Leave no exterior 
exposed wood on soffit and fascia and other trims. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish on the 
House.  No painted exterior components should remain after this 
line item is completed. 

314 
316 
321 
322 
323 
326 

 
31 Exterior, Exterior Garage, Entry Door, Jamb/Stop/Door (Side B) 

– Remove and replace door components, casing-to-casing, paint 
to match surrounding. Install a new pre-hung exterior door unit 
with an integrated door lite including all associated hardware, 
trim, and weatherproofing. 

327 
328 
329 

 
32 Exterior, Exterior Garage, Windows, Sash (#s 26) – Abatement - 

Remove and replace Window Components. New window to be 
fixed sash single pane vinyl replacement. Remove any 
unnecessary storm windows and ensure all painted surfaces 
exposed by the activity are covered in a suitable weather 
resistant material that matches the surrounding.  Caulk seams to 
create dust tight seal.  

315 
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33 Exterior, Downspouts/Downspout Extensions (Side All House 
and all attached structures) Furnish and install downspouts and 
extensions where missing. Divert water runoff away from the 
foundation using appropriate downspout extensions and install 
splash blocks where necessary to further manage water 
dispersion. 

HH 

 

 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional 
inspections that require dust or soil sampling they will be billed at a rate of 
$600.00 per occurrence.  Any amounts incurred over the initial $1,275.00 are 
the responsibility of the contractor.  $ 1,275 

    

 

BID SUMMARY (1910 West 6th Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, line 
items associated with the alternate will be deducted from the total alternate cost.   
LINE ITEM  PRICE 

Alt 1   $ 
HH Alt 2  HH  
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 
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BID SUBMISSION ATTACHMENTS 
 

• Equipment Data: Manufacturer name, model numbers for 
the outdoor unit and indoor heads, and a copy of the official 
AHRI Certificate verifying the minimum required SEER2, 
EER2, HSPF2, and AFUE ratings. 

• Load Calculation: Documentation of the professional load 
calculation (e.g., Manual J) used to size the equipment. 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

22 Support Post Wood 1 Deteriorated Black Cracking Basement Room 3 Positive 1.4 0.2 1.6 mg/cm2 9/26/2025 11:39:40

26 Support Post Footer Wood 1 Deteriorated Black Cracking Basement Room 3 Positive 2.6 0.3 2.9 mg/cm2 9/26/2025 11:40:51

31 Support Posts Wood 2/3 Deteriorated Gray Cracking Basement Room 1 Positive 2.6 0.3 2.9 mg/cm2 9/26/2025 11:51:35

33 Upper Beam Wood - Deteriorated Gray Cracking Basement Room 1 Positive 5.4 0.3 5.7 mg/cm2 9/26/2025 11:52:10

36 Window Sash Wood 21 Deteriorated White Friction Basement Room 1 Positive 1.6 0.3 1.9 mg/cm2 9/26/2025 11:53:26

37 Support Post Footer Wood 2/3 Deteriorated Gray Impact Basement Room 1 Positive 3.6 0.3 3.9 mg/cm2 9/26/2025 11:53:47

39 Floor Concrete All Deteriorated Gray Friction Basement Room 1 Positive 1.5 0.3 1.8 mg/cm2 9/26/2025 11:54:26

40 Riser Concrete C/D Deteriorated White Impact Basement Room 1 Positive 0.9 0.1 1 mg/cm2 9/26/2025 11:55:27

47 Shelf Wood D Deteriorated White Friction Basement Basement Stairway Positive 5 0.2 5.2 mg/cm2 9/26/2025 12:07:49

65 Window Upper Sash Wood 12/13 Deteriorated White Friction 1 Rear Entry Positive 2.3 0.2 2.5 mg/cm2 9/26/2025 12:18:17

68 Window Sill Wood 12/13 Deteriorated White Chewable 1 Rear Entry Positive 1.5 0.2 1.7 mg/cm2 9/26/2025 12:18:46

69 Window Middle Stop Wood 12/13 Deteriorated White Friction 1 Rear Entry Positive 20.2 0.3 20.5 mg/cm2 9/26/2025 12:24:58

70 Window Jamb/Slide Wood 12/13 Deteriorated White Friction 1 Rear Entry Positive 8 0.3 8.3 mg/cm2 9/26/2025 12:25:13

71 Window Trough Wood 12/13 Deteriorated White Impact 1 Rear Entry Positive 8.7 0.3 9 mg/cm2 9/26/2025 12:25:20

72 Window Exterior Stop Wood 12/13 Deteriorated White Cracking 1 Rear Entry Positive 21.8 0.3 22.1 mg/cm2 9/26/2025 12:25:32

73 Window Exterior Sash Wood 12/13 Deteriorated Black Cracking 1 Rear Entry Positive 21.2 0.3 21.5 mg/cm2 9/26/2025 12:25:37

89 Window Upper Sash Wood 8-11 Deteriorated White Friction 1 Bedroom 3 Positive 0.9 0.1 1 mg/cm2 9/26/2025 12:44:09

90 Window Lower Sash Wood 8-11 Deteriorated White Friction 1 Bedroom 3 Positive 1.2 0.1 1.3 mg/cm2 9/26/2025 12:44:22

93 Window Jamb/Slide Wood 8-11 Deteriorated White Friction 1 Bedroom 3 Positive 1.4 0.2 1.6 mg/cm2 9/26/2025 12:47:54

115 Window Inside Stop Wood 14 Deteriorated White Friction 1 Kitchen Positive 2.5 0.2 2.7 mg/cm2 9/26/2025 13:04:54

117 Window Middle Stop Wood 14 Deteriorated White Friction 1 Kitchen Positive 19.7 0.3 20 mg/cm2 9/26/2025 13:05:34

118 Window Jamb/Slide Wood 14 Deteriorated White Friction 1 Kitchen Positive 17.9 0.3 18.2 mg/cm2 9/26/2025 13:05:42

119 Window Trough Wood 14 Deteriorated White Impact 1 Kitchen Positive 16 0.3 16.3 mg/cm2 9/26/2025 13:05:50

120 Window Exterior Stop Wood 14 Deteriorated White Cracking 1 Kitchen Positive 19.1 0.3 19.4 mg/cm2 9/26/2025 13:05:57

121 Window Exterior Sash Wood 14 Deteriorated Black Cracking 1 Kitchen Positive 14.7 0.3 15 mg/cm2 9/26/2025 13:06:46

141 Window Middle Stop Wood 1/2/15-17 Deteriorated White Friction 1 Living Room Positive 20.7 0.3 21 mg/cm2 9/26/2025 13:19:36

142 Window Jamb/Slide Wood 1/2/15-17 Deteriorated White Friction 1 Living Room Positive 3.4 0.2 3.6 mg/cm2 9/26/2025 13:19:44

143 Window Trough Wood 1/2/15-17 Deteriorated White Impact 1 Living Room Positive 24.2 0.3 24.5 mg/cm2 9/26/2025 13:19:52

144 Window Exterior Stop Wood 1/2/15-17 Deteriorated White Cracking 1 Living Room Positive 23 0.3 23.3 mg/cm2 9/26/2025 13:20:03

145 Window Exterior Sash Wood 1/2/15-17 Deteriorated White Cracking 1 Living Room Positive 18.6 0.3 18.9 mg/cm2 9/26/2025 13:20:12

154 Entry Door Stop Wood A Deteriorated White Impact 1 Living Room Positive 15.5 0.3 15.8 mg/cm2 9/26/2025 13:26:41

176 Wall Plaster A Deteriorated Gray Cracking 1 Bedroom 1 Positive 6.3 0.3 6.6 mg/cm2 9/26/2025 13:41:27

179 Wall Plaster D Deteriorated Gray Cracking 1 Bedroom 1 Positive 2.9 0.3 3.2 mg/cm2 9/26/2025 13:41:56

189 Window Middle Stop Wood 3/4 Deteriorated White Friction 1 Bedroom 1 Positive 19.3 0.3 19.6 mg/cm2 9/26/2025 13:50:48

190 Window Jamb/Slide Wood 3/4 Deteriorated White Friction 1 Bedroom 1 Positive 17.3 0.3 17.6 mg/cm2 9/26/2025 13:50:55

191 Window Trough Wood 3/4 Deteriorated White Impact 1 Bedroom 1 Positive 16.9 0.3 17.2 mg/cm2 9/26/2025 13:51:05

192 Window Exterior Stop Wood 3/4 Deteriorated White Cracking 1 Bedroom 1 Positive 20.4 0.3 20.7 mg/cm2 9/26/2025 13:51:12

193 Window Exterior Sash Wood 3/4 Deteriorated White Cracking 1 Bedroom 1 Positive 24.3 0.3 24.6 mg/cm2 9/26/2025 13:51:58

235 Window Middle Stop Wood 6/7 Deteriorated White Friction 1 Bedroom 2 Positive 15.7 0.3 16 mg/cm2 9/26/2025 14:11:03

236 Window Jamb/Slide Wood 6/7 Deteriorated White Friction 1 Bedroom 2 Positive 16.3 0.3 16.6 mg/cm2 9/26/2025 14:11:10

237 Window Trough Wood 6/7 Deteriorated White Impact 1 Bedroom 2 Positive 9.2 0.3 9.5 mg/cm2 9/26/2025 14:11:21

238 Window Exterior Stop Wood 6/7 Deteriorated White Cracking 1 Bedroom 2 Positive 19.8 0.3 20.1 mg/cm2 9/26/2025 14:11:38

239 Window Exterior Sash Wood 6/7 Deteriorated White Cracking 1 Bedroom 2 Positive 16.3 0.3 16.6 mg/cm2 9/26/2025 14:11:49

254 Hanger Board Wood D Deteriorated White Cracking 1 Bedroom 2 Closet Positive 0.9 0.1 1 mg/cm2 9/26/2025 14:18:01

258 Upper Wall Wood A Deteriorated Yellow Cracking Exterior Exterior House Positive 18 0.3 18.3 mg/cm2 9/26/2025 15:03:17

260 Upper Wall Wood B Deteriorated Yellow Cracking Exterior Exterior House Positive 22.8 0.3 23.1 mg/cm2 9/26/2025 15:03:55

262 Upper Wall Wood C Deteriorated Yellow Cracking Exterior Exterior House Positive 15.3 0.3 15.6 mg/cm2 9/26/2025 15:04:27

264 Upper Wall Wood D Deteriorated Yellow Cracking Exterior Exterior House Positive 15.6 0.3 15.9 mg/cm2 9/26/2025 15:05:22

266 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior House Positive 12.7 0.3 13 mg/cm2 9/26/2025 15:09:46

267 Eave/Soffit Wood All Deteriorated Yellow Cracking Exterior Exterior House Positive 13.2 0.3 13.5 mg/cm2 9/26/2025 15:09:54

268 Fascia Wood All Deteriorated White Cracking Exterior Exterior House Positive 12.2 0.3 12.5 mg/cm2 9/26/2025 15:10:02

269 Corner Trim Metal All Deteriorated Yellow Cracking Exterior Exterior House Positive 10.4 0.3 10.7 mg/cm2 9/26/2025 15:10:41

270 Lattice Wood B/D Deteriorated Yellow Cracking Exterior Exterior House Positive 5.4 0.2 5.6 mg/cm2 9/26/2025 15:10:56

1910 W 6th Street - Positive XRF Results
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1910 W 6th Street - Positive XRF Results

271 Ceiling Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 11.5 0.3 11.8 mg/cm2 9/26/2025 15:11:33

272 Upper Beam Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 16.8 0.3 17.1 mg/cm2 9/26/2025 15:11:41

273 Column Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 17.5 0.3 17.8 mg/cm2 9/26/2025 15:11:48

275 Column Footer Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 10.7 0.3 11 mg/cm2 9/26/2025 15:12:25

276 Floor Wood All Deteriorated Gray Friction Exterior Exterior Front Porch Positive 5.4 0.2 5.6 mg/cm2 9/26/2025 15:12:43

278 To Living Room Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior House Positive 18 0.3 18.3 mg/cm2 9/26/2025 15:13:16

281 To Living Room Door Sill Wood A Deteriorated White Friction Exterior Exterior House Positive 1.5 0.2 1.7 mg/cm2 9/26/2025 15:13:51

282 Knee Wall Wood A Deteriorated Yellow Cracking Exterior Exterior Front Porch Positive 17.3 0.3 17.6 mg/cm2 9/26/2025 15:14:09

283 Knee Wall Wood B Deteriorated Yellow Cracking Exterior Exterior Front Porch Positive 14.8 0.3 15.1 mg/cm2 9/26/2025 15:14:23

284 Knee Wall Wood D Deteriorated Yellow Cracking Exterior Exterior Front Porch Positive 20.5 0.3 20.8 mg/cm2 9/26/2025 15:14:38

285 Upper Trim Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 19 0.3 19.3 mg/cm2 9/26/2025 15:14:48

288 To Rear Entry Door Casing/Header Wood C Deteriorated White Cracking Exterior Exterior House Positive 7.9 0.3 8.2 mg/cm2 9/26/2025 15:15:45

292 Gable Wall Wood A/C Deteriorated Yellow Cracking Exterior Exterior House Positive 17.4 0.3 17.7 mg/cm2 9/26/2025 15:16:32

293 Soffit Support Wood A Deteriorated Yellow Cracking Exterior Exterior House Positive 1 0.1 1.1 mg/cm2 9/26/2025 15:16:42

294 Window Casing/Header Wood 1-3 Deteriorated White Cracking Exterior Exterior House Positive 22 0.3 22.3 mg/cm2 9/26/2025 15:17:21

295 Window Sill Wood 1-3 Deteriorated White Cracking Exterior Exterior House Positive 18.9 0.3 19.2 mg/cm2 9/26/2025 15:17:30

296 Window Casing/Header Wood 4/6 Deteriorated Yellow Cracking Exterior Exterior House Positive 18.3 0.2 18.5 mg/cm2 9/26/2025 15:17:56

298 Window Casing/Header Wood 21/25 Deteriorated White Cracking Exterior Exterior House Positive 19.5 0.3 19.8 mg/cm2 9/26/2025 15:18:39

299 Window Sash Wood 21/25 Deteriorated White Cracking Exterior Exterior House Positive 18.5 0.3 18.8 mg/cm2 9/26/2025 15:18:51

300 Window Casing/Header Wood 8/9 Deteriorated Yellow Cracking Exterior Exterior House Positive 11.7 0.3 12 mg/cm2 9/26/2025 15:19:22

302 Window Casing/Header Wood 7/10/11 Deteriorated Yellow Cracking Exterior Exterior House Positive 18.3 0.3 18.6 mg/cm2 9/26/2025 15:19:53

303 Window Sill Wood 7/10/11 Deteriorated White Cracking Exterior Exterior House Positive 1.4 0.2 1.6 mg/cm2 9/26/2025 15:20:14

304 Window Casing/Header Wood 14-17 Deteriorated White Cracking Exterior Exterior House Positive 16.2 0.3 16.5 mg/cm2 9/26/2025 15:20:35

306 Window Casing/Header Wood 12/13/18-20 Deteriorated White Cracking Exterior Exterior House Positive 12.9 0.3 13.2 mg/cm2 9/26/2025 15:21:30

307 Window Sash Wood 12/13/18-20 Deteriorated White Cracking Exterior Exterior House Positive 16.9 0.3 17.2 mg/cm2 9/26/2025 15:21:52

309 Window Frame Wood 22 Deteriorated Gray Cracking Exterior Exterior House Positive 12.7 0.3 13 mg/cm2 9/26/2025 15:22:35

310 Window Sash Wood 22 Deteriorated Gray Cracking Exterior Exterior House Positive 14.8 0.3 15.1 mg/cm2 9/26/2025 15:22:42

311 Window Casing/Header Wood 23/24 Deteriorated White Cracking Exterior Exterior House Positive 5.4 0.2 5.6 mg/cm2 9/26/2025 15:23:43

312 Window Sash Wood 23/24 Deteriorated White Cracking Exterior Exterior House Positive 22.5 0.3 22.8 mg/cm2 9/26/2025 15:24:00

313 Window Sill Wood 23/24 Deteriorated White Cracking Exterior Exterior House Positive 13.9 0.3 14.2 mg/cm2 9/26/2025 15:24:08

314 Window Casing/Header Wood 26 Deteriorated White Cracking Exterior Exterior Garage Positive 8.9 0.3 9.2 mg/cm2 9/26/2025 15:28:59

315 Window Sash Wood 26 Deteriorated White Cracking Exterior Exterior Garage Positive 12 0.3 12.3 mg/cm2 9/26/2025 15:29:05

316 Window Sill Wood 26 Deteriorated White Cracking Exterior Exterior Garage Positive 11 0.3 11.3 mg/cm2 9/26/2025 15:29:13

317 Upper Wall Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 16.9 0.3 17.2 mg/cm2 9/26/2025 15:29:38

319 Upper Wall Wood C Deteriorated White Cracking Exterior Exterior Garage Positive 19.8 0.3 20.1 mg/cm2 9/26/2025 15:30:21

321 Eave/Soffit Wood A/C Deteriorated White Cracking Exterior Exterior Garage Positive 16.1 0.3 16.4 mg/cm2 9/26/2025 15:30:52

322 Fascia Wood A/C Deteriorated White Cracking Exterior Exterior Garage Positive 15.2 0.3 15.5 mg/cm2 9/26/2025 15:31:00

323 Overhead Door Casing/Header Wood A Deteriorated Gray Cracking Exterior Exterior Garage Positive 13.3 0.3 13.6 mg/cm2 9/26/2025 15:31:26

326 Entry Door Casing/Header Wood B Deteriorated White Cracking Exterior Exterior Garage Positive 3.3 0.2 3.5 mg/cm2 9/26/2025 15:32:19

327 Entry Door Jamb Wood B Deteriorated White Friction Exterior Exterior Garage Positive 7.4 0.3 7.7 mg/cm2 9/26/2025 15:32:30

328 Entry Door Stop Wood B Deteriorated White Impact Exterior Exterior Garage Positive 7 0.3 7.3 mg/cm2 9/26/2025 15:32:36

329 Entry Door Wood B Deteriorated White Friction/Impact Exterior Exterior Garage Positive 15.6 0.3 15.9 mg/cm2 9/26/2025 15:32:47
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