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 Neighborhood Services Division – Lead Hazard Reduction Program 

 
 
 

SPECIFICATIONS PROPOSAL &  
BID DOCUMENT 

 
 

IALHD0498-23 – 126 
Property: 113 Wescott Street 

 
  

 
Sioux City, Iowa 

 
 
 

Lead Based Paint Remediation must be completed in 10 days from 
receiving the Notice to Proceed 

 
 

 

All projects with costs of $20,000 or more are subject to 
HUD’s pre-approval prior to issuance of a Notice to 

Proceed. 
 
 
 

 
 

BIDS ARE DUE at the following location on 11/26/2025 no later than 4:00 p.m. 
City of Sioux City: Neighborhood Services Division 

Attn: Matt Meylor 
521 Nebraska Street 

P.O. Box 447 
Sioux City, IA 51102 

  



 2 

                          NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

 

STATE OF ) 
 ) SS: 
COUNTY OF ) 
 

   , being first duly sworn, deposes and says 
that: 
 

(1) He is    of 
  (Owner, partner, office, representative, agent, other, explain) 
  , the Bidder that has submitted the 

attached Bid; 
(2) He is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
(3) Such Bid is genuine and is not a collusive or sham Bid; 
(4) Neither the said Bidder nor any of its officers, partners, owner, agents, 

representatives, employees or parties in including this affiant, nor any employee 
or official of the City of Sioux City has in any way colluded, conspired, connived 
or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
sham bid in connection with the Contract for which the attached Bids have been 
submitted or to refrain from bidding in connection with such Contract, or has in 
any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix overhead, profit or 
cost element of the Bid price or the Bid price of any other Bidder, or to secure 
through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the City of Sioux City or the owner of the property interested 
in the proposed contract; 

(5) The prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of Bidder or 
any of its agents, representatives, owners, employers or parties in interest 
including this affiant, or by any employee or official of the City of Sioux City. 

 
 

 SIGNED  
  

  
 
 TITLE  
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SIOUX CITY 

 LEAD HAZARD REDUCTION PROGRAM 

BID AND PROPOSAL 

 
 

PROJECT SPECIFICATIONS FOR PROPERTY LOCATED AT: 
 

113 Wescott Street 
Sioux City, Iowa 51106 

 

The proposal of                                                   (hereinafter called "Bidder"), organized and 
existing under the laws of the State of                                   doing business as                                     
*______________.  (*Insert "a corporation", "a partnership", or "an individual" as applicable.) 

 

To the City of Sioux City, Iowa (hereinafter called "COMMUNITY"). 
 

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all 
WORK for the project located at the above referenced property certifies, and, in the case of a 
joint BID, each party thereto certifies as to his own organization, that this BID has been arrived 
at independently, without consultation, communication, or agreement as to any matter related 
to this BID with any other BIDDER or with any competitor. 
 

BIDDER hereby agrees to commence work under this proposal on or before a date to be 
specified in the Notice to Proceed. 
 

BIDDER acknowledges receipt and complete understanding of the 
Instructions to Bidder: 

 
 
 
 
              

Printed or typed name of BIDDER / CONTRACTOR 
 
 
 
              

Signature of BIDDER / CONTRACTOR 
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LINE ITEM PRICING  
(CONTRACTOR TO VERIFY QUANTITIES DURING WALKTHROUGH) 

NOTE(S):  1) All finish work to be completed per the Bidding Instructions. 
2) You are responsible for repairing any damage to components remaining in 
place (i.e. header and casings as part of window replacement). 
3) Per Iowa Admin Code 641-70.2(135) ““Paint Stabilization” means repairing 
any physical defect in the substrate…” 

LINE ITEM  LEAD 

# INTERIOR DIVISION LIRA PRICE 
1 Design/Install an Active Soil Depressurization Radon Mitigation 

System in accordance with current Environment Protection 
Agency Guidelines, Association of Radon Scientist and 
Technologists Standards (AARST), and American National 
Standards Institute (ANSI). The contractor shall provide the 
property owner with a Radon Documentation Information 
Package ANSI/AARST Standards for Existing Homes. 
 
A post mitigation measurement will be performed no sooner than 
twenty-four hours and no later than thirty days after a mitigation 
system is installed at no cost to the contractor/property owner. 
The dwelling must achieve post Radon Mitigation test results 
below 4.0 pCi/L. 

HH  

2 Basement, Room 1, Shelf Wall (Side B/C Gray) – Remove all 
loose and deteriorated masonry. Once cleared, install metal lath 
to create a uniform and stable surface for the stucco application. 
The application of a fiber-reinforced cement stucco must adhere 
strictly to the manufacturer's written directions. The stucco must 
be applied when temperatures are consistently above 45°F (7°C). 
Do not apply stucco to any masonry that is frozen or contains 
frost, as this will compromise the bond and integrity of the finish. 
The final stucco surface must be a tool finish, creating a 
consistent, textured appearance. The finished product should be 
uniform across the entire surface with no visible defects or 
inconsistencies. Paint to match existing. 

2 
3  

3 Basement, Room 1, Ceiling/Truss/Foundation Cap (Side All 
White)/Foundation Trim (Side A/C White)/Hanger Board (Side A 
White)/Posts/Post Brace (#s 1-5 Gray/White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

5 
9 

14 
15 
16 
18 
19 

 

4 Basement, Room 1, Windows, Sash (#37) – Remove and replace 
broken window in it’s entirety OR replace only the sash with 
broken glass. 

HH  

5 Basement, Room 1, Water Header – 50-gallon gas / 38,000 
BTUs minimum. Installation to include 18” copper risers on both 
cold inlet and hot supply at the top of the new hot water heater to 
code. Provide shut-offs where transitioning from copper to Pex on 
both hot and cold water risers. Furnish and install a new 50 (fifty) 

HH  
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gallon hot water heater with minimum of 38,000 BTUs. The new 
water heater shall be installed complete with new supply and 
distribution lines. Install gas lines to code complete with drip leg 
ahead of gas valve.  Provide pop off valve and overflow leg to 
code. Provide venting for the appliance with new galvanized vent 
piping. All work and materials shall be done to local code.  

6 Natural Gas Furnace System Specification – The Contractor shall 
provide all labor, materials, equipment, and permits necessary to 
fully and professionally remove the existing furnace and install a 
new, high-efficiency natural gas furnace unit. The proposed 
natural gas furnace must meet or exceed the following minimum 
efficiency criteria: 

Metric Minimum Requirement Notes 

Furnace Efficiency 
(AFUE) 

≥95% 
Annual Fuel Utilization 
Efficiency 

System Type Dual-Fuel (Hybrid) 
Must be capable of serving as 
the air handler for the ASHP 
system. 

Capacity 
(Input/Output) 

 Sizing must be certified as 
appropriate via site visit. 

Connect the new furnace to the existing natural gas line. All 
modifications or extensions must adhere to current gas code 
requirements. Install new, high-efficiency venting (typically 
PVC/CPVC) terminated outside in strict compliance with all code 
requirements. The furnace must be seamlessly integrated with 
the ASHP system as the primary air handler. Both the ASHP and 
the Gas Furnace installation must collectively fulfill the 
requirements for a complete, operational dual-fuel system. Install 
a compatible programmable dual-fuel thermostat and controls 
capable of automatically locking out the heat pump and engaging 
the gas furnace when the outdoor ambient temperature falls 
below the Balance Point. System startup, balancing, and 
programming of the dual-fuel controls are required to ensure 
proper transition between the heat pump and the gas furnace. 
The Contractor is responsible for obtaining all necessary permits 
and ensuring the entire installation adheres to all current 
mechanical, electrical, plumbing, and building codes. The 
contractor shall include a minimum 1-year labor warranty on the 
entire installation. The equipment manufacturer's warranty for the 
compressor and parts must be clearly stated in the bid proposal. 
The bidder must confirm and certify that the proposed equipment 
size is appropriate based on a site visit and must provide Manual 
J Load Calculation documentation. 

HH  

7 Basement, Basement Stairway, Wall/Foundation Cap/Overhead 
Stair Tread/Overhead Stair Stringer (Side All White)/Shelf 
Support (Side A/B/D White)/Upper Beam (Side D 
White)/Overhead Stair Riser (Side B/C White) – Interim – Paint 

22 
23 
24 
25 
26 
28 
29 
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stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

34 
37 
38 
39 

8 Basement, Basement Stairway Shelf (Side B/C White) - 
Abatement – Remove component. 

27 
35  

9 Basement, Basement Stairway, To Kitchen Door, 
Casing/Header/Jamb/Stop/Door (Side D White) 
/Casing/Header/Door (Side B From Kitchen) – Abatement – 
Remove door components. – Frame opening to create a solid 
wall assembly. Install drywall and finish the surface to a Level 4 
standard ensuring the repair blends with the existing wall 
surfaces followed by the application of two coats of high-quality 
appropriate paint to match existing. 

30 
31 
32 
33 
50 
51 

 

10 Floor 1, Kitchen, Wall/Ceiling (Side All White)/Chimney (Side A 
Red Brick) – Interim – Remove Brick (Side A) followed by Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

40 
41 
42 
43 
44 
63 

 

11 Floor 1, Rear Enclosed Porch, Wall/Ceiling/Crown Molding (Side 
All White)/Upper Beam (Side C White) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

64 
65 
66 
67 
68 
69 
71 

 

12 Floor 1, Rear Enclosed Porch, Entry Door, Jamb/Stop/Threshold 
(Side C White/Gray) – Abatement – Remove and replace Stop, 
Strip all paint from jamb and photograph for documentation 
followed by the application of two coats of high-quality 
appropriate paint to both components. Casing/Header (side C 
White) – Interim – Paint stabilization followed by the installation of 
two coats of high-quality appropriate paint to match existing. 

81 
82 
83 
85 

 

13 Floor 1, Rear Enclosed Porch, Windows, 
Casing/Header/Sill/Jamb/Slide/Trough/Exterior Stop (#s 15-19) – 
Abatement - Remove Window Components. Windows, Frame 
window openings (#s 15-19) to create a solid wall assembly 
including the installation of insulation, vapor barrier, and exterior 
sheathing. Install drywall and finish the surface to a Level 4 
standard ensuring the repair blends with the existing wall 
surfaces followed by the application of two coats of high-quality 
appropriate paint to match existing. 

72 
73 
74 
75 
76 

 

14 Floor 1, Rear Enclosed Porch, Floor (Side All) - Interim – Paint 
stabilization followed by the installation of a wear resistant 
material. 

70  

15 Floor 1, Hallway 1, Wall (Side B/C White)/Ceiling (Side All) 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint to match existing.  

86 
87 
88 
 

 

16 Floor 1, Hallway, To Living Room Door, Casing/Header/Jamb 
(Side B Brown)/Casing/Header (Side D Brown From Living 
Room) – Abatement – Strip all paint from jamb and photograph 
for documentation followed by the application of two coats of 

92 
93 
132 
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high-quality appropriate paint to both components. 
Casing/Header – Interim – Paint stabilization followed by the 
application of two coats of high-quality appropriate paint to match 
existing. 

17 Floor 1, Bedroom 1, Wall (Side A/B/D White)/ – Walls (Side D) – 
Interim – Paint stabilization followed by the application of two 
coats of high-quality appropriate paint to match existing.   

99 
100 
102 

 

18 Floor 1, Bedroom 1, Windows, Casing/Header/Sill/Inside Stop (#s 
1/2/14) – Casing/Header/Inside Stop– Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. Sill – Abatement – Strip paint 
from component and photograph for documentation flowed by 
applying two coats of high quality appropriate paint. 

107 
108 
109 

 

19 Floor 1, Living Room, Wall (Side All Beige)/ –– Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing. OR – Install 
sheetrock, tape and texture walls creating a dust tight seal 
followed by the application of two coats of high-quality 
appropriate paint to match existing. Ceiling – Interim – Paint 
stabilization followed by the application of two coats of high-
quality appropriate paint to match existing. 

115 
116 
117 
118 

 

20 Floor 1, Living Room, Windows, Casing/Header/Sill/Inside Stop 
(#s 3-7) – Casing/Header/Inside Stop– Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. Sill – Abatement – 
Strip paint from component and photograph for documentation 
flowed by applying two coats of high quality appropriate paint. 

121 
122 
123 

 

21 Floor 1, Living Room, To Closet Door, 
Casing/Header/Jamb/Stop/Door (Side C Brown) 
/Casing/Header/Door (Side A From Closet) – Abatement – 
Remove and replace door components, casing-to-casing, paint to 
match surrounding. 

128 
129 
130 
131 
145 
146 

 

22 Floor 1, Living Room Closet, Wall/Shelf Support/Baseboard (Side 
B/C/D Beige)/Ceiling (Side All) – Shelf/Shelf Support – 
Abatement – Remove Shelf and Shelf Support. Create a new 
stairway entrance opening on Side C. Install new structural 
header and finish trim new opening.  Modify the first two 
existing stair treads and associated stringers/framing to align 
with the new floor opening and to maintain code-compliant rise 
and run at the entrance point. Ensure the modified treads 
maintain a uniform rise and run with all subsequent existing 
treads, per code requirements. Wall/Baseboard (Side A/B/D 
Beige)/Ceiling (Side All) – Interim – Paint stabilization followed by 
the installation of two coats of high-quality appropriate paint to 
match existing. 

137 
138 
139 
140 
141 
142 
143 

 

23 Floor 1, Living Room Closet, Shoe Molding (Side B/C/D Beige) - 
Abatement – Remove and replace component followed by the 

 
144  
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application of two coats of high quality paint to match 
surrounding. 

24 Floor 1, Living Room, To Bathroom 1 Door, Casing/Header/Door 
(Side C Brown) /Casing/Header/Jamb/Stop/Door (Side A From 
Bathroom 1) – Abatement – Remove and replace door 
components, casing-to-casing, paint to match surrounding. 

135 
136 
158 
159 
160 
161 

 

25 Floor 1, Living Room, To 2nd Floor Stairway Door, Casing/Header 
(Side D Brown/Side B From 2nd Floor Stairway) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

133 
177  

26 Floor 1, Bathroom 1, Wall/Crown Molding/Coner Trim (Side 
All)/Corner Guard (Side A/B) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. 
 
Windows, Casing/Header/Inside Stop (#s 8-10/12) – Frame 
window openings (#s 8/9/10/12) to create a solid wall assembly 
including the installation of insulation, vapor barrier, and exterior 
sheathing. Install drywall and finish the surface to a Level 4 
standard ensuring the repair blends with the existing wall 
surfaces followed by the application of two coats of high-quality 
appropriate paint to match existing. 

147 
148 
149 
150 
152 
155 
156 
157 
162 
163 

 

27 Floor 1, Bathroom 1, Shower Unit/Vanity Sink, Remove existing 
shower. Install a new, first-grade, modular fiberglass low 
threshold shower unit in white. Make any necessary modifications 
to the framing, supports, and floor joists to ensure a solid, level, 
and secure installation. Install new faucets, a shower head, and 
all associated plumbing trim. Connect the unit to the existing 
waste and water supply lines, including the installation of new 
shut-off valves. Perform any required plumbing modifications to 
accommodate the new unit. Caulk all joints and plumbing 
connections with a high-quality, mold-resistant sealant to ensure 
a watertight installation. Perform all necessary bulkhead 
reconstruction and associated framing. Repair and finish all 
surrounding drywall, taping, and texturing to a paint-ready, 
finished product followed by the application of two coats of high-
quality appropriate paint. Repair or replace any flooring and trim 
work damaged or affected by the installation. Paint all repaired 
and new surfaces to match the surrounding area.  
 
Remove the existing sink, counter, and/or vanity cabinet. If the 
existing stub-outs for the hot and cold water supplies are too low 
or incorrectly spaced for the new pedestal sink, the Contractor 
shall adjust and extend the copper/PEX supply lines within the 
wall cavity to the correct height and spacing required by the new 
fixture. Modify the existing sanitary drain stub-out (P-trap 
connection) if necessary, ensuring it is positioned correctly and 
securely anchored within the wall cavity to align with the new 

HH  
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pedestal sink drain. Inspect and, if necessary, replace the 
existing supply stop valves (angle stops) to ensure a watertight 
seal for the new supply lines. Mount the new pedestal sink (basin 
and pedestal) securely to the floor and/or wall structure according 
to the manufacturer's specifications. Provide and install the faucet 
fixture, drain stopper assembly, P-trap, and connect supply lines 
to the stop valves and faucet connections. Apply a clean, uniform 
bead of mildew-resistant silicone sealant where the basin meets 
the wall and where the base of the pedestal meets the floor. 

28 Floor 1, Bathroom 1, Windows, Casing/Header/Sill/Inside Stop 
(#s 11) – Casing/Header/Inside Stop– Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. Sill – Abatement – Strip paint 
from component and photograph for documentation flowed by 
applying two coats of high quality appropriate paint. 

155 
156 
157 

 

29 Floor 1, (Living Room/Living Room Closet/Bedroom 1/Hallway 1/ 
Kitchen), Flooring – Furnish all labor, materials, tools, equipment, and 
incidentals necessary for the complete and professional installation of 
new vinyl floor planks. This includes, but is not limited to: 

• Site preparation, including subfloor inspection and preparation. 
• Acclimation of flooring materials as per manufacturer's 

instructions. 
• Precise cutting and layout of vinyl planks. 
• Secure installation of vinyl planks according to manufacturer's 

recommendations. 
• Installation of transition pieces where flooring meets other 

surfaces (e.g., doorways, thresholds, carpet). 
• Installation of baseboards and/or quarter round moldings as 

specified. 
• Proper cleanup and disposal of all debris generated during the 

installation process. 
Material selection provided by contractor and owner. Provide 
underlayment (if required) based on subfloor and manufacturer's 
recommendations. Adhesive (if required) by the vinyl plank 
manufacturer. Transition Pieces: (e.g., T-mold, reducer, end cap). 
Finish for baseboards/quarter round (if applicable)]. Include fastening 
materials (nails, etc.). The Contractor shall thoroughly inspect the 
existing subfloor for any imperfections, including but not limited to 
unevenness, damage, moisture issues, or contamination. All vinyl plank 
installation shall be performed strictly in accordance with the vinyl plank 
manufacturer's written instructions and industry best practices. Planks 
shall be laid out to minimize waste and create an aesthetically pleasing 
appearance, with attention paid to staggering and alignment. Proper 
expansion gaps shall be maintained along all walls and fixed objects as 
specified by the manufacturer. Transition pieces shall be securely and 
neatly installed to provide a smooth and safe transition between 
different flooring types or elevations. Baseboards and/or quarter round 
moldings shall be tightly fitted and securely fastened to conceal the 
perimeter expansion gaps, creating a finished appearance. Nail holes 
shall be filled and sanded smooth. 

HH  
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30 Floor 2, 2nd Floor Stairway, Wall/Ceiling (Side All) – Interim – 
Paint stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

170 
171 
172 
173 
174 

 

31 Floor 2, 2nd Floor Stairway, Stair Treads (Quantity 2-4 
Treads)/Handrail – Before beginning reinforcement, the 
Contractor shall fully inspect each tread and riser connection to 
identify the specific sources of movement. Install supplementary 
blocking between stringers, directly supporting the treads from 
underneath, particularly in the center span where deflection is 
highest. Secure this blocking with both adhesive and screws. 
 
Handrail – Install new handrail. The top of the gripping surface 
must be installed between 34 and 38 inches vertically above the 
tread nosings. The rail profile must be a graspable shape (e.g., 
minimum 1-1/4 inch to maximum 2-1/4 inches diameter or 
equivalent shape). A minimum of 1-1/2 inches of clear space 
must be maintained between the handrail and the wall surface. 
Brackets and fasteners must be capable of withstanding the 
required live loads as mandated by code. 

HH  

32 Floor 2, Hallway 2, Wall (Side C Gray)/Baseboard/Shoe Molding 
(Side All) – Interim – Paint stabilization followed by the installation 
of two coats of high-quality appropriate paint to match existing.  

183 
187 
188 

 

33 Floor 2, Hallway 2, Closet Door, Casing/Header/Jamb/Stop/Door 
(Side A White)/Casing/Header/Door (Side C From Closet) – 
Abatement – Remove and replace door components, casing-to-
casing, paint to match surrounding. 

189 
190 
191 
192 
215 
216 

 

34 Floor 2, Hallway 2, To Bedroom 2 Door, Casing/Header/Door 
(Side B White)/Casing/Header/Jamb/Stop/Door (Side C From 
Bedroom 2) – Abatement – Remove and replace door 
components, casing-to-casing, paint to match surrounding. 

193 
194 
296 
297 
298 
299 

 

35 Floor 2, Hallway 2, To Bedroom 3 Door, Casing/Header/Door 
(Side A)/Casing/Header/Jamb/Stop/Door (Side C From Bedroom 
3) – Abatement – Remove and replace door components, casing-
to-casing, paint to match surrounding. 

195 
196 
263 
264 
265 
266 

 

36 Floor 2, Hallway 2, To Bathroom 2 Door, Casing/Header/Door 
(Side B)/Jamb/Stop/Door (Side D From Bathroom 2) – Abatement 
– Remove and replace door components, casing-to-casing, paint 
to match surrounding. 

197 
198 
251 
252 
253 

 

37 Floor 2, Hallway 2, To Bedroom 4 Door, Casing/Header/Door 
(Side A)/Casing/Header/Jamb/Stop/Door (Side A From Bedroom 
4) – Abatement – Remove and replace door components, casing-
to-casing, paint to match surrounding. 

199 
200 
235 
236 
237 
238 

 

38 Floor 2, Hallway 2, To Attic Door, Casing/Header/Door (Side 
D)/Casing/Header/Jamb/Stop/Door (Side B From Attic) – 
Abatement – Remove and replace door components, casing-to-
casing, paint to match surrounding. 

201 
202 
359 
360 
361 
362 
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39 Floor 2, Hallway 2, To Bedroom 5 Door, Casing/Header/Door 
(Side C)/Casing/Header/Jamb/Stop/Door (Side A From Bedroom 
5) – Abatement – Remove and replace door components, casing-
to-casing, paint to match surrounding. 

203 
204 
330 
331 
332 
333 

 

40 Floor 2, Hallway 2 Closet, Wall (Side A/B/C Beige)/Ceiling (Side 
All)/Baseboard/Shelf Support (Side A/B/C)/Shelf (Side B) – 
Interim – Paint stabilization followed by the installation of two 
coats of high-quality appropriate paint to match existing. Shoe 
Molding/Shelf - Abatement – Remove and replace component 
followed by the application of two coats of high quality paint to 
match surrounding. 

207 
208 
209 
210 
211 
212 
213 

 

 

41 Floor 2, Bedroom 5, Baseboard (Side All) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.  

325 
  

42 Floor 2, Bedroom 5, Windows, Casing/Header/Sill/Inside Stop (#s 
31) – Casing/Header/Inside Stop– Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. Sill – Abatement – Strip paint 
from component and photograph for documentation flowed by 
applying two coats of high quality appropriate paint. 

327 
328 
329 

 

43 Floor 2, Bedroom 5, Closet Door, 
Casing/Header/Jamb/Stop/Door (Side A)/Casing/Header/Door 
(Side C From Closet) – Abatement – Remove and replace door 
components, casing-to-casing, paint to match surrounding. 

334 
335 
336 
337 
348 
349 

 

44 Floor 2, Bedroom 5 Closet, Baseboard (Side All)/Hanger 
Bar/Shelf (Side B) – Interim – Paint stabilization followed by the 
installation of two coats of high-quality appropriate paint to match 
existing.  

344 
345 
346 
 

 

45 Floor 2, Bedroom 2, Windows, Casing/Header/Sill/Inside Stop (#s 
20) – Casing/Header/Inside Stop– Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing. Sill – Abatement – Strip paint 
from component and photograph for documentation flowed by 
applying two coats of high quality appropriate paint. 

293 
294 
295 

 

46 Floor 2, Bedroom 2, Closet Door, 
Casing/Header/Jamb/Stop/Door (Side C)/Casing/Header/Door 
(Side A From Closet) – Abatement – Remove and replace door 
components, casing-to-casing, paint to match surrounding. 

300 
301 
302 
303 
316 
317 

 

47 Floor 2, Bedroom 2, Cabinet Frame (Side B/C/D Gray) – Interim – 
Paint stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.  

304  

48 Floor 2, Bedroom 2 Closet, Shoe Molding (Side B/C/D 
White)/Hanger Bar (Side B)/Shelf (Side C White) – Abatement – 
Remove and replace component followed by the application of 
two coats of high quality paint to match surrounding. 

312 
313 
315 

 

49 Floor 2, Bedroom 3, Windows, Casing/Header/Sill/Inside Stop (#s 
21/22) – Casing/Header/Inside Stop– Interim – Paint stabilization 
followed by the installation of two coats of high-quality 

260 
261 
262 
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appropriate paint to match existing. Sill – Abatement – Strip paint 
from component and photograph for documentation flowed by 
applying two coats of high quality appropriate paint. 

50 Floor 2, Bedroom 3, Wall (Side All Blue) – Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing.  

254 
255 
256 
257 

 

51 Floor 2, Bedroom 3, Closet Door, 
Casing/Header/Jamb/Stop/Door (Side C)/Casing/Header/Door 
(Side A From Closet) – Abatement – Remove and replace door 
components, casing-to-casing, paint to match surrounding. 

267 
268 
269 
270 
282 
283 

 

52 Floor 2, Bedroom 3 Closet, Wall/Ceiling (Side All 
Blue/White)/Shelf Support (Side A/C/D Beige)/Baseboard (Side 
B/C/D Beige)/Brace (Side B Beige) – Interim – Paint stabilization 
followed by the installation of two coats of high-quality 
appropriate paint to match existing.  

271 
272 
273 
274 
275 
276 
279 
281 

 

53 Floor 2, Bedroom 3 Closet, Hanger Bar (Side B)/Shelf (Side C 
Beige) – Abatement – Remove and replace component followed 
by the application of two coats of high quality paint to match 
surrounding. 

277 
278  

54 Floor 2, Bathroom 2, Windows, Inside Stop (#s 23) – Interim – 
Paint stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

249  

55 Floor 2, Bathroom 2, Tub/Shower Surround - Tub/ Shower 
Surround Caulking - Remove all existing caulk, silicone, and 
sealant from all joints where the tub or shower pan meets the wall 
surround, as well as all vertical and horizontal seams in the 
corners of the surround. Scrape and clean all previously caulked 
surfaces to eliminate all residue, soap scum, mold, mildew, and 
dirt. Install 100% pure silicone, mildew-resistant, kitchen and bath 
grade sealant. The color (e.g., clear, white, or a color to match 
grout). Sealant shall be properly tooled to create a uniform, and 
watertight seal. 

  

56 Floor 2, Bedroom 4, Windows, Casing/Header/Upper Sash/Inside 
Stop/Lower Sash/Sill/Middle Stop/Jamb/Slide (#s 26/28/29/30) – 
Abatement – Remove components Frame window openings to 
create a solid wall assembly including the installation of 
insulation, vapor barrier, and exterior sheathing. Install drywall 
and finish the surface to a Level 4 standard ensuring the repair 
blends with the existing wall surfaces followed by the application 
of two coats of high-quality appropriate paint to match existing. 

228 
229 
230 
231 
232 
233 
234 

 

57 Floor 2, Bedroom 4, Windows, Casing/Header/Sill/Inside Stop (#s 
24/25/27) – Casing/Header/Inside Stop– Interim – Paint 
stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. Sill – Abatement – 
Strip paint from component and photograph for documentation 
flowed by applying two coats of high quality appropriate paint. 

225 
226 
227 
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58 Floor 2, Attic Stairway, Stair Railing (Side B/C/D White) – 
Abatement – Remove component. Install a complete, code-
compliant guardrail system along the open perimeter of the 
staircase. The completed guardrail system must fully comply with 
the latest adopted edition of all applicable federal, state, and local 
building codes with a minimum height of 36 inches. Openings 
(spindle spacing) must not allow a 4-inch sphere to pass through 
at any point. The railing system must be securely fastened to 
withstand all required horizontal and vertical live loads as 
mandated by code. Lightly sand all exposed components to 
ensure a smooth, ready-to-finish surface. followed by the 
application of two coats of high quality paint to match 
surrounding. 

367 
368 
HH 

 

59 Floor 3, Bedroom 6, Windows, Upper Sash/Lower Sash/Middle 
Stop/Jamb/Slide/Trough/Exterior Stop/Exterior Sash (#s 32/33) – 
Abatement – Remove and replace Window Components with 
fixed sash window. New windows to have U-Factor .26 or lower.  
Remove any unnecessary storm windows and ensure all painted 
surfaces exposed by the activity are covered in a suitable 
weather resistant material that matches the surrounding.  Caulk 
seams to create dust tight seal.  

378 
379 
382 
383 
384 
385 
386 
430 

 

60 Floor 3, Bedroom 6, Floor (Side All) - Interim – Paint stabilization 
followed by the installation of a wear resistant material. 

375  

61 SMOKE DETECTOR - DUAL SENSOR TYPE – Provide and 
install battery operated smoke detectors, complete with batteries. 
Install one per each level of home, outside each sleeping area, 
inside each sleeping area, and in other locations where required 
by applicable laws, codes, or standards. Follow the 
manufacturer’s instructions for placement and mounting height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms should 
be tested at least once a month. 

HH  

62 CARBON MONOXIDE DETECTOR - Sealed Lithium Battery 
Type – CO alarms should be installed in a central location, 
outside each sleeping area, on every level of the home, and in 
other locations where required by applicable laws, codes, or 
standards. Follow the manufacturer’s instructions for placement 
and mounting height.  
Note to Occupant: The useful life of the unit is according to 
manufacturer’s date. Replace unit after recommended 
replacement date or when it starts the chirp sound. Alarms should 
be tested at least once a month. 

HH  

 EXTERIOR DIVISION  PRICE 
NOTE:  If due to colder weather, some or all exterior work may be postponed until warmer 
conditions.  Please make sure that your prices incorporate this, as NO change orders will 
be issued for additional travel expenses.   
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*** If any painted areas are exposed during the completion of 
activities the price to treat those areas to the same level as the 
line item should be included.  X 

63 Exterior House, Soil, (Side D) - Provide and install landscape 
edging to define the mulched area along the side of the property, 
within the drip-line of the structure. Following installation of 
edging, apply a 6-inch depth of mulch to cover all exposed soil 
within the bordered area. 

S-1 
 

 
64 Exterior, Exterior Fron Porch, Crown Molding/Ceiling (Side 

All)/Upper Beam/Upper Trim/Eave/Soffit/Fascia (Side 
A/B/D)/Column Support (Side -)/Rear Enclosed Porch, Lower 
Trim/Upper Beam (Side C/D)/Exterior House, Windows, 
Casing/Header/Sill (#s 15-17/27/29/30/33)/Rear Entry Door, 
Casing/Header (Side C) - Interim – Permanent Soffit/Fascia/Metal 
Coil Work - Entire (complete cover of areas not already covered 
or damaged) House. Fascia to be installed on All attached 
structures. 

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use Lead 

RRP practices.  

• Any exterior door or window trim, (including basement window 

jambs & trim) not covered in separate specifications.  

• All house overhang soffit, overhang supports including gable 

braces, and fascia. 

• Include repairing the gable roof overhang (Side A) to ensure 

proper Fascia installation. 

Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices. Any exterior door or window trim, (including 
basement window jambs & trim) not covered in separate 
specifications. All house overhang soffit, overhang supports 
including gable braces, and fascia. 
 
All overhangs to be finished with vinyl or metal soffit.  For lead 
paint chip containment reasons, use non-vented soffit on 
overhangs and isolate existing soffit house vents by using vented 
soffit for these vents only. Include all porch lids and beams. 
Cover the exterior fascia with pre-painted aluminum coil trim. 
Face nailing should be minimized. Leave no exterior exposed 
wood on soffit and fascia and other trims. 
 
This line item would include the re-hanging of the existing gutters 
unless otherwise specified.  This would eliminate all other exterior 
work that would result in a painted finish on the House.  No 
painted exterior components should remain after this line item is 
completed. 

398 
399 
400 
409 
410 
411 
412 
413 
414 
424 
426 
428 
429 
431 
434 
439 
440 
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65 Exterior, Upper Wall (Side All) Permanent Siding-Vinyl - Full 
cover House and ALL attached structures. 
Notes: Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use Lead 
RRP practices.     

• Include all exterior coil work not covered in “soffit /fascia 
spec” items.     

• Leave no original bare or painted wood on the exterior.  
Wrap all with pre-colored metal. 

• All metal edges are to be caulked/sealed inside and 
outside with silicone to enclose any lead hazard. 

• Prepare all surfaces for new siding, including any repair 
work to existing siding to facilitate new vinyl covering. 

Install 1/4” foam core backer before siding. Fir out all walls that 
show severe waviness. Siding panels to be no less than .042” 
thickness. Contractor to install house numbers and reinstall all 
pre-existing attachments. All work will be done according to 
manufactures instructions and to Code. Furnish and install vinyl 
siding in standard colors as manufactured by Certainteed 
(Mainstreet) or equivalent. Siding panels to be no less than .042” 
thickness. 

387 
389 
391 
393 
420 
426 
428 

 
66 Exterior, Coal Door/Coal Door Frame (Side B Black) – Interim – 

Paint stabilization followed by the installation of two coats of high-
quality appropriate paint to match existing. 

441 
442 

 
67 Exterior, Rear Landing/Stair Components (Side D) – Remove and 

replace components. (IF APPLICABLE Excavate holes for 
concrete footings sized and spaced according to structural load 
requirements and local codes. Footings shall be poured using a 
minimum 3000 PSI concrete mix and extend below the local frost 
line.) Install code-approved post anchors (e.g., standoff base) in 
the wet concrete to prevent wood-to-soil contact. All framing 
members (posts, beams, joists, stringers) shall be Pressure-
Treated (PT) Lumber, rated for ground contact (where required). 
Securely fasten stringers to the main deck framing using 
structural stringer hangers and to the concrete pad or final grade 
at the bottom using code-approved anchors. Install composite 
deck boards on the landing with proper side and end spacing for 
water drainage and thermal expansion, per manufacturer 
guidelines. Install composite boards as treads, ensuring minimum 
1-inch nosing projection. Trim and cap all exposed ends of 
composite boards with matching composite trim or end caps 
where required by the manufacturer. If the landing height requires 
a guardrail (30 inches or more above grade), the railing system 
shall be constructed using pressure-treated wood framing. Posts 
must be securely anchored to the framing beneath the decking 
surface. The finished railing must comply with the minimum 
height and 4-inch sphere safety standards. 

HH 
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 CLEAN UP AND CONTAINMENT DIVISION  PRICE 
 This section includes containment and clean-up and waste removal.  It may or 

may not include wrapping of large pieces of furniture and/or appliances.  
Contractor must clean dwelling sufficiently to pass clearance testing.  If 
containment is utilized, contractor is responsible for establishing containment.  
If dwelling does not pass clearance on the first attempt, the contractor is 
responsible for costs associated with subsequent attempts.  This line item 
shall not exceed $1,500.  $ 

 POST REMEDIATION TESTING AND CLEARANCE  PRICE 
 Pre-negotiated price for the entirety of the 2023 LHRG.  This amount is 

payable to Impact 7G., Inc.  If there are any failed visual inspections they will 
be billed at a rate of $450.00 per occurrence, if there are additional inspections 
that require dust or soil sampling they will be billed at a rate of $600.00 per 
occurrence.  Any amounts incurred over the initial $1,275.00 are the 
responsibility of the contractor.  $ 1,275 

    

 
 
 

BID SUMMARY (113 Wescott Street) 
Base Bid 

Price 
  

INTERIOR DIVISION TOTAL $ 

EXTERIOR DIVISION TOTAL $ 

CLEAN-UP AND WASTE DIVISION TOTAL $ 

TESTING AND CLEARANCE $  1,275 
  

TOTAL AMOUNT FOR BASE BID $ 
 

ALTERNATE BID ITEMS 
 

NOTE:  Provide the TOTAL cost for the alternate bid items.  If an alternate bid item is selected, line 
items associated with the alternate will be deducted from the total alternate cost.   
LINE ITEM  PRICE 

Alt 1 Exterior, Upper Wall (Side A/D)/Upper Trim/Corner Trim 
(Side All) Permanent Siding-Vinyl - Full cover Garage and 
ALL attached structures. 
Notes: Bid to use plastic “Containment” on ground or floor 
where appropriate. All listed areas are lead hazards. Must 
use Lead RRP practices.     

• Include all exterior coil work not covered in “soffit 
/fascia spec” items.     

• Leave no original bare or painted wood on the 
exterior.  Wrap all with pre-colored metal. 

• All metal edges are to be caulked/sealed inside and 
outside with silicone to enclose any lead hazard. 

443 
444 
447 
450 
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• Prepare all surfaces for new siding, including any 
repair work to existing siding to facilitate new vinyl 
covering. 

Install 1/4” foam core backer before siding. Fir out all walls 
that show severe waviness. Siding panels to be no less than 
.042” thickness. Contractor to install house numbers and 
reinstall all pre-existing attachments. All work will be done 
according to manufactures instructions and to Code. Furnish 
and install vinyl siding in standard colors as manufactured 
by Certainteed (Mainstreet) or equivalent. Siding panels to 
be no less than .042” thickness. 

Alt 2 Exterior, Exterior Garage, Eave/Soffit/Fascia (Side All)/Entry 
Door, Casing/Header/Jamb (Side D)/Entry Door, 
Casing/Header (Side A)/Windows, Casing/Header/Sill (#s 
35) - Interim – Permanent Soffit/Fascia/Metal Coil Work - 
Entire (complete cover) Garage and All attached structures. 

• Bid to use plastic “Containment” on ground or floor where 

appropriate. All listed areas are lead hazards. Must use 

Lead RRP practices.  

• Any exterior door or window trim, (including basement 

window jambs & trim) not covered in separate 

specifications.  

• All house overhang soffit, overhang supports including 

gable braces, and fascia. 

• Include repairing the gable roof overhang (Side A) to 

ensure proper Fascia installation. 

Bid to use plastic “Containment” on ground or floor where 
appropriate. All listed areas are lead hazards. Must use 
Lead RRP practices. Any exterior door or window trim, 
(including basement window jambs & trim) not covered in 
separate specifications. All house overhang soffit, overhang 
supports including gable braces, and fascia. 
 
All overhangs to be finished with vinyl or metal soffit.  For 
lead paint chip containment reasons, use non-vented soffit 
on overhangs and isolate existing soffit house vents by 
using vented soffit for these vents only. Include all porch lids 
and beams. Cover the exterior fascia with pre-painted 
aluminum coil trim. Face nailing should be minimized. Leave 
no exterior exposed wood on soffit and fascia and other 
trims. 
 
This line item would include the re-hanging of the existing 
gutters unless otherwise specified.  This would eliminate all 
other exterior work that would result in a painted finish on 

448 
449 
453 
454 
457 
461 
462 
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the House.  No painted exterior components should remain 
after this line item is completed. 

Alt 3 Exterior, Exterior Garage, Entry Door, Stop/Door (Side 
D)/Entry Door, Door (Side A) - Abatement – Strip paint 2 
inches from all impact/friction surfaces and photograph for 
documentation / paint stabilization on the entire side of 
failing component followed by the application of two coats of 
high-quality appropriate paint. 

455 
456 
458 

 
 

Section to be filled in by City: 

ACCEPTED HEALTHY HOMES ALTERNATES $ 

ACCEPTED LBP ALTERNATES $ 

REJECTED LINE ITEMS –$ 
  

ADJUSTED BASE BID TOTAL $ 

 
 
 
BID SUBMISSION ATTACHMENTS 
 

• Equipment Data: Manufacturer name, model numbers for 
the outdoor unit and indoor heads, and a copy of the official 
AHRI Certificate verifying the minimum required SEER2, 
EER2, HSPF2, and AFUE ratings. 

• Load Calculation: Documentation of the professional load 
calculation (e.g., Manual J) used to size the equipment. 
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Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

2 Wall Concrete B Deteriorated Gray Cracking Basement Room 1 Positive 0.9 0.2 1.1 mg/cm2 10/27/2025 11:32:37

3 Wall Concrete C Deteriorated Gray Cracking Basement Room 1 Positive 1 0.2 1.2 mg/cm2 10/27/2025 11:33:00

5 Ceiling Wood All Deteriorated White Cracking Basement Room 1 Positive 1.1 0.1 1.2 mg/cm2 10/27/2025 11:33:50

9 Truss Wood All Deteriorated White Cracking Basement Room 1 Positive 1.4 0.2 1.6 mg/cm2 10/27/2025 11:35:20

14 Foundation Cap Wood All Deteriorated White Cracking Basement Room 1 Positive 5.5 0.3 5.8 mg/cm2 10/27/2025 11:37:14

15 Foundation Trim Wood A/C Deteriorated White Cracking Basement Room 1 Positive 3.7 0.3 4 mg/cm2 10/27/2025 11:37:33

16 Hanger Board Wood A Deteriorated White Cracking Basement Room 1 Positive 3.8 0.3 4.1 mg/cm2 10/27/2025 11:37:45

18 Posts Wood 1-5 Deteriorated Gray Cracking Basement Room 1 Positive 1 0.1 1.1 mg/cm2 10/27/2025 11:38:30

19 Post Brace Wood 1-5 Deteriorated White Cracking Basement Room 1 Positive 1.2 0.2 1.4 mg/cm2 10/27/2025 11:47:53

22 Wall Plaster A Deteriorated White Cracking Basement Basement Stairway Positive 14.5 0.3 14.8 mg/cm2 10/27/2025 11:59:38

23 Wall Plaster B Deteriorated White Cracking Basement Basement Stairway Positive 12.9 0.3 13.2 mg/cm2 10/27/2025 11:59:47

24 Wall Plaster C Deteriorated White Cracking Basement Basement Stairway Positive 14 0.3 14.3 mg/cm2 10/27/2025 12:00:03

25 Wall Plaster D Deteriorated White Cracking Basement Basement Stairway Positive 22.8 0.3 23.1 mg/cm2 10/27/2025 12:00:12

26 Shelf Support Wood A/B Deteriorated White Cracking Basement Basement Stairway Positive 15.7 0.3 16 mg/cm2 10/27/2025 12:00:27

27 Shelf Wood B Deteriorated White Friction Basement Basement Stairway Positive 10.3 0.3 10.6 mg/cm2 10/27/2025 12:00:35

28 Foundation Cap Wood All Deteriorated White Cracking Basement Basement Stairway Positive 11.8 0.3 12.1 mg/cm2 10/27/2025 12:00:54

29 Upper Beam Wood D Deteriorated White Cracking Basement Basement Stairway Positive 9.2 0.3 9.5 mg/cm2 10/27/2025 12:01:01

30 To Kitchen Door Casing/Header Wood D Deteriorated White Cracking Basement Basement Stairway Positive 16.2 0.3 16.5 mg/cm2 10/27/2025 12:02:14

31 To Kitchen Door Jamb Wood D Deteriorated White Friction Basement Basement Stairway Positive 20 0.3 20.3 mg/cm2 10/27/2025 12:02:22

32 To Kitchen Door Stop Wood D Deteriorated White Impact Basement Basement Stairway Positive 17.5 0.3 17.8 mg/cm2 10/27/2025 12:02:28

33 To Kitchen Door Wood D Deteriorated White Friction/Impact Basement Basement Stairway Positive 21.6 0.3 21.9 mg/cm2 10/27/2025 12:02:36

34 Shelf Support Wood D Deteriorated White Cracking Basement Basement Stairway Positive 15 0.3 15.3 mg/cm2 10/27/2025 12:03:25

35 Shelf Wood B/C Deteriorated White Friction Basement Basement Stairway Positive 5 0.3 5.3 mg/cm2 10/27/2025 12:03:32

37 Overhead Stair Tread Wood All Deteriorated White Cracking Basement Basement Stairway Positive 1.2 0.2 1.4 mg/cm2 10/27/2025 12:04:38

38 Overhead Stair Riser Wood B/C Deteriorated White Cracking Basement Basement Stairway Positive 3.3 0.2 3.5 mg/cm2 10/27/2025 12:04:57

39 Overhead Stair Stringer Wood All Deteriorated White Cracking Basement Basement Stairway Positive 2.9 0.2 3.1 mg/cm2 10/27/2025 12:05:11

40 Wall Wood A Deteriorated White Cracking 1 Kitchen Positive 5.4 0.3 5.7 mg/cm2 10/27/2025 12:07:50

41 Wall Wood B Deteriorated White Cracking 1 Kitchen Positive 6.2 0.3 6.5 mg/cm2 10/27/2025 12:07:57

42 Wall Wood C Deteriorated White Cracking 1 Kitchen Positive 3.6 0.3 3.9 mg/cm2 10/27/2025 12:08:08

43 Wall Wood D Deteriorated White Cracking 1 Kitchen Positive 19.4 0.3 19.7 mg/cm2 10/27/2025 12:09:13

44 Ceiling Plaster All Deteriorated White Cracking 1 Kitchen Positive 2 0.2 2.2 mg/cm2 10/27/2025 12:09:28

50 To Basement Stairway Door Casing/Header Wood B Deteriorated Black Cracking 1 Kitchen Positive 19.9 0.3 20.2 mg/cm2 10/27/2025 12:16:25

51 To Basement Stairway Door Wood B Deteriorated White Friction/Impact 1 Kitchen Positive 7.4 0.3 7.7 mg/cm2 10/27/2025 12:16:33

63 Chimney Brick A Deteriorated Red Cracking 1 Kitchen Positive 2.1 0.3 2.4 mg/cm2 10/27/2025 12:27:02

64 Wall Wood A Deteriorated White Cracking 1 Rear Enclosed Porch Positive 4.9 0.3 5.2 mg/cm2 10/27/2025 12:32:21

65 Wall Wood B Deteriorated White Cracking 1 Rear Enclosed Porch Positive 2.5 0.3 2.8 mg/cm2 10/27/2025 12:32:32

66 Wall Wood C Deteriorated White Cracking 1 Rear Enclosed Porch Positive 3.3 0.3 3.6 mg/cm2 10/27/2025 12:32:40

67 Wall Wood D Deteriorated White Cracking 1 Rear Enclosed Porch Positive 4.5 0.3 4.8 mg/cm2 10/27/2025 12:32:49

68 Ceiling Wood All Deteriorated White Cracking 1 Rear Enclosed Porch Positive 32 0 32 mg/cm2 10/27/2025 12:32:57

69 Crown Molding Wood All Deteriorated White Cracking 1 Rear Enclosed Porch Positive 21.9 0.3 22.2 mg/cm2 10/27/2025 12:33:06

70 Floor Wood All Deteriorated Gray Friction 1 Rear Enclosed Porch Positive 14.1 0.3 14.4 mg/cm2 10/27/2025 12:33:16

71 Upper Beam Wood C Deteriorated White Cracking 1 Rear Enclosed Porch Positive 25 0.3 25.3 mg/cm2 10/27/2025 12:33:29

72 Window Casing/Header Wood 15-19 Deteriorated White Cracking 1 Rear Enclosed Porch Positive 27.9 0.3 28.2 mg/cm2 10/27/2025 12:33:38

73 Window Sill Wood 15-19 Deteriorated White Chewable 1 Rear Enclosed Porch Positive 27.3 0.3 27.6 mg/cm2 10/27/2025 12:33:52

74 Window Jamb/Slide Wood 15-19 Deteriorated White Friction 1 Rear Enclosed Porch Positive 21 0.3 21.3 mg/cm2 10/27/2025 12:34:06

75 Window Trough Wood 15-19 Deteriorated White Impact 1 Rear Enclosed Porch Positive 1.3 0.2 1.5 mg/cm2 10/27/2025 12:34:14

76 Window Exterior Stop Wood 15-19 Deteriorated White Cracking 1 Rear Enclosed Porch Positive 35 0 35 mg/cm2 10/27/2025 12:34:25

81 Entry Door Casing/Header Wood C Deteriorated White Cracking 1 Rear Enclosed Porch Positive 38 0 38 mg/cm2 10/27/2025 12:35:33

82 Entry Door Jamb Wood C Deteriorated White Friction 1 Rear Enclosed Porch Positive 28.7 0.3 29 mg/cm2 10/27/2025 12:35:48

83 Entry Door Stop Wood C Deteriorated White Impact 1 Rear Enclosed Porch Positive 39 0 39 mg/cm2 10/27/2025 12:35:54

85 Entry Door Threshold Wood C Deteriorated Gray Friction 1 Rear Enclosed Porch Positive 1.1 0.1 1.2 mg/cm2 10/27/2025 12:36:10

86 Wall Wood B Intact White 1 Hallway 1 Positive 5.6 0.3 5.9 mg/cm2 10/27/2025 12:41:19

87 Wall Wood C Intact White 1 Hallway 1 Positive 1.9 0.3 2.2 mg/cm2 10/27/2025 12:41:26

88 Ceiling Plaster All Deteriorated White Cracking 1 Hallway 1 Positive 20.2 0.3 20.5 mg/cm2 10/27/2025 12:41:37

92 To Living Room Door Casing/Header Wood B Deteriorated Brown Cracking 1 Hallway 1 Positive 18.5 0.3 18.8 mg/cm2 10/27/2025 12:42:33

93 To Living Room Door Jamb Wood B Deteriorated Brown Friction 1 Hallway 1 Positive 15.2 0.3 15.5 mg/cm2 10/27/2025 12:42:41

113 Westcott Street - Positive XRF Results



Reading # Component Substrate Side/# Condition Color Hazard Floor Room Result Concentration 3 SD Total Pb Units Date Time

113 Westcott Street - Positive XRF Results

99 Wall Wood A Intact White 1 Bedroom 1 Positive 4.7 0.3 5 mg/cm2 10/27/2025 12:49:44

100 Wall Wood B Intact White 1 Bedroom 1 Positive 4.6 0.3 4.9 mg/cm2 10/27/2025 12:49:53

102 Wall Wood D Deteriorated White Cracking 1 Bedroom 1 Positive 2.6 0.3 2.9 mg/cm2 10/27/2025 12:50:15

107 Window Casing/Header Wood 1/2/14 Deteriorated Brown Cracking 1 Bedroom 1 Positive 19.3 0.3 19.6 mg/cm2 10/27/2025 12:51:49

108 Window Inside Stop Wood 1/2/14 Deteriorated Brown Cracking 1 Bedroom 1 Positive 12 0.3 12.3 mg/cm2 10/27/2025 12:52:02

109 Window Sill Wood 1/2/14 Deteriorated Brown Chewable 1 Bedroom 1 Positive 23.4 0.3 23.7 mg/cm2 10/27/2025 12:52:10

115 Wall Plaster A Deteriorated Beige Cracking 1 Living Room Positive 6.3 0.3 6.6 mg/cm2 10/27/2025 13:03:14

116 Wall Plaster B Deteriorated Beige Cracking 1 Living Room Positive 7.7 0.3 8 mg/cm2 10/27/2025 13:03:37

117 Wall Plaster C Deteriorated Beige Cracking 1 Living Room Positive 6.2 0.3 6.5 mg/cm2 10/27/2025 13:03:50

118 Wall Plaster D Deteriorated Beige Cracking 1 Living Room Positive 7.3 0.3 7.6 mg/cm2 10/27/2025 13:04:15

121 Window Casing/Header Wood 3-7 Deteriorated Brown Cracking 1 Living Room Positive 11.9 0.3 12.2 mg/cm2 10/27/2025 13:05:13

122 Window Inside Stop Wood 3-7 Deteriorated Brown Cracking 1 Living Room Positive 17.1 0.3 17.4 mg/cm2 10/27/2025 13:05:22

123 Window Sill Wood 3-7 Deteriorated Brown Chewable 1 Living Room Positive 23.5 0.3 23.8 mg/cm2 10/27/2025 13:05:36

128 Closet Door Casing/Header Wood C Deteriorated Brown Cracking 1 Living Room Positive 18.8 0.3 19.1 mg/cm2 10/27/2025 13:06:44

129 Closet Door Jamb Wood C Deteriorated Brown Friction 1 Living Room Positive 17.7 0.3 18 mg/cm2 10/27/2025 13:06:52

130 Closet Door Stop Wood C Deteriorated Brown Impact 1 Living Room Positive 16.4 0.3 16.7 mg/cm2 10/27/2025 13:06:59

131 Closet Door Wood C Deteriorated Brown Friction/Impact 1 Living Room Positive 31 0 31 mg/cm2 10/27/2025 13:07:08

132 To Hallway 1 Door Casing/Header Wood D Deteriorated Brown Cracking 1 Living Room Positive 19.7 0.3 20 mg/cm2 10/27/2025 13:07:22

133 To 2nd Floor Stairway Door Casing/Header Wood D Deteriorated Brown Cracking 1 Living Room Positive 17.4 0.3 17.7 mg/cm2 10/27/2025 13:07:35

135 To Bathroom 1 Door Casing/Header Wood C Deteriorated Brown Cracking 1 Living Room Positive 17.5 0.3 17.8 mg/cm2 10/27/2025 13:07:51

136 To Bathroom 1 Door Wood C Deteriorated White Friction/Impact 1 Living Room Positive 10.6 0.3 10.9 mg/cm2 10/27/2025 13:07:59

137 Wall Plaster B Deteriorated Beige Cracking 1 Living Room Closet Positive 14.5 0.3 14.8 mg/cm2 10/27/2025 13:08:40

138 Wall Plaster C Deteriorated Beige Cracking 1 Living Room Closet Positive 19.3 0.3 19.6 mg/cm2 10/27/2025 13:08:47

139 Wall Plaster D Deteriorated Beige Cracking 1 Living Room Closet Positive 18.4 0.3 18.7 mg/cm2 10/27/2025 13:08:56

140 Ceiling Plaster All Deteriorated Beige Cracking 1 Living Room Closet Positive 11.2 0.3 11.5 mg/cm2 10/27/2025 13:09:03

141 Shelf Support Wood B/C/D Deteriorated Beige Cracking 1 Living Room Closet Positive 16.5 0.3 16.8 mg/cm2 10/27/2025 13:10:48

142 Shelf Wood C Deteriorated Beige Friction 1 Living Room Closet Positive 18 0.3 18.3 mg/cm2 10/27/2025 13:10:55

143 Baseboard Wood B/C/D Deteriorated Beige Cracking 1 Living Room Closet Positive 18.5 0.3 18.8 mg/cm2 10/27/2025 13:11:05

144 Shoe Molding Wood B/C/D Deteriorated Beige Impact 1 Living Room Closet Positive 21.3 0.3 21.6 mg/cm2 10/27/2025 13:11:15

145 To Living Room Door Casing/Header Wood A Deteriorated Beige Cracking 1 Living Room Closet Positive 17.7 0.3 18 mg/cm2 10/27/2025 13:11:27

146 To Living Room Door Wood A Deteriorated Beige Friction/Impact 1 Living Room Closet Positive 20.8 0.3 21.1 mg/cm2 10/27/2025 13:11:36

147 Wall Wood A Deteriorated White Cracking 1 Bathroom 1 Positive 4.2 0.3 4.5 mg/cm2 10/27/2025 13:23:03

148 Wall Wood B Deteriorated White Cracking 1 Bathroom 1 Positive 3.6 0.3 3.9 mg/cm2 10/27/2025 13:23:16

149 Wall Wood C Deteriorated White Cracking 1 Bathroom 1 Positive 5.2 0.3 5.5 mg/cm2 10/27/2025 13:23:30

150 Wall Wood D Intact White 1 Bathroom 1 Positive 5.4 0.3 5.7 mg/cm2 10/27/2025 13:23:39

152 Crown Molding Wood All Deteriorated Brown Cracking 1 Bathroom 1 Positive 1.7 0.2 1.9 mg/cm2 10/27/2025 13:24:31

155 Window Casing/Header Wood 8-12 Deteriorated Brown Cracking 1 Bathroom 1 Positive 17.3 0.3 17.6 mg/cm2 10/27/2025 13:25:12

156 Window Inside Stop Wood 8-12 Deteriorated Brown Cracking 1 Bathroom 1 Positive 16.5 0.3 16.8 mg/cm2 10/27/2025 13:25:22

157 Window Sill Wood 8-12 Deteriorated Brown Chewable 1 Bathroom 1 Positive 1.8 0.3 2.1 mg/cm2 10/27/2025 13:25:31

158 To Living Room Door Casing/Header Wood A Deteriorated Brown Cracking 1 Bathroom 1 Positive 25.7 0.3 26 mg/cm2 10/27/2025 13:26:00

159 To Living Room Door Jamb Wood A Deteriorated Brown Friction 1 Bathroom 1 Positive 19.2 0.3 19.5 mg/cm2 10/27/2025 13:26:12

160 To Living Room Door Stop Wood A Deteriorated Brown Impact 1 Bathroom 1 Positive 15.5 0.3 15.8 mg/cm2 10/27/2025 13:26:18

161 To Living Room Door Wood A Deteriorated Brown Friction/Impact 1 Bathroom 1 Positive 17.8 0.3 18.1 mg/cm2 10/27/2025 13:26:28

162 Corner Guard Wood A/B Deteriorated White Cracking 1 Bathroom 1 Positive 1.5 0.3 1.8 mg/cm2 10/27/2025 13:26:44

163 Corner Trim Wood All Deteriorated White Cracking 1 Bathroom 1 Positive 1.5 0.2 1.7 mg/cm2 10/27/2025 13:27:02

170 Wall Plaster A Deteriorated White Cracking 1 2nd Floor Stairway Positive 6.1 0.3 6.4 mg/cm2 10/27/2025 13:34:47

171 Wall Plaster B Deteriorated White Cracking 1 2nd Floor Stairway Positive 6 0.3 6.3 mg/cm2 10/27/2025 13:34:56

172 Wall Plaster C Deteriorated White Cracking 1 2nd Floor Stairway Positive 11.8 0.3 12.1 mg/cm2 10/27/2025 13:35:04

173 Wall Plaster D Deteriorated White Cracking 1 2nd Floor Stairway Positive 11.4 0.3 11.7 mg/cm2 10/27/2025 13:35:11

174 Ceiling Plaster All Deteriorated White Cracking 1 2nd Floor Stairway Positive 5.7 0.3 6 mg/cm2 10/27/2025 13:35:18

177 To Living Room Door Casing/Header Wood B Deteriorated Brown Cracking 1 2nd Floor Stairway Positive 10.4 0.3 10.7 mg/cm2 10/27/2025 13:36:00

183 Wall Plaster C Deteriorated Gray Cracking 2 Hallway 2 Positive 11.8 0.3 12.1 mg/cm2 10/27/2025 13:50:37

187 Baseboard Wood All Deteriorated White Cracking 2 Hallway 2 Positive 24.5 0.3 24.8 mg/cm2 10/27/2025 13:51:19

188 Shoe Molding Wood All Deteriorated White Impact 2 Hallway 2 Positive 2.7 0.3 3 mg/cm2 10/27/2025 13:51:28

189 Closet Door Casing/Header Wood B Deteriorated White Cracking 2 Hallway 2 Positive 14.4 0.3 14.7 mg/cm2 10/27/2025 13:51:51

190 Closet Door Jamb Wood B Deteriorated White Friction 2 Hallway 2 Positive 10.8 0.3 11.1 mg/cm2 10/27/2025 13:51:59
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191 Closet Door Stop Wood B Deteriorated White Impact 2 Hallway 2 Positive 10.3 0.3 10.6 mg/cm2 10/27/2025 13:52:19

192 Closet Door Wood B Deteriorated White Friction/Impact 2 Hallway 2 Positive 13 0.3 13.3 mg/cm2 10/27/2025 13:52:27

193 To Bedroom 2 Door Wood A Deteriorated White Friction/Impact 2 Hallway 2 Positive 10.3 0.3 10.6 mg/cm2 10/27/2025 13:52:36

194 To Bedroom 2 Door Casing/Header Wood A Deteriorated White Cracking 2 Hallway 2 Positive 14.4 0.3 14.7 mg/cm2 10/27/2025 13:52:43

195 To Bedroom 3 Door Casing/Header Wood A Deteriorated White Cracking 2 Hallway 2 Positive 15.5 0.3 15.8 mg/cm2 10/27/2025 13:52:50

196 To Bedroom 3 Door Wood A Deteriorated Stain Friction/Impact 2 Hallway 2 Positive 14.5 0.3 14.8 mg/cm2 10/27/2025 13:53:04

197 To Bathroom 2 Door Casing/Header Wood B Deteriorated White Cracking 2 Hallway 2 Positive 18.2 0.3 18.5 mg/cm2 10/27/2025 13:53:16

198 To Bathroom 2 Door Wood B Deteriorated White Friction/Impact 2 Hallway 2 Positive 19.2 0.3 19.5 mg/cm2 10/27/2025 13:53:24

199 To Bedroom 4 Door Casing/Header Wood C Deteriorated White Cracking 2 Hallway 2 Positive 18.7 0.3 19 mg/cm2 10/27/2025 13:53:38

200 To Bedroom 4 Door Wood C Deteriorated White Friction/Impact 2 Hallway 2 Positive 27.3 0.3 27.6 mg/cm2 10/27/2025 13:53:47

201 To Attic Stairway Door Casing/Header Wood D Deteriorated White Cracking 2 Hallway 2 Positive 18.1 0.3 18.4 mg/cm2 10/27/2025 13:53:59

202 To Attic Stairway Door Wood D Deteriorated White Friction/Impact 2 Hallway 2 Positive 20 0.3 20.3 mg/cm2 10/27/2025 13:54:05

203 To Bedroom 5 Door Casing/Header Wood C Deteriorated White Cracking 2 Hallway 2 Positive 13.4 0.3 13.7 mg/cm2 10/27/2025 13:54:18

204 To Bedroom 5 Door Wood C Deteriorated White Friction/Impact 2 Hallway 2 Positive 12.7 0.3 13 mg/cm2 10/27/2025 13:54:33

207 Wall Plaster A Deteriorated Beige Cracking 2 Hallway 2 Closet Positive 7.5 0.3 7.8 mg/cm2 10/27/2025 13:55:22

208 Wall Plaster B Deteriorated Beige Cracking 2 Hallway 2 Closet Positive 5.9 0.3 6.2 mg/cm2 10/27/2025 13:55:30

209 Wall Plaster C Deteriorated Beige Cracking 2 Hallway 2 Closet Positive 4.2 0.3 4.5 mg/cm2 10/27/2025 13:55:40

210 Ceiling Plaster All Deteriorated Beige Cracking 2 Hallway 2 Closet Positive 12 0.3 12.3 mg/cm2 10/27/2025 13:55:50

211 Shelf Support Wood A/B/C Deteriorated White Cracking 2 Hallway 2 Closet Positive 15.2 0.3 15.5 mg/cm2 10/27/2025 13:56:06

212 Shelf Wood B Deteriorated White Friction 2 Hallway 2 Closet Positive 7.8 0.2 8 mg/cm2 10/27/2025 13:56:14

213 Baseboard Wood A/B/C Deteriorated Beige Cracking 2 Hallway 2 Closet Positive 21.9 0.3 22.2 mg/cm2 10/27/2025 13:56:24

214 Shoe Molding Wood A/B/C Deteriorated White Impact 2 Hallway 2 Closet Positive 1.3 0.2 1.5 mg/cm2 10/27/2025 13:56:36

215 To Hallway 2 Door Casing/Header Wood D Deteriorated White Cracking 2 Hallway 2 Closet Positive 10.5 0.3 10.8 mg/cm2 10/27/2025 13:56:53

216 To Hallway 2 Door Wood D Deteriorated White Friction/Impact 2 Hallway 2 Closet Positive 16.4 0.3 16.7 mg/cm2 10/27/2025 13:57:00

224 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 4 Positive 1.4 0.2 1.6 mg/cm2 10/27/2025 14:05:43

225 Window Casing/Header Wood 24/25/27 Deteriorated White Cracking 2 Bedroom 4 Positive 12.5 0.3 12.8 mg/cm2 10/27/2025 14:06:00

226 Window Inside Stop Wood 24/25/27 Deteriorated White Cracking 2 Bedroom 4 Positive 9.4 0.3 9.7 mg/cm2 10/27/2025 14:06:11

227 Window Sill Wood 24/25/27 Deteriorated White Chewable 2 Bedroom 4 Positive 3.1 0.3 3.4 mg/cm2 10/27/2025 14:06:24

228 Window Casing/Header Wood 26/28-30 Deteriorated White Cracking 2 Bedroom 4 Positive 14.7 0.3 15 mg/cm2 10/27/2025 14:06:39

229 Window Upper Sash Wood 26/28-30 Deteriorated White Friction 2 Bedroom 4 Positive 9.9 0.3 10.2 mg/cm2 10/27/2025 14:06:47

230 Window Lower Sash Wood 26/28-30 Deteriorated White Friction 2 Bedroom 4 Positive 16.8 0.3 17.1 mg/cm2 10/27/2025 14:06:55

231 Window Inside Stop Wood 26/28-30 Deteriorated White Friction 2 Bedroom 4 Positive 11.4 0.3 11.7 mg/cm2 10/27/2025 14:07:04

232 Window Sill Wood 26/28-30 Deteriorated White Chewable 2 Bedroom 4 Positive 12.6 0.3 12.9 mg/cm2 10/27/2025 14:07:10

233 Window Middle Stop Wood 26/28-30 Deteriorated White Friction 2 Bedroom 4 Positive 11.7 0.3 12 mg/cm2 10/27/2025 14:07:28

234 Window Jamb/Slide Wood 26/28-30 Deteriorated White Friction 2 Bedroom 4 Positive 10.7 0.3 11 mg/cm2 10/27/2025 14:07:35

235 To Hallway 2 Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 4 Positive 19.7 0.3 20 mg/cm2 10/27/2025 14:08:27

236 To Hallway 2 Door Jamb Wood A Deteriorated White Friction 2 Bedroom 4 Positive 23.2 0.3 23.5 mg/cm2 10/27/2025 14:08:35

237 To Hallway 2 Door Stop Wood A Deteriorated White Impact 2 Bedroom 4 Positive 12.3 0.3 12.6 mg/cm2 10/27/2025 14:08:41

238 To Hallway 2 Door Wood A Deteriorated White Friction/Impact 2 Bedroom 4 Positive 29.1 0.3 29.4 mg/cm2 10/27/2025 14:08:53

249 Window Inside Stop Wood 23 Deteriorated White Cracking 2 Bathroom 2 Positive 15.8 0.3 16.1 mg/cm2 10/27/2025 14:16:13

251 To Hallway 2 Door Jamb Wood D Deteriorated White Friction 2 Bathroom 2 Positive 14.5 0.3 14.8 mg/cm2 10/27/2025 14:16:38

252 To Hallway 2 Door Stop Wood D Deteriorated White Impact 2 Bathroom 2 Positive 19.7 0.3 20 mg/cm2 10/27/2025 14:16:46

253 To Hallway 2 Door Wood D Deteriorated White Friction/Impact 2 Bathroom 2 Positive 15.4 0.3 15.7 mg/cm2 10/27/2025 14:16:56

254 Wall Plaster A Deteriorated Blue Cracking 2 Bedroom 3 Positive 16.3 0.2 16.5 mg/cm2 10/27/2025 14:22:57

255 Wall Plaster B Deteriorated Blue Cracking 2 Bedroom 3 Positive 5.5 0.3 5.8 mg/cm2 10/27/2025 14:23:11

256 Wall Plaster C Deteriorated Blue Cracking 2 Bedroom 3 Positive 6.3 0.3 6.6 mg/cm2 10/27/2025 14:23:20

257 Wall Plaster D Deteriorated Blue Cracking 2 Bedroom 3 Positive 5.4 0.3 5.7 mg/cm2 10/27/2025 14:23:32

260 Window Casing/Header Wood 21/22 Deteriorated Brown Cracking 2 Bedroom 3 Positive 14.6 0.3 14.9 mg/cm2 10/27/2025 14:24:15

261 Window Inside Stop Wood 21/22 Deteriorated Brown Cracking 2 Bedroom 3 Positive 11.7 0.3 12 mg/cm2 10/27/2025 14:24:25

262 Window Sill Wood 21/22 Deteriorated Brown Chewable 2 Bedroom 3 Positive 9 0.3 9.3 mg/cm2 10/27/2025 14:24:35

263 To Hallway 2 Door Casing/Header Wood C Deteriorated Stain Cracking 2 Bedroom 3 Positive 15.4 0.3 15.7 mg/cm2 10/27/2025 14:25:14

264 To Hallway 2 Door Jamb Wood C Deteriorated White Friction 2 Bedroom 3 Positive 9.3 0.3 9.6 mg/cm2 10/27/2025 14:25:23

265 To Hallway 2 Door Stop Wood C Deteriorated White Impact 2 Bedroom 3 Positive 9.2 0.3 9.5 mg/cm2 10/27/2025 14:25:29

266 To Hallway 2 Door Wood C Deteriorated White Friction/Impact 2 Bedroom 3 Positive 14.4 0.3 14.7 mg/cm2 10/27/2025 14:25:39

267 Closet Door Casing/Header Wood C Deteriorated Stain Cracking 2 Bedroom 3 Positive 14.8 0.3 15.1 mg/cm2 10/27/2025 14:25:56

268 Closet Door Jamb Wood C Deteriorated White Friction 2 Bedroom 3 Positive 14 0.3 14.3 mg/cm2 10/27/2025 14:26:15
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269 Closet Door Stop Wood C Deteriorated White Impact 2 Bedroom 3 Positive 13.3 0.3 13.6 mg/cm2 10/27/2025 14:26:22

270 Closet Door Wood C Deteriorated White Friction/Impact 2 Bedroom 3 Positive 15.2 0.3 15.5 mg/cm2 10/27/2025 14:26:32

271 Wall Plaster A Deteriorated Blue Cracking 2 Bedroom 3 Closet Positive 5.8 0.3 6.1 mg/cm2 10/27/2025 14:27:50

272 Wall Plaster B Deteriorated Blue Cracking 2 Bedroom 3 Closet Positive 5.3 0.3 5.6 mg/cm2 10/27/2025 14:27:57

273 Wall Plaster C Deteriorated Blue Cracking 2 Bedroom 3 Closet Positive 6.6 0.3 6.9 mg/cm2 10/27/2025 14:28:05

274 Wall Plaster D Deteriorated Blue Cracking 2 Bedroom 3 Closet Positive 9.2 0.3 9.5 mg/cm2 10/27/2025 14:28:12

275 Ceiling Plaster All Deteriorated White Cracking 2 Bedroom 3 Closet Positive 4.8 0.3 5.1 mg/cm2 10/27/2025 14:28:19

276 Shelf Support Wood A/C/D Deteriorated Beige Cracking 2 Bedroom 3 Closet Positive 16.5 0.3 16.8 mg/cm2 10/27/2025 14:28:38

277 Shelf Wood C Deteriorated Beige Friction 2 Bedroom 3 Closet Positive 13.7 0.3 14 mg/cm2 10/27/2025 14:28:46

278 Hanger Bar Metal B Deteriorated White Friction 2 Bedroom 3 Closet Positive 18 0.3 18.3 mg/cm2 10/27/2025 14:29:07

279 Baseboard Wood B/C/D Deteriorated Beige Cracking 2 Bedroom 3 Closet Positive 20.5 0.3 20.8 mg/cm2 10/27/2025 14:29:21

280 Shoe Molding Wood B/C/D Deteriorated Beige Impact 2 Bedroom 3 Closet Positive 2.2 0.3 2.5 mg/cm2 10/27/2025 14:29:27

281 Brace Metal B Deteriorated Beige Cracking 2 Bedroom 3 Closet Positive 11.6 0.3 11.9 mg/cm2 10/27/2025 14:29:44

282 To Bedroom 3 Door Casing/Header Wood A Deteriorated Beige Cracking 2 Bedroom 3 Closet Positive 15.8 0.3 16.1 mg/cm2 10/27/2025 14:31:15

283 To Bedroom 3 Door Wood A Deteriorated Beige Friction/Impact 2 Bedroom 3 Closet Positive 14.3 0.3 14.6 mg/cm2 10/27/2025 14:31:24

293 Window Casing/Header Wood 20 Deteriorated White Cracking 2 Bedroom 2 Positive 16 0.3 16.3 mg/cm2 10/27/2025 14:40:19

294 Window Inside Stop Wood 20 Deteriorated White Cracking 2 Bedroom 2 Positive 12.2 0.3 12.5 mg/cm2 10/27/2025 14:40:27

295 Window Sill Wood 20 Deteriorated White Chewable 2 Bedroom 2 Positive 7 0.3 7.3 mg/cm2 10/27/2025 14:40:33

296 To Hallway 2 Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 2 Positive 13 0.3 13.3 mg/cm2 10/27/2025 14:40:59

297 To Hallway 2 Door Jamb Wood C Deteriorated White Friction 2 Bedroom 2 Positive 10.2 0.3 10.5 mg/cm2 10/27/2025 14:41:08

298 To Hallway 2 Door Stop Wood C Deteriorated White Impact 2 Bedroom 2 Positive 9.1 0.3 9.4 mg/cm2 10/27/2025 14:41:14

299 To Hallway 2 Door Wood C Deteriorated White Friction/Impact 2 Bedroom 2 Positive 12.5 0.3 12.8 mg/cm2 10/27/2025 14:41:25

300 Closet Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 2 Positive 14.4 0.3 14.7 mg/cm2 10/27/2025 14:41:48

301 Closet Door Jamb Wood C Deteriorated White Friction 2 Bedroom 2 Positive 26.1 0.3 26.4 mg/cm2 10/27/2025 14:42:03

302 Closet Door Stop Wood C Deteriorated White Impact 2 Bedroom 2 Positive 12.9 0.3 13.2 mg/cm2 10/27/2025 14:42:11

303 Closet Door Wood C Deteriorated White Friction/Impact 2 Bedroom 2 Positive 9.8 0.3 10.1 mg/cm2 10/27/2025 14:42:28

304 Cabinet Frame Wood B/C/D Deteriorated Gray Cracking 2 Bedroom 2 Positive 2.9 0.3 3.2 mg/cm2 10/27/2025 14:42:45

312 Shelf Wood C Deteriorated White Friction 2 Bedroom 2 Closet Positive 10.9 0.3 11.2 mg/cm2 10/27/2025 14:45:06

313 Hanger Bar Metal B Deteriorated White Friction 2 Bedroom 2 Closet Positive 11.6 0.3 11.9 mg/cm2 10/27/2025 14:45:15

315 Shoe Molding Wood B/C/D Deteriorated White Impact 2 Bedroom 2 Closet Positive 3.1 0.3 3.4 mg/cm2 10/27/2025 14:45:36

316 To Bedroom 2 Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 2 Closet Positive 20.3 0.3 20.6 mg/cm2 10/27/2025 14:45:46

317 To Bedroom 2 Door Wood A Deteriorated White Friction/Impact 2 Bedroom 2 Closet Positive 15.2 0.3 15.5 mg/cm2 10/27/2025 14:45:54

325 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 5 Positive 14.3 0.3 14.6 mg/cm2 10/27/2025 14:52:39

326 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 5 Positive 3 0.3 3.3 mg/cm2 10/27/2025 14:52:47

327 Window Casing/Header Wood 31 Deteriorated White Cracking 2 Bedroom 5 Positive 13.4 0.3 13.7 mg/cm2 10/27/2025 14:53:02

328 Window Inside Stop Wood 31 Deteriorated White Cracking 2 Bedroom 5 Positive 7.5 0.3 7.8 mg/cm2 10/27/2025 14:53:14

329 Window Sill Wood 31 Deteriorated White Chewable 2 Bedroom 5 Positive 16.1 0.3 16.4 mg/cm2 10/27/2025 14:53:24

330 To Hallway 2 Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 5 Positive 15.2 0.3 15.5 mg/cm2 10/27/2025 14:57:35

331 To Hallway 2 Door Jamb Wood A Deteriorated White Friction 2 Bedroom 5 Positive 15.1 0.3 15.4 mg/cm2 10/27/2025 14:57:43

332 To Hallway 2 Door Stop Wood A Deteriorated White Impact 2 Bedroom 5 Positive 6.9 0.3 7.2 mg/cm2 10/27/2025 14:57:49

333 To Hallway 2 Door Wood A Deteriorated White Friction/Impact 2 Bedroom 5 Positive 12.6 0.3 12.9 mg/cm2 10/27/2025 14:57:58

334 Closet Door Casing/Header Wood A Deteriorated White Cracking 2 Bedroom 5 Positive 22.7 0.3 23 mg/cm2 10/27/2025 14:58:07

335 Closet Door Jamb Wood A Deteriorated White Friction 2 Bedroom 5 Positive 22.3 0.3 22.6 mg/cm2 10/27/2025 14:58:16

336 Closet Door Stop Wood A Deteriorated White Impact 2 Bedroom 5 Positive 17.3 0.3 17.6 mg/cm2 10/27/2025 14:58:22

337 Closet Door Wood A Deteriorated White Friction/Impact 2 Bedroom 5 Positive 12.7 0.3 13 mg/cm2 10/27/2025 14:58:34

344 Shelf Wood B Deteriorated White Friction 2 Bedroom 5 Closet Positive 0.9 0.2 1.1 mg/cm2 10/27/2025 14:59:33

345 Hanger Bar Metal B Deteriorated White Friction 2 Bedroom 5 Closet Positive 23 0.3 23.3 mg/cm2 10/27/2025 14:59:47

346 Baseboard Wood All Deteriorated White Cracking 2 Bedroom 5 Closet Positive 18.1 0.3 18.4 mg/cm2 10/27/2025 14:59:57

347 Shoe Molding Wood All Deteriorated White Impact 2 Bedroom 5 Closet Positive 3.4 0.3 3.7 mg/cm2 10/27/2025 15:00:04

348 To Bedroom 5 Door Casing/Header Wood C Deteriorated White Cracking 2 Bedroom 5 Closet Positive 20.3 0.3 20.6 mg/cm2 10/27/2025 15:00:13

349 To Bedroom 5 Door Wood C Deteriorated White Friction/Impact 2 Bedroom 5 Closet Positive 12.9 0.3 13.2 mg/cm2 10/27/2025 15:00:21

359 To Hallway 2 Door Casing/Header Wood B Deteriorated White Cracking 2 Attic Stairway Positive 18.5 0.3 18.8 mg/cm2 10/27/2025 15:07:15

360 To Hallway 2 Door Jamb Wood B Deteriorated White Friction 2 Attic Stairway Positive 28.4 0.3 28.7 mg/cm2 10/27/2025 15:07:26

361 To Hallway 2 Door Stop Wood B Deteriorated White Impact 2 Attic Stairway Positive 15.1 0.3 15.4 mg/cm2 10/27/2025 15:07:32

362 To Hallway 2 Door Wood B Deteriorated White Friction/Impact 2 Attic Stairway Positive 25.6 0.3 25.9 mg/cm2 10/27/2025 15:07:40

367 Stair Railing Wood B/C/D Deteriorated White Friction 2 Attic Stairway Positive 16.7 0.3 17 mg/cm2 10/27/2025 15:08:25
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368 Stair Newel Post Wood - Deteriorated White Impact 2 Attic Stairway Positive 17.8 0.3 18.1 mg/cm2 10/27/2025 15:08:32

375 Floor Wood All Deteriorated Gray Friction 3 Bedroom 6 Positive 1.1 0.1 1.2 mg/cm2 10/27/2025 15:18:40

378 Window Upper Sash Wood 32/33 Deteriorated White Friction 3 Bedroom 6 Positive 0.9 0.2 1.1 mg/cm2 10/27/2025 15:19:18

379 Window Lower Sash Wood 32/33 Deteriorated White Friction 3 Bedroom 6 Positive 2.4 0.2 2.6 mg/cm2 10/27/2025 15:19:31

382 Window Middle Stop Wood 32/33 Deteriorated White Friction 3 Bedroom 6 Positive 23.1 0.3 23.4 mg/cm2 10/27/2025 15:20:02

383 Window Jamb/Slide Wood 32/33 Deteriorated White Friction 3 Bedroom 6 Positive 24.6 0.3 24.9 mg/cm2 10/27/2025 15:20:10

384 Window Trough Wood 32/33 Deteriorated White Impact 3 Bedroom 6 Positive 21 0.3 21.3 mg/cm2 10/27/2025 15:20:22

385 Window Exterior Stop Wood 32/33 Deteriorated White Cracking 3 Bedroom 6 Positive 24.8 0.3 25.1 mg/cm2 10/27/2025 15:20:30

386 Window Exterior Sash Wood 32/33 Deteriorated White Cracking 3 Bedroom 6 Positive 26 0.3 26.3 mg/cm2 10/27/2025 15:20:50

387 Upper Wall Wood A Deteriorated White Cracking Exterior Exterior House Positive 3.3 0.3 3.6 mg/cm2 10/27/2025 16:17:30

389 Upper Wall Wood B Deteriorated White Cracking Exterior Exterior House Positive 2.5 0.3 2.8 mg/cm2 10/27/2025 16:17:57

391 Upper Wall Wood C Deteriorated White Cracking Exterior Exterior House Positive 1.9 0.3 2.2 mg/cm2 10/27/2025 16:19:16

393 Upper Wall Wood D Deteriorated White Cracking Exterior Exterior House Positive 3.3 0.3 3.6 mg/cm2 10/27/2025 16:19:51

398 Crown Molding Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 29.1 0.3 29.4 mg/cm2 10/27/2025 16:25:55

399 Ceiling Wood All Deteriorated White Cracking Exterior Exterior Front Porch Positive 35 0 35 mg/cm2 10/27/2025 16:26:09

400 Upper Beam Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 29.7 0.3 30 mg/cm2 10/27/2025 16:26:17

409 Upper Trim Wood A/B/D Deteriorated White Cracking Exterior Exterior Porch Positive 28.1 0.3 28.4 mg/cm2 10/27/2025 16:28:07

410 Eave/Soffit Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 28.7 0.3 29 mg/cm2 10/27/2025 16:28:15

411 Fascia Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 26.3 0.3 26.6 mg/cm2 10/27/2025 16:28:23

412 Upper Trim Wood A/B/D Deteriorated White Cracking Exterior Exterior Front Porch Positive 28.4 0.3 28.7 mg/cm2 10/27/2025 16:29:58

413 Column Support Wood - Deteriorated Black Cracking Exterior Exterior Front Porch Positive 1.4 0.3 1.7 mg/cm2 10/27/2025 16:30:07

414 Rear Entry Door Casing/Header Wood C Deteriorated White Cracking Exterior Exterior House Positive 3.6 0.2 3.8 mg/cm2 10/27/2025 16:31:10

420 Window Casing/Header Wood 8/9 Deteriorated White Cracking Exterior Exterior House Positive 3.5 0.3 3.8 mg/cm2 10/27/2025 16:34:58

424 Window Casing/Header Wood 27 Deteriorated White Cracking Exterior Exterior House Positive 3.9 0.2 4.1 mg/cm2 10/27/2025 16:40:43

426 Window Casing/Header Wood 10/12/15-17 Deteriorated White Cracking Exterior Exterior House Positive 3 0.2 3.2 mg/cm2 10/27/2025 16:42:30

428 Window Sill Wood 10/12/15-17 Deteriorated White Cracking Exterior Exterior House Positive 1.8 0.2 2 mg/cm2 10/27/2025 16:42:49

429 Window Casing/Header Wood 33 Deteriorated White Cracking Exterior Exterior House Positive 4.6 0.2 4.8 mg/cm2 10/27/2025 16:43:15

430 Window Sash Wood 33 Deteriorated White Cracking Exterior Exterior House Positive 17.7 0.3 18 mg/cm2 10/27/2025 16:43:34

431 Window Sill Wood 33 Deteriorated White Cracking Exterior Exterior House Positive 3.6 0.3 3.9 mg/cm2 10/27/2025 16:43:49

434 Window Casing/Header Wood 18/19/29/30 Deteriorated White Cracking Exterior Exterior House Positive 1.3 0.2 1.5 mg/cm2 10/27/2025 16:47:10

439 Rear Enclosed Porch Lower Trim Wood C/D Deteriorated White Cracking Exterior Exterior Rear Enclosed Porch Positive 16 0.3 16.3 mg/cm2 10/27/2025 16:49:20

440 Rear Enclosed Porch Upper Beam Wood C/D Deteriorated White Cracking Exterior Exterior Rear Enclosed Porch Positive 36 0 36 mg/cm2 10/27/2025 16:50:27

441 Coal Door Frame Metal B Deteriorated Black Cracking Exterior Exterior House Positive 2.5 0.3 2.8 mg/cm2 10/27/2025 16:52:06

442 Coal Door Metal B Deteriorated Black Cracking Exterior Exterior House Positive 2.1 0.3 2.4 mg/cm2 10/27/2025 16:52:12

443 Upper Wall Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 13.9 0.3 14.2 mg/cm2 10/27/2025 16:59:59

444 Upper Wall Wood D Deteriorated White Cracking Exterior Exterior Garage Positive 14.1 0.3 14.4 mg/cm2 10/27/2025 17:00:18

447 Upper Trim Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 14.8 0.3 15.1 mg/cm2 10/27/2025 17:01:27

448 Eave/Soffit Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 22.8 0.3 23.1 mg/cm2 10/27/2025 17:02:14

449 Fascia Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 8.5 0.3 8.8 mg/cm2 10/27/2025 17:02:37

450 Corner Trim Wood All Deteriorated White Cracking Exterior Exterior Garage Positive 11.5 0.3 11.8 mg/cm2 10/27/2025 17:02:54

453 Entry Door Casing/Header Wood D Deteriorated White Cracking Exterior Exterior Garage Positive 7.8 0.3 8.1 mg/cm2 10/27/2025 17:03:42

454 Entry Door Jamb Wood D Deteriorated White Friction Exterior Exterior Garage Positive 7.5 0.3 7.8 mg/cm2 10/27/2025 17:03:53

455 Entry Door Stop Wood D Deteriorated White Impact Exterior Exterior Garage Positive 1.7 0.3 2 mg/cm2 10/27/2025 17:04:02

456 Entry Door Wood D Deteriorated White Friction/Impact Exterior Exterior Garage Positive 5.6 0.2 5.8 mg/cm2 10/27/2025 17:04:10

457 Entry Door Casing/Header Wood A Deteriorated White Cracking Exterior Exterior Garage Positive 1.8 0.2 2 mg/cm2 10/27/2025 17:04:24

458 Entry Door Wood A Deteriorated White Friction/Impact Exterior Exterior Garage Positive 2.1 0.3 2.4 mg/cm2 10/27/2025 17:04:41

461 Window Casing/Header Wood 35 Deteriorated White Cracking Exterior Exterior Garage Positive 4 0.3 4.3 mg/cm2 10/27/2025 17:06:35

462 Window Sill Wood 35 Deteriorated White Cracking Exterior Exterior Garage Positive 19.6 0.3 19.9 mg/cm2 10/27/2025 17:06:42
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